Halifax Regional TENDER
fchool Board # 3537

DUST COLLECTION SYSTEM UPGRADE
Citadel High School

Closing Date: November 21, 2012
Closing Time: 2:00:00 P.M.
Opening Time: 2:00:00 P.M.

Closing Location:

Halifax Regional School Board
33 Spectacle Lake Drive
Dartmouth, N.S.

B3B 1X7

HRSB Contacts: Project Location:
Deborah Beck Buyer

Tel: (902) 464-2000 #2011 Citadel High School
Fax: (902) 464-0161 1855 Trollope St.

Halifax, N.S.
Ron Curran, Regulatory Manager
Tel: (902) 464-2000 #5114
Fax: (902) 464-2201

A mandatory bidders’ site meeting is scheduled for WEDNESDAY, NOVEMBER
14™ 2012, 10:00 A.M. at Citadel High School.

To obtain documents:
Download tender documents in .pdf format from the School Board’s
Website: www.hrsb.ns.ca “Quick Links/Ask About Tenders”.

The Halifax Regional School Board encourages equity and affirmative action programs.
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GENERAL

The Halifax Regional School Board is seeking bids from qualified contractors for the supply
of materials, labour, equipment and services required for a DUST COLLECTION
SYSTEM UPGRADE at Citadel High School, as noted in this document and on the
drawings and specifications.

INSTRUCTIONS TO BIDDERS

TENDER
SUBMISSION:

(@)

(b)

(©)

(d)

Sealed Bids will be received by:

Halifax Regional School Board
33 Spectacle Lake Drive
Dartmouth, N.S.

B3B 1X7

Until 2:00:00 P.M., NOVEMBER 21, 2012, for the following project:
TENDER #3537 DUST COLLECTION SYSTEM UPGRADE

Submit two copies of the original tender on the enclosed tender form. Each item
on the form must be completed unless noted otherwise. Bids must be signed by an
authorized representative of the Suppliers/Contractors. Incomplete bids will be
rejected. Bids must be submitted on or before the advertised time and date in a
sealed envelope clearly marked:

TENDER #3537 DUST COLLECTION SYSTEM UPGRADE

It is the responsibility of the bidder to ensure their submissions are received on time.
Faxed bids will not be accepted.

Addenda must be issued by the Board no less than three (3) business days before
tender closing. Addenda cover letters shall be signed and attached to the tender
documents.
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1.2 CONDITIONS OF TENDER

(a)

(b)

(©)

(d)

(€)

(f)

(@)

(h)

(i)
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No term or condition shall be implied, based upon any industry or trade practice or
custom or in a practice or policy of the Board or otherwise, which is inconsistent or
conflicts with the provisions contained in these instructions.

Any changes to this tender or specifications shall be stated by the Board in writing.
All correspondence, inquiries, instructions, etc. in connection with the work shall be
made through the office of the Halifax Regional School Board, c/o Manager of
Accounting & Purchasing or representative.

Tender price must include freight, duty, and all taxes, rates and charges, which are
applicable at the time the contract is awarded. It is the responsibility of the bidder to
find out from the appropriate authorities what taxes, rates and charges are applicable
to this tender.

The Contractor is responsible for obtaining all provincial, municipal and other
permits as required for the work, and shall adhere to all regulations from regulatory
bodies, including the National Building Code, 2005. They shall pay all fees for these
permits. Sub-trades are responsible for obtaining permits and following regulations
as they affect their work.

Invoices for HRSB shall be submitted to: Halifax Regional School Board
c/o Property Services Coordinator-Maintenance
33 Spectacle Lake Drive,
Dartmouth, NS B3B 1X7

Contact information to be supplied to the successful bidder as part of the award
confirmation.

Payment: Payment terms will be considered as Net 30 days from date of invoice.

Bidders or their employees must not be employees of the Halifax Regional School
Board.

The bidder must comply with Nova Scotia Fire Safety Act and all Municipal
Regulations, Ordinances and other laws including the Occupational Health and
Safety Act.

Persons or firms submitting tenders shall be actually engaged in the line of work
required by the specifications.

When applicable, a bidder shall list, in the space provided in Section 3.3, the names
of the sub-contractors they propose to use with each sub-contractor's tender price. A
change in sub-contractors from this list will require permission in writing from the
Board.
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Except as the specifications may be modified by Addenda, the successful contractor
will be held to furnish under this tender all work as specified.

The contractor shall save, defend, and indemnify the Halifax Regional School Board
against all costs which the School Board may sustain or incur by reason of any act or
omission of the contractor or its’ agents or sub contractors.

Property loss and/or damage that occurs during the course of work or caused by
negligence on the contractors part during the course of the work shall be reported by
HRSB Operations Services to the School Insurance Program (SIP) office. Adjusters
may be assigned to manage restoration of damaged, defaced or stolen HRSB
property. HRSB and/or its insurer reserve the right to assign management of
restoration to the adjuster. The contractor shall be responsible for all costs to repair
or replace any School Board property, which has been damaged, defaced or stolen
during the course of work.

The term of the contract will be from date of award until MARCH 1, 2013.

Where the Tender Documents stipulate a particular product, written requests for
substitutes will be considered by the Board up to five (5) business days prior to the
tender closing date. Such requests shall be accompanied by complete descriptive and
technical information including MSDS so that a proper evaluation can be made.

When a request for approval of a product is made, the Board may grant approval and
will issue an Addendum to this effect to known bidders.

All products used in the course of this work are to be used, stored, and maintained as
per the instructions written on the MSDS sheet.

Time and Material costs must be provided as listed in Section 3.6

Unique Logistics

Completely describe how your Tender will respond to the unique logistics of each
school or administrative site as set out in the Project Scope and fully describe, in the
same manner, all items of equipment, service, and support you will provide to
respond to those logistics and all pricing and other matters relating to them.

HRSB Discretion
The Bidder hereby acknowledges that:

a) HRSB shall have the right to reject any or all Tenders for any reason, or to
accept any tender which HRSB in its sole, unrestricted discretion deems most
advantageous to it. The lowest, or any, Tender will not necessarily be accepted
and HRSB shall have the unrestricted right to:

i) accept any Tender, and in the event it only receives informal, non-
conforming or qualified Tenders with respect to this Tender, accept any
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b)

d)

such Tender; or
i)  Accept a Tender that is not the lowest price;

iii) Reject a Tender that is the lowest price even if it is the only tender
received,

Iv) Rejectany Tender that contains any irregularities, informalities, conditions
or qualifications;

V) Rejectany Tender that is not accompanied by the required tender security
documents;

vi) Reject any Tender that is not properly signed by or on behalf of the
Bidder;

vii) Reject any Tender that contains an alteration in a quote that is not initialed
by or on behalf of the Bidder;

viii) Reject any Tender that is incomplete or ambiguous; or

iX) Reject any Tender that does not strictly comply with other requirements
contained in these instructions.

HRSB reserves the right to consider, during the evaluation of Tenders:
i) Information provided in the Tender itself;

i) Information received in response to enquiries of credit and industry
references set out in the Tender;

iili) The manner in which the Bidder provides services to others;
iv) The experience and qualification of the Bidder;
v)  The compliance of the Bidder to HRSB’s requirements and specifications;

vi) Such alternate goods, services, terms or conditions that may be offered,
whether such offer is contained in a Tender or otherwise,

vii) Splitting the Tender and Project Scope into multiple parts and accepting
Tenders (or portions thereof) from more than one Bidder;

viii) Rejecting Bidder's recommendation of a Subcontractor or any other third
party associated with the Tender and jointly along with the Bidder,
determine alternate acceptable third parties; and

X)  Any other consideration in HRSB’s discretion;

HRSB may rely upon the criteria it deems relevant, even if such criteria has not
been disclosed to Bidder. By submitting a Tender, the Bidder acknowledges the
HRSB’s rights under this Section and absolutely waives any right or cause of
action against HRSB and its employees, agents or Trustees by reason of
HRSB’s failure to accept the Tender submitted by the Bidder, whether such
right or cause of action arises in contract, tort including negligence or
otherwise; and

HRSB shall not at any time have any obligation to deal exclusively with the
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(@)

(b)

(©)

(d)

Bidder. HRSB expressly reserves its rights, in its sole discretion, to seek a
Tender regarding the subject matter hereof, from any person whomsoever and at
any time.

(n Limitation of Liability

Bidder, by submitting a bid to this Tender, agrees that it will not claim damages,
costs or expenses for whatever reason, relating in any way to this Tender and any
resulting process (including without limitation any subsequent discussions or
negotiations, if any, or in respect of any competitive process) and waives any and all
claims against HRSB whatsoever, whether for costs, damages or expenses incurred
by Bidder in preparing its Tender, in participating in this tender process (including
without limitation any subsequent discussion or negotiation, if any), loss of
anticipated profit or any other matter whatsoever related to this tender and any
resulting process, discussions or negotiations.

(s) Construction Contract Guidelines

The Halifax Regional School Board acknowledges and complies with the Nova
Scotia Transportation and Public Works Construction Contract Guidelines.

OTHER REQUIREMENTS

The bidder must provide with the submitted tender document a certificate indicating the
completion of the Nova Scotia Construction Safety Association’s Construction Safety
Program or other WCB approved safety audit company that jointly sign the Certificate of
Recognition with the WCB.

The bidder must provide with the submitted tender document a letter showing they are in good
standing with the Worker’s Compensation Board.

The bidder must provide with the submitted tender document a tentative schedule
indicating timelines for completion of works. Upon award of work, the successful bidder
shall provide within three (3) business days a schedule clearly indicating timelines for
completion of all aspects of the project. Shop drawings/samples must be returned to
HRSB for Consultant’s review within five ( 5) days upon award.

The bidder must provide with the submitted tender document, an insurance certificate showing

proof of:

(i)  Commercial General Liability insurance, including but not limited to, products liability
and completed operations, contractual liability, owners and contractors liability,
attached machinery extensions, endorsement, independent contractor, for a combined
single limit of no less than $2,000,000 per occurrence; Builder’s Risk Insurance for a
minimum limit of $1,000,000.

(i)  Commercial Auto Liability insurance covering all owned, non-owned and hired vehicles
for a minimum combined single limit of $2,000,000 per occurrence; and

(iii) Itis also agreed that the above insurance coverage is primary.

Upon award, the bidder shall secure and maintain the insurance as noted above at its expense
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during the term of the contract.

The Halifax Regional School Board must be named as additional named insurance pertaining
to the work for this project. Furthermore, Halifax Regional School Board must receive at least
thirty (30) days notice of cancellation or modification of the above insurance. Bidders shall at
all time keep in force insurance as may be required.

BID SECURITY

The bidder MUST provide with the submitted tender document Bid Security in the amount of
ten percent (10%) of the Total Contract Price in the form of a Certified Cheque,
Irrevocable Standby Letter of Credit or Bid Bond payable to, or naming the Halifax Regional
School Board.

Where a BID BOND is provided as BID SECURITY:

o Provide bond on the standard CCDC Bid Bond Form, latest version, in the amount of
not less than ten percent (10%) of the Total Contract Price.

o Bid Bonds, submitted by the general contractor bidder, signed and sealed by the
principal (Contractor) and Surety and shall be with an established Surety Company
satisfactory to and approved by the Halifax Regional School Board.

o Where a Bid Bond is used as Bid Security, include the cost of providing the Bid Bond in
the Tender Contract price.

Where CERTIFIED CHEQUE or BANK DRAFT is provided as bid security:

o Provide a certified cheque or bank draft, endorsed in the name of the Halifax Regional
School Board, for a sum not less than ten percent (10%) of the amount of the Total
Contract Price.

o Where certified cheque or bank draft is used as Bid Security, include the cost in the
Contract price.

Where the IRREVOCABLE STANDBY LETTER OF CREDIT is used as bid security:

o Provide an Irrevocable Standby Letter, endorsed in the name of the Halifax Regional
School Board, for a sum not less than ten percent (10%) of the Total Contract Price.

o The Irrevocable Standby Letter of Credit shall be issued by a certified financial
institution subject to the Uniform Custom and Practices for Documentary Credit (1993
revision or latest revision) International Chamber of Commerce (Publication No. 500).

o Where Irrevocable Standby Letter of Credit is used as bid security, include the cost in
the Tender Contract Price.
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RETURN OF BID SECURITY:

o The bid security of the unsuccessful bidders will be returned to them after the contract
has been signed, or previous to such time, at the discretion of the Halifax Regional
School Board. The above shall apply provided a contract is awarded within sixty (60)
days from the closing date of the bid. If no contract is awarded, all bid security will be
returned.

CONTRACT SECURITY (ONLY REQUIRED FOR BIDS OVER $100,000)
For bids over $100,000 bidders must provide Contract Security in the form of one of the
following:
e Letter of Surety.
e Performance Bond and a Labour and Material Payment Bond OR
e Certified Cheque or Bank Draft OR Irrevocable Letter of Credit bearing the
bidder’s original signature, payable to or naming the Halifax Regional School
Board as insured.

Bidder shall maintain performance assurance in force for a period of not less than twelve
(12) months after the issue of the substantial performance certificate certified by Halifax
Regional School Board and until completion of the contract.

Should it become apparent that the final cost of the project will exceed the total amount
payable by more than 10%, the bidder shall arrange to have their bonds reissued based on
the projected final cost.

Where a LETTER OF SURETY was used as CONTRACT SECURITY:

o Within ten (10) days after notification of award of the Contract, provide a Performance
Bond and a Labour & Material Payment Bonds each in an amount equal to fifty
percent (50%) of the Total Contract Price, naming the Halifax Regional School
Board.

o Performance Bond and Labour and Material Payment Bonds, submitted by the bidders,
shall be provided at the expense of the bidder and shall be with an established Surety
Company satisfactory to and approved by the Halifax Regional School Board.

o Include the cost of providing the Performance Bond and Labour and Material bond in
the Contract price.

Where a CERTIFIED CHEQUE OR BANK DRAFT is used as CONTRACT
SECURITY:

o The Certified Cheque or Bank Draft submitted during the bid period will be cashed
and the amount retained by the Halifax Regional School Board shall serve as
Performance Assurance, including the payment of all obligations arising under the
Contract.
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(h)

o The Certified Cheque or Bank Draft will be held in lieu of the Performance Bond and
Labour and Material Bonds, providing that, at Contract award, the successful Bidder
shall supplement their Certified Cheque or Bank Draft to maintain an amount of
twenty (20%) of the Total Contract price under the contract.

o The amount remaining will be returned without interest after a period of not less than
twelve (12) months after the issue of the substantial performance certificate certified
by the Halifax Regional School Board and shall serve as performance assurance until
completion of the contract.

o Where certified cheque or bank draft is used as Performance Assurance, include the
cost of providing the certified cheque in the Contract price.

Where an IRREVOCABLE STANDBY LETTER OF CREDIT isused as CONTRACT
SECURITY:

o The Irrevocable Standby Letter of Credit for a sum not less than ten percent (10%o) of
the Total Contract price submitted during the bid period will be retained by the
Halifax Regional School Board and shall serve as performance assurance, including
the payment of all obligations arising under the contract. The irrevocable standby
letter of credit shall be issued by a certified financial intuition subject to the Uniform
Customs and Practices for Documentary Credit (1993 revision) International Chamber
of Commerce (Publication No. 500).

o Where irrevocable standby letter of credit is used as Performance Assurance, include
the cost of providing and Irrevocable Standby Letter of Credit in the Contract Price.
The contractor shall provide to the Halifax Regional School Board documentation
throughout the duration of the contract that the irrevocable standby letter of credit
remains in full effect at all times as specified.

o Upon expiry of the Irrevocable Standby Letter of Credit, a separate Irrevocable
Standby Letter of Credit shall be provided for work requiring extended warranties for
such amounts as are required by the contract.

The bidder must provide with the submitted tender document a completed copy of Appendix
“E” Safety Plan information sheet. The contractor prior to commencement of work must
have a safety plan in place for use by the contractor personnel regarding potential hazards
and work practices specific to the site.

HRSB is directly responsible for the safety of its students. Should contractors be required
to work in or on school property while children are present, it is a MANDATORY HRSB
REQUIREMENT that contractors assign the work to employees and/or sub-contractors
who DO NOT have a CRIMINAL RECORD and who ARE NOT LISTED ON THE
CHILD ABUSE REGISTRY. By checking the “Agreed” box at the bottom of clause 3.4
below you are confirming that you understand and will abide by this mandatory HRSB
requirement. Failure to comply with this requirement may result in immediate contract
termination.
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Q) Contractors must submit warranty information with the tender bid submission and successful
bidders must submit all appropriate warranty documents with final payment invoice.

() Bidders are advised that, as per the Halifax Regional School Board Tobacco Free Schools
and Workplace Policy, the HRSB endorses and supports implementation of the Nova Scotia
Smoke Free Places Act 2002, which prohibits tobacco possession for persons under the age
of 19 and declares that no person shall smoke in schools, school board offices or on school
grounds.

1.4 AMENDMENTS OR WITHDRAWAL OF TENDER PRIOR TO BID CLOSING

@ Tender may be amended or withdrawn by post or facsimile (902) 464-0161 PRIOR
to Tender Closing date and time.

(b) Clearly indicate on the fax transmission or submitted envelope, whether your
correspondence is an amendment or withdrawal and the title of the Tender. Sign and
seal as required for tender, and submit at address listed under closing location on the
cover of this document

1.5 THE CONTRACT

1.5.1 Binding Effect of Proposal and Contract Finalization

The Bidder hereby acknowledges that its Tender constitutes a contract with HRSB, and the
terms and conditions of this Tender and the bidder response (with the Tender taking
precedence in the event of any inconsistency or conflict of terms) shall govern such
agreement. Such contract shall remain binding upon Bidder until the earlier of:

a) Written notice from HRSB that the Bidder’s Tender is rejected as unsatisfactory; or

b) Issuance by HRSB of its PO to the Bidder with respect to this Tender, pursuant to
Section 1.2(p), and upon such issuance, the Bidder shall be regarded as the
Contractor hereunder; or

C) Execution of the Contract by both HRSB and the Bidder pursuantto Section 1.2(p);
or

d) Written notice from HRSB that it has entered a Contract with a Contractor and that
the Bidder has been unsuccessful under this Tender.

1.5.2 Contract Documents

1.5.2.1 Theattached form of contract (Schedule A) is a version that shall be issued
to or executed by the successful bidder pursuant to the terms and
conditions of this Tender. It is NOT TO BE executed and returned by the
bidder as part of its (proposal or Tender response).
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1.5.2.2

1.5.2.3

1524

After the contract has been awarded and signed, the contractor will be
contacted by the appropriate Regional Manager to attend a site visit to
complete Appendix D of the contract — ‘Undertaking to Comply and
Contractors Safety Checklist” prior to the commencement of any work.

The Contract the Contractor will have with the HRSB, if awarded, will
include:

a) Such further documentation as may be negotiated and executed by the
HRSB and the Contractor pursuant to Section 1.2(p); and

b) This Tender and all of its Schedules, including without limitation any
PO issued by HRSB to the Contractor, and any revisions, amendments
or additional documents made thereto, if any; and

c) The Tender, in its entirety and all promises made in the tender will be
deemed covenants in the Contract and all information, representations
and warranties made in the Tender will be deemed terms,
representations and warranties of the Contract surviving the signing or
issuance by HRSB of any additional or formal documents prepared by
the HRSB.

For the purposes of evaluation and interpretation of Tenders, in the case of
conflicts, discrepancies, errors or omissions between this Tender and any
documentation issued or executed pursuant to Section 1.5.1, and the
Tender, this Tender and such documentation shall take precedence over
the Bidder response.

Your Contractual Terms

16.1

1.6.2

List separately any contractual terms which must be included as part of the
Contract if awarded to you and which would be a condition to HRSB’s
acceptance of your bid.

List separately any contractual terms which you would like the HRSB to
consider but which would not be a condition to the acceptance by the
HRSB of your bid and which would only be part of the Contract with the
HRSB with the specific further agreement of the HRSB.
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2.0 SCOPE OF WORK

(a)

(b)

(©)

(d)

Location: Citadel High School, 1855 Trollope St., Halifax, N.S.

The work shall include the removal of existing dust collector components and install of new
components.

School/Work site access control: Contractor employees shall always report to the main
office of a school, indicate who they are and state their purpose on site prior to starting
any work in the school. Contractor is not permitted to work on the school site without
HRSB assigned representative on site unless authorized by HRSB Manager of Operations.

The outside work area shall be appropriately demarked and/or surrounded by a barrier to
prevent unauthorized entry to the work area. All workers shall contain their activity to the
work site area. The contractor shall only use the school staff designated washroom and
lunchroom facilities. Access to the school shall only be allowed as planned in coordination
with HRSB Operations and the school administration.

The contractor and sub-contractor employees shall maintain professional and courteous
behaviour, including work and communications practices, at all times on the project site.
Communications and work shall be conducted so as to minimize the affect on regular school
occupants and their activities.

Project/Safety Coordination: The contractor shall provide to HRSB within one week of
award of contract a fixed schedule for all aspects of completion of work. The safety plan
outline provided with this document must be posted on site during the execution of work and
will be accessible to all workers on the site.

Where applicable, a hot work permit will be required to be completed prior to
commencement of work and all conditions of the permit must be maintained until completion
of hot work. A copy of the hot work permit signed by the contractor representative shall be
provided to HRSB upon completion of each hot work session. Contractor must assign a
designated fire watch as noted on the permit document who shall remain on site for three
hours after completion of each hot work session.

The contractor will provide access to the work site and safety plan for inspection by HRSB
Operations Services administration, HRSB health and safety Manager, consultants,
regulatory inspectors as may occur throughout the duration of the project.

All necessary project coordination communications between project personnel and HRSB or
site administration shall be from the project foreman/supervisor through the school principal
and/or the Manager of Operations.

Hours of work - All work shall be carried out during regular working hours unless
otherwise indicated in writing by the Manager of Operations Services or a designate. Hours
of work shall comply with local ordinances and bylaws for each site.
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Site Material Control: The contractor shall be responsible for storage of all materials
required to complete the renovation. The school shall not be used for storage of materials
unless otherwise approved by the principal and manager of Operations Services. Any
requirement for modifications to the building in order to allow delivery and installation of
the new equipment is the responsibility of the contractor.

The contractor is responsible for security of all project materials and access to the project site
and/or the school through the project site at all times until completion of work and
acceptance of the finished project by HRSB. Such additional security costs for security
personnel or other means of security as deemed necessary by the contractor will be the sole
responsibility of the contractor.

The contractor shall keep the work site free from accumulated debris caused by the
employees or work and shall remove all debris at the end of each work shift. Debris shall not
be deposited in HRSB controlled garbage and/or recycling containers.

All waste materials and debris created during demolition and/or construction shall be
disposed of in a dumpster provided by the contractor, to be removed at the end of the
construction project, using a methodology that is in compliance with the applicable HRM
solid waste by laws. Otherwise, the material must be removed and disposed of off site at the
end of each working day. The waste materials may not be stored on site unless they are held
in an approved project dumpster.

All temporary structures such as portable washroom facilities, materials storage trailer, work
trailer, debris dumpster, vehicles, etc., shall be located a minimum of (25) twenty-five feet
from the school building.

Contractor is advised that the building will be occupied when work on this project takes
place. Contractor to verify all areas of construction are secured and air tight partitioned to
ensure that the health and safety of the students and staff are maintained during the
construction period.

Temporary Construction Utilities & Closures:

Contractor to erect and maintain “dust-tight” barriers as noted. Prior to start-up, the “dust-
tight’ separations must be in place as noted and reviewed by HRSB Project Manager and
the Consultant. ‘Dust-tight” enclosure will be reviewed during the course of construction.
Contractor must maintain the current lighting levels, heating and ventilation standards in
place.

Interior Closures and Construction Areas:

3.1 For interior/interior locations provide the following:
3.1.1 Gypsum board both sides to 9°-4”, AFF.
3.1.2 35/8 metal stud at 16” o.c., extend every 4w stud to underside of OWSJ.
3.1.3 Provide 10ml poly from top of gypsum board to u/s deck, sealed at the top of

the wall to underside of deck.

3.1.4 Provide negative pressure within the construction space exhausted to the
exterior.

3.2 Tarps are not to be used in lieu of the described closures.
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3.3

3.4

3.5

3.6

Construction Access & Storage:

3.3.1 Proper access to the area and storage of materials to be provided by the owner.
3.3.2 Location to be determined by Project Manager on site.

Provide and maintain fire protection equipment during performance of the work as
required by insurance companies, authorities having jurisdiction and governing
codes, regulations and by-laws. Ensure no access is blocked for this purpose.
Contractor to coordinate a staging area for the Subcontractors for equipment, tools
and material storage. Locate trailers and/or lockable waterproof sheds on site as per
HRSB Project Manager’s instructions.

Provide sanitary facilities in accordance with local authority having jurisdiction.

4  Indoor Environmental Protection:

4.1

4.2

4.3

4.4

There are several sources of potential contamination during a construction/renovation

project. These include:

4.1.1 Demolition Activities:

4.1.1.1 Demolition activities release dust and fibrous materials into the air.
Asbestos control is essential. Insulation in ceilings and walls, and
ceiling tile all have a high fiber content that may produce substantial
fibrous materials during demolition. Total suspended particulate levels
may be very high with a significant portion of the total being of the
respirable particle sizes.

Construction:

4.2.1 Construction introduces additional dust and fibrous materials. Many
construction materials used today emit a range of volatile organic
compounds, especially formaldehyde. All glues, vapours, and gases rise from
solvents used to prepare surfaces for bonding, and emissions from welding
and soldering can introduce a range of metals into the air.

Finish Work and Materials:

4.3.1 Final finishing and decorating of the renovated spaces can introduce strong
odours and more VOCs. Solvents, paints and varnishes, and adhesives and
other glues all add to the accumulation of these irritating compounds.

The Contractor shall ensure site clean up is carried out at the end of each working
day. This includes partially used containers of solvents, paints, caulking, adhesives,
and ensuring that these are removed from the site. All construction debris shall be
removed from the site at the end of each day, either to an approved dumpster outside
the building, or removed completely from the property.

Preparation:

5.1 Inspect perimeter partitions of the construction area, above the ceiling and seal all
penetrations above and below the ceiling. Carefully remove the minimum number of
ceiling tiles necessary to perform the inspection and the work of sealing the partitions.
HEPA vacuum above remaining ceiling tiles and grid and above existing ductwork to
remove loose dust prior to removal.

5.2 Install new temporary “dust tight” walls and include details of the plans for location.
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5.3

5.4

5.5

5.6

6 Dur
6.1

6.2

6.3

6.4

6.5
6.6

6.7

6.8

6.9

6.10

6.11

6.12

6.13

Seal all doors leading to construction areas.

Any existing perimeter partitions of the construction area that do not extend to the
underside of deck, Contractor to extend to ensure dust-free light area between the
construction area and the remainder of the school.

Before any construction begins, doors between the rooms where work is being carried
out and the adjacent corridor must be carefully sealed. Seal the doors completely at top,
bottom, and sides. All vents, ducts, openings, etc. to be sealed. Do periodic inspections
to ensure seals remain tight. Provide written information to the Project Manager.

Negative Pressure: Implement a system that extracts air directly from the work area, and
discharges this air directly outside the work area to the outside of the building. All
exhausted air is to pass through a HEPA filtering system before discharge to exterior.
Place negative air pressure units in the area to be constructed in order to maintain a
continuous negative pressure within the construction space. The construction area
MUST be kept at a negative pressure relative to the occupied spaces.

ing Construction:
Erect impermeable dust barriers to completely seal off the work area from adjacent
areas.
Dust barriers are to be maintained and remain in place until work is completed and the
facility representative has approved removal. Any damage to barriers must be repaired
as soon as possible.
Contractors will beheld responsible for any damage, dirt or dust migration beyond
the construction enclosure and all cleaning cost to rectify same will be borne by the
General Contractor.
Post signs on the doors indicating that there is to be absolutely no unauthorized entrance
or exit through the sealed-off areas except for fire or security reasons. Ensure that the
construction crew and others comply with these restrictions.
Clean the construction area daily.
Dirty or dusty footprints outside the construction area that have been left behind by
people who were in the construction area are to be promptly cleaned.
Use water mist and commercial dust suppressing products, approved by the Owner, to
control dust. Execute work by methods to minimize raising dust from construction
operations.
In the event equipment or materials cannot be removed from the construction area, use
drop sheets to cover these items.
Debris transported from the second floor will be by the exterior in all cases possible.
Contractor to provide sealed chute to covered bins below.
Failure to provide adequate dust control will result in the contractor bearing the cost of
any clean up, repair or replacement deemed necessary as a result of dust generated
from the project.
Ensure that windows, doors, penetrations, electrical outlets and intake and exhaust
vents are properly sealed with plastic and taped within work area.
For exterior work adjacent to windows in an existing facility, test window openings for
air tightness and seal windows that leak.
Verify that all fresh air intakes facing construction operation are shut down, and sealed
not to allow dust or debris intake.
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6.14 Ventilation:

6.14.1
6.14.2

6.14.3

6.14.4

Seal duct openings in work are until completed.

Maintain negative pressure between work area and adjacent occupied areas
by using portable ventilation equipment.

Verify that air is exhausted directly outside and away from intake vents, or
filtered through a HEPA filter before being recirculated. Where odour is a
concern, ensure an approved air scrubbing material is utilized.

The main building's air handling system shall be disconnected from use in
areas of construction. This will require sealing of existing duct work on both
the supply and return air systems.

6.15 Remedial Measures:

6.15.1

6.15.2

6.15.3

Water leaks and flooding shall be reported immediately to the Project
Manager.

Detected water damage must be thoroughly investigated in consultation with
the Project Manager. A plan of action will then be implemented as approved
by the Project Manager.

All investigations, removal and abatement procedures shall be conducted in a
manner that does not promote dispersal of dust and spores.

6.16 Cleaning During Progress of Work:

6.16.1

6.16.2

Clean work area with HEPA filter-equipped vacuums and wet mops, or both,
at end of each work shift and as necessary.

Ensure ventilation system is functioning properly and is cleaned if
contaminated by soil or dust after work is complete.

7 After Construction:

7.1
7.2
7.3

Clean work area with HEPA filter equipped vacuums and wet mop.

Ensure air vents and ductwork are cleaned and seals removed.

If required, Contractor to conduct final indoor air quality test. Submit test
results to the HRSB Project Manager.

8  Cutting and Patching

8.1

8.2

8.3

8.4

8.5

8.6
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Provide openings larger than 8” in diameter in non-structural elements of
Work for penetrations of structural, mechanical and electrical Work.
Openings smaller than 8” diameter will be provided by the Sub-trades
requiring same.

When floor cutting is required, Contractor to confirm there are no under-floor
electrical or junction boxes. Contractor must utilize a electrically power
operated floor saw.

Fit work airtight to pipes, sleeves, ducts, conduit, and after penetrations
through surfaces.

At penetration of fire rated wall, ceiling, or floor construction, completely
seal voids with approved fire-stopping and smoke sealing materials, full
thickness of the construction element, as required to maintain the required
fire resistance and smoke spread rating.

Refinish surfaces to match adjacent finishes: For continuous surfaces refinish
to nearest intersection; for an assembly, refinish entire unit.

Conceal pipes, ducts and wiring in floor, wall and ceiling construction of
finished areas except where indicated otherwise.
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9  Progressive Cleanliness & Restoration of Damage
9.1 Maintain Work daily in tidy condition, free from accumulation of waste
products and debris. Remove waste material and debris from site at end of
each working day, and dispose of off-site. Ensure permits are obtained from
authorities having jurisdiction for disposal of waste and debris.
9.2 Provide on-site containers for collection of waste materials and debris, and
provide clearly marked separate bins for recycling.

10 Close Out Procedures:
10.1 Remove dust, stains, paint spots, soil grease, fingerprints and accumulations of
construction materials, interior and exterior to the building. Perform cleaning
in accordance with installer’s instructions for each material. Final cleaning

shall include:

10.1.1 Washing exterior paved surfaces disturbed under this contract.

10.1.2 Cleaning and polishing of glass and finish metals, interior of areas
noted.

10.1.3 Cleaning of hardware, mechanical fixtures, lighting fixtures, cover
plates and equipment, including polishing of their finish metal,
porcelain, vitreous and glass components.

10.4.4 Removing of visible manufacturer’s labels left on materials,
components and equipment.

10.5.5 Cleaning of new flooring and of all other flooring disturbed under this

contract.

10.2 Maintenance materials:

10.2.1

10.2.2

Maintenance materials provided shall be new, not damaged or
defective, and of the same quality and manufacture as products
provided in the work. If requested, furnish evidence as to type, source
and quality of products provided.

Provide 3% of all hard tile, floor and walls and 4 liters of each paint
colour specified.

10.3 Testing Balancing and Adjusting

Provide testing and ensure agency is a current member of AABC
certified to perform services.

10.4 Demonstration of systems and equipment

Provide complete demonstration of all systems and equipment in the
presence of the Owner and maintenance representations at the
following times:

10.5 Submittals
10.5.1 Provide with application for substantial completion certificate.

10.5.1.1 Certificate of final inspection report from electrical utility
or inspection.

10.5.1.2 Other reports required or specified.

10.5.1.3 Maintenance manuals and operating instructions.

10.5.2 Submit with application for release of final payment:
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10.5.2.1 Final project record drawings including shop drawings.
10.5.2.2 Performance bonds which shall remain in effect for one
year after takeover date.
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10.5.2.3 Completed Liability Insurance Policy extended for one
year over date.

10.5.2.4 Written guarantee covering all workmanship and materials
used in the work.

10.5.2.5 Certificate from Worker’s Compensation Board.

10.5.2.6 Maintenance Bonds as specified.

10.5.2.7 Maintenance Manual.

10.5.2.8 Spare parts and maintenance materials and list.

10.5.2.9 Extended warranties.

10.6  Substantial performance and final inspection procedures:
10.6.1 Provide:
An inspection of the work, identify deficiencies and defects; repair as
required. Notify the consultants in writing and request Substantial
Performance Final Inspection.
10.6.2 Present at the Substantial Performance Inspection will be:
10.6.2.1 The consultants and his sub-consultants that he requires
and notifies.
10.6.2.2 The Owner and his consultants upon notification by the
design builder.
10.6.2.3 The design builder and such sub-contractors that he
considers are required.
10.6.3 The Contractor will compile a Substantial Performance deficiency list
at this inspection and issue it to the Owner and his consultants.
10.6.4 Upon the Owner’s completion of the deficiencies, the design builder
shall submit an application for final payment and a certificate for
payment will be issued by the consultant to the Board.

10.7 Substantial performance:

10.7.1 The owner will issue a Certificate of Substantial Performance when
satisfied outstanding deficiencies noted during inspections prior to the
Substantial Performance inspection have been corrected, and the work
is substantially performed.

10.7.2 The owner reserves the right to occupy and use portions of the
building(s), whether partially or entirely completed, or whether
completed on schedule or not, provided such occupancy does not
interfere with the Design Builders continuing work. Partial occupancy
or installation by the Owner of his equipment shall not imply
acceptance of Substantial Performance, in whole or in part, nor shall it
imply acknowledgement that terms of the agreement are fulfilled.

10.7.3 The Certificate of Substantial Performance will be attached to the list
of remaining deficiencies to be rectified before final acceptance.

10.7.4 Make submissions specified in this section.

10.8 Completion certificate:
10.8.1 The owner will issue a Certificate of Performance when he is satisfied
that outstanding deficiencies noted during inspections have been
corrected and the work is complete.
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10.8.2  Alist of remaining deficiencies to be rectified before final acceptance
will be attached to the completion certificate.
10.8.3 Make submissions specified in this section.

10.9 Warranties:

10.9.1 Establishment of warranties:

10.9.1.1 Warranties shall commence on date of approval of the
Substantial Performance Certificate.

10.9.2 Warranty period:

10.9.2.1 The Owner will notify the design builder of defects observed during
warranty period and request him to remedy the defects in accordance
with the contract documents.

10.9.2.2 Thirty days before the expiration of warranties, the Owner and the
design builder will inspect the work as arranged by the design builder
noting defects of products and workmanship.

10.9.2.3 The designer builder shall immediately remedy such noted defects.
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21  SITE VISITS

(@)

(b)

Bidders will be deemed to have familiarized themselves with existing site and all
other conditions which may affect performance of the Contract. No plea of
ignorance of such conditions as a result of failure to make all necessary
examinations and calculations will be accepted as a basis for any claims for extra
compensation or an extension of time.

A mandatory bidder’s site meeting is scheduled as per the directions on the
cover sheet of this document.

3.0 FORMOF TENDER -BIDDER DECLARES

(a)
(b)
(©)
(d)
(e)

That this tender was made without collusion or fraud.

That the proposed work was carefully examined.

That the bidder is familiar with local conditions.

That contract documents and attachments were carefully examined.

That all the above were taken into consideration in preparation of this tender.

3.1 BIDDER AGREES

(@)

(b)

(©)

(d)

(€)
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To enter into a contract to supply all labour, material and equipment and to do all
work necessary to complete the Work as described and specified herein for the
prices as per the Form of tender, Schedule of Prices, Article 3.5.

That this tender is valid for acceptance for 60 days from the time of tender
Closing.

That failure to enter into a formal contract and give specified documents within
time required will constitute grounds for forfeiture of this agreement.

That if Certified Cheque or bid bond is forfeited, the Owner will retain difference
in money between amount of tender and amount for which owner legally
contracts with another party to perform the work and will refund balance, if any,
to bidder.

I/WE certify that the company listed herein is in good standing with the City of
Halifax Tax Collector and all Municipal, Provincial and Federal Tax Agencies.
Failure to complete this certification and maintain this status will be cause for
rejection of your tender and/or cancellation of any contractual undertaking with
the Board. We further agree with and accept the terms set out in this tender
document.

Tender #3537 Date: 11/5/2012
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Halifax Regional School Board

CONTRACTOR INFORMATION SHEET

TENDER #3537
DUST COLLECTION SYSTEM UPGRADE
CITADEL HIGH SCHOOL

FIRM

ADDRESS

E-MAIL ADDRESS

POSTAL CODE PHONE FAX

NAME OF PERSON SIGNING FOR FIRM

POSITION OF PERSON SIGNING FOR FIRM

The undersigned company represents and warrants that it is authorized to carry on business of this
nature and that it is not prohibited by any law applicable in Nova Scotia from performing this
Contract. The undersigned also acknowledges receipt and understanding of, and has taken into
consideration all information presented in, this tender and agrees to be bound by its terms and
conditions. The undersigned further confirms and agrees that the person whose name is set out
below is fully authorized to represent the company and to bind it to this bid and the Contract
awarded pursuant to it and in all matters relating to or arising out of the subject matter of this tender.

I/'WE, the undersigned, having carefully examined the #3537 DUST COLLECTION SYSTEM
UPGRADE tender documents, and having read, understood, and accepted the Conditions of the
tender which form part of the tender documents, hereby offer to provide the materials and service in
strict accordance with the #3537 DUST COLLECTION SYSTEM UPGRADE documents, which
form part of this tender.

I/WE, hereby agree that notification of acceptance of this bid shall be in writing and may be sent by
prepaid post or fax, and if sent by prepaid post, acceptance shall be deemed to have been made on
the date of mailing of such notification.
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3.2 REFERENCES:

The Bidder shall furnish particulars of at least three contracts successfully completed or
currently being carried to completion. The projects quoted should preferably be approximate
in nature to the Works now proposed for and be of comparable or greater size.

Contact Name & Phone # Date Contract Value
from to
from to
from to
from to

3.3 SUB CONTRACTORS:

The Bidder shall enter the name and address of each Sub-Contractor used in making up
this Tender. Only one Sub-Contractor shall be named for each part of the work to be

sublet.
Subcontractor/Suppliers/Manufacturers Service/Material
Company Authorized Signature
Date Name and Title (Please Type)
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34 PROJECT PERSONNEL:

The tender shall include below, the names qualifications and previous experience of those
people who will be directly involved with the project. The names shall, for example, include
foreman, superintendent, and project engineer and/or project manager, labourers and trade
staff.

Name Position Qualification/Experience

HRSB is directly responsible for the safety of its students. Should contractors be required to work
in or on school property while children are present, it is a MANDATORY HRSB
REQUIREMENT that contractors assign the work to employees and/or sub-contractors who DO
NOT have a CRIMINAL RECORD and who ARE NOT LISTED ON THE CHILD ABUSE
REGISTRY. Failure to comply with this requirement may result in immediate contract
termination.

By checking the “Agreed” box you are confirming that you understand and will abide by this
mandatory HRSB requirement. Agreed O
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3.5 SCHEDULE OF PRICES

CONTINGENT UNIT PRICES: [see article 1.2 (p]

Provide unit prices for contingency items in the event that additional work items are required
in association with the scope of work as outlined in section 2.0 and the total value of unit
prices shall be included in the Total Fixed Cost price.

Item Unit of Estimated Unit
No.  Description Measurement Quantity Price

& B B e B |[&s

3.6 TIME AND MATERIAL PRICES:

Provide unit prices for time and material work if no fixed price is requested in association
with the work as outlined herein.

Item Unit of Estimated Unit
No.  Description Measurement Quantity Price
1. $
2. $
3 $
4 $
5 $
6 $

Page 26 of 60 Tender #3537 Date: 11/5/2012



3.7 PROPOSED FIXED PRICE

The fixed price shall be the full inclusive value of the work. The prices submitted shall be
all-inclusive and shall include for all the general and special requirements to meet the
specifications of the work, including any contingent costs.

Description

Citadel High School Dust Collection System

ADD HST (15% OF TOTAL PRICE)
TOTAL CONTRACT PRICE

SUBSTANTIAL PERFORMANCE DATE:

BIDDERS HST REGISTRATION NO.

Total Fixed Price

$

3.8 SIGNATURE:

SIGNED AND DELIVERED
in the presence of:

Witness
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CONTRACTOR [Seal]

Company name

Signature of Signing Officer

Name and Title (printed)
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SCHEDULE A

AGREEMENT FOR SUPPLY OF SERVICES

This Agreement made effective on the day of in the year 20
For:

Dust Collection

Upgrade:

Location: Tender #

by and between:
HALIFAX REGIONAL SCHOOL BOARD (""HRSB")

and
COMPANY NAME:
ADDRESS:
CITY: PRO

£

The parties agree as follow

1. forthdirAppendix “C” — Description of
ng with all other obligations of Contractor
| constitute the "Services") in accordance with the terms of
2. This Agreement consists of the following parts (together, the "Agreement™), each of which
shall be construed as an integral part of this Agreement:
This signature page
Appendix A" - General Terms and Conditions
Appendix “B” — Risk Management & Safety
Appendix "'C" - Description of Services
Exhibit A — RFP or Invitation to Tender
Exhibit B — Response to RFP or Tender
Appendix "D - Undertaking to Comply Form and Contractor Safety
Checklist
Appendix “E” - Safety Plan
Appendix “F” -  Contractor Checklist
The above Appendixes and Exhibits are intended to be complementary, and what is required
by any one shall be as binding as if required by all.
3. Contractor confirms that it has read this Agreement before signing it.
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4. The individual signing below for Contractor warrants by his/her signature hereon that
he/she has authority to bind Contractor to this Agreement.

HALIFAX REGIONAL SCHOOL BOARD CONTRACTOR

Signature: Signature: N\ /7

Name (print): Kathryn Burlton Name (prui): /\ r V/
Title (print):  Purchasing Manage (pr n@ \\ \J W [
Date: : MP& e: / \\/ A L]

CONTRACTOR'S ATTENTION IS SPECIFICALLY DRAWN TO THE APPENDIX "A"
TERMS AND CONDITIONS GOVERNING THIS AGREEMENT. EXECUTING
PARTIES' ATTENTION IS DRAWN TO APPENDIX “C” AND APPENDIX "C" TO BE
INITIALLED OR EXECUTED BY EACH PARTY IN ACKNOWLEDGMENT OF THE
TERMS THEREIN.
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APPENDIX "A"
TERMS AND CONDITIONS

ARTICLE 1
SERVICES

1.1 Services: Contractor shall provide the Services to HRSB in accordance with the terms of
this Agreement, on the HRSB properties specified in Appendix "C” (the "Description of
Services"). Except as may be otherwise expressly provided in Appendix “C”, Contractor shall
provide all the equipment, personnel, supplies, consumables, supervision and labour necessary to
complete the Services in a good and workmanlike manner. No changes or modifications to the
Services or otherwise to this Agreement shall be valid unless made in accordance with Article 5 of
this Agreement. The Contractor shall employ a competent supervisor who shall be in attendance at
the place of work at all times while Services are being performed.

1.2 Term: This Agreement shall commence upon and later expire upon the dates specified in
Appendix “C” (such period being the "Term"), unless earlier terminated in accordance with the
provisions of this Agreement. Should Contractor continue to provide, and HRSB continue to pay,
for the Services beyond the Term, such provision of Services shall be deemed to be on a temporary
basis only and terminable at any time by HRSB with or without cause, and the provisions of this
Agreement shall apply in full force (save as to the termination provisions in Article 9)-tmtil such

termination.
- MENT, L@l

2.1 Contr, i : leration of lthe;Contacto iding the Services in
accordance De '

$

(plus HST) hereinafter referred to as the Contract Price”. Such Contract Price shall include any
and all expenses Contractor may incur in the performance of the Services.

2.2 Invoices: The Contractor shall submit a single invoice to HRSB for all Services rendered
under this Agreement unless Appendix “C” provides otherwise. Contractor's invoice shall indicate
applicable sales and use taxes as separate amounts and indicate the net taxable value including all
applicable discounts. HRSB shall not be obligated to pay any taxes to Contractor unless Contractor
is registered with the applicable authorities and provides its registration number on the invoice.
Contractor's invoice shall be in a form acceptable to HRSB and contain sufficient details to
ascertain the scope of Services performed and, if requested, Contractor shall provide
documentation in support of an invoice. If HRSB disputes any portion of the invoice, it shall pay
such invoice less the disputed amount, subject to adjustment upon resolution of the dispute. Non-
payment by HRSB of any amount in dispute shall not alleviate, diminish or modify in any respect
Contractor's obligations to perform as required by and in accordance with this Agreement.

2.3 Payment of Invoices: Upon the HRSB certifying that the Services have been completed,
the HRSB shall pay to the Contractor, thirty (30) calendar days from the date of such certification,
unless otherwise stipulated in Appendix “C”, the full Contract Price due and payable hereunder,
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less any holdback required to be retained under the Builder's Lien Act of Nova Scotia (the
"Builder's Lien Act"), other statutory obligation or as otherwise stipulated in Appendix "C”,
provided the Contractor has submitted the following:

(a) a written statement from the supplier(s) of all materials used for the Services
certifying that payment has been made in full for same or waivers of liens from such
supplier(s) in due form;

(b) a worker's wage statement containing all the information required by the HRSB
pertaining to the Contractor's, and all of its subcontractors', workers. Such statement
requires the name of the workers, hours worked, rate of pay, total wages received,
and a signature from each worker certifying that they have received payment in full
for all time worked on the job indicated on the form; and

(c) certification that the statement is correct.

2.4 Release of Holdbacks: No holdback shall be paid to the Contractor until the Contractor
has provided to the HRSB a statutory declaration in a form as set forth in Canadian Construction
Documents Committee ("CCDC") Document 9A, together with evidence of compliance with the
Workers' Compensation Act, and, if applicable, a copy of the Certificate of Title for the Lands,
dated thirty (30) calendar days from the issuance of the Certificate of Substantial Performance (as
defined in the Builder's Lien Act) of work by the Contractor, confirming that no liens have been
placed against the Lands in association with Contractor's Services.

25 Liens: Contractor shall keep the Lands and all HRSB propéTT
laborers', materlalmensand mechamcs liens and S||Iarc 4 I

(a) if the Contractor contracts for one or more jobs with HRSB, the HRSB shall have a
lien on the Contract Price and extras on that job as well as on their other jobs with
the HRSB;

(b) the HRSB shall have a lien on the Contractor's equipment or supplies on any job; and

(c) in the case of Contractor, without sufficient cause (in the opinion of the HRSB),
suspending work on any job which continues for more than two (2) days, HRSB may
take possession of any materials delivered to or for the Contractor on such job and
use same, giving the Contractor credit for its value at not more than cost thereof to
the Contractor, against any liability of the Contractor to the HRSB and may use any
of the Contractor's equipment that was in use on any of the HRSB's premises until
the completion of the unfinished work.
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2.6 Tax: Contractor shall comply with all applicable tax laws, including but not limited to laws
relating to: (i) the collection and remittance of HST; and (ii) the withholding of applicable taxes
from those of its employees performing work under this Agreement. Contractor shall be liable for
and shall indemnify HRSB in respect of any claims, penalties, interest or costs made or assessed
against HRSB arising from Contractor's non-compliance with tax laws.

2.7 Audit: Contractor shall keep and maintain true and correct books, records and accounts
with respect to the Services and any materials supplied in relation to the Services, along with
invoices and monthly summaries, for a period of seven (7) years after Contractor ceases to provide
the Services. Contractor shall, upon request of HRSB, make available and permit HRSB during
such period to inspect, make copies of, and audit all such records. If there is any revision to
charges as a result of an audit, within thirty (30) days of the audit Contractor shall pay to HRSB the
full amount of any credit or HRSB shall pay to Contractor the full amount of any shortfall, as the
case may be. The provisions of this Section shall survive the termination of this Agreement.

ARTICLE 3
DUTIES OF THE CONTRACTOR

3.1 Sub-Contractors: Contractor shall not subcontract the whole or any part of the Services
without first receiving the written consent of HRSB, which consent may be withheld in HRSB's
sole discretion. Where such consent is granted, Contractor shall not be released or relieved from
any obligations or liabilities of Contractor under this Agreement nor shall HRSB be prevented from
pursuing any legal or equitable remedies it may be entitled to against Contractor. Contractor shall
remain liable and responsible to HRSB for the actions and omissions of any subcontractor and shall
ensure that any subcontractor strictly adheres to all terms of this Agreement, including gny safety

representative is not on the job site at the time of a visit by HRSB's project manager, the orders of
the HRSB project manager to any worker present shall be carried out. Contractor shall not seek
direction from any person on matters related to this Agreement, other than from the HRSB project
manager.

ARTICLE 4
DELAYS

4.1 Delays: If the Contractor is delayed in the performance of the Services, and such delay is
outside the Contractor's direct control, then the schedule to perform the Services may be extended
for such reasonable time as the HRSB may decide in consultation with the Contractor. No such
extension shall operate to extend the Term of this Agreement. Weather is not considered a reason
for delay. No extension shall be made for delay unless written notice of delay is given to the
HRSB not later than two (2) working days after the commencement of delay, providing however,
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that in the case of a continuing cause of delay only one notice of claim shall be necessary, and for
only such period as approved by HRSB in writing, in its discretion.

4.2 Delay by HRSB: The HRSB will not, except by written notice to the Contractor, stop or
delay the Services as a result of pending instructions or proposed changes in the Services.

4.3 Adherence to Schedule: If the Contractor is delayed in the performance of the Services by
any cause within the Contractor's control, the Contractor shall at no cost to the HRSB take effective
action to restore the Services to the original time schedule for their completion, whether or not such
schedule is appended to this Agreement.

ARTICLE 5
CHANGES IN THE WORK

5.1 Change Orders: The HRSB, without invalidating this Agreement, may make changes in
the Services with the Contract Price and Term being adjusted accordingly, by written notice of
change (a "Change Order"). No changes in the Services shall proceed without a Change Order
signed by the HRSB and no claim for a change in the Contract Price or change in the Term shall be
valid unless so ordered and at the same time valued by the Contractor as provided in Section 5.2.

5.2 Change Approvals: When a change in the Services is proposed or required, the Contractor
shall present to the HRSB for its approval the value of the change whether an extra charge or a
credit. Changes submitted for approval are to be accompanied by a detailed breakdown of labour
and materials, to which shall be added supervision, overhead and profit charges. Change charges
submitted shall be calculated in the following manner:

TheH satisfy itself as to the correctness of such claim and, when approved by the HRSB, a
Change Order shall be issued to the Contractor amending the Contract Price and Term as
appropriate.

ARTICLE 6
DEFECTIVE WORK & DISMISSAL OF WORKERS

6.1 Defective Work: Defective work is work that has been rejected by the HRSB as failing to
conform to this Agreement. Contractor shall promptly correct defective work, as required to
conform to this Agreement, with no change in Contract Price. If, in the HRSB's opinion, it is not
expedient to correct defective work, the HRSB may deduct from the Contract Price the difference
in value between the Services as performed and that required by this Agreement, the amount of
which will be reasonably determined by the HRSB.

6.2 Dismissal of Workers: The Contractor shall, on the request of the HRSB, immediately
dismiss from the job any person employed by the Contractor who may, in the opinion of the HRSB,
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be incompetent or for misconduct, and such persons shall not again be employed on the job without
the prior written permission of the HRSB. Foul language will be considered as misconduct.

ARTICLE 7
PRODUCT OPTIONS AND SUBSTITUTIONS

7.1 Product Selection: Contractor may:

(a) for any products specified by non-proprietary specification in Appendix ”C”, select
any product of any manufacturer which meets the requirements of this Agreement.

(b) for products specified by proprietary specification and accompanied by words
indicating that substitutions will not be accepted in Appendix ”C”, select any product
or manufacturer named. Substitutions are not permitted; and

(c) except where substitutions are not permitted, when a product is specified by
proprietary specification, other unnamed products will be accepted, subject to such
substitutions being the same generic type, and capable of performing the same
functions and meeting or exceeding the standards of quality and performance, as the
named product. Substitutions shall not require revisions to this Agreement or a
Change Order.

7.2 Product Substitutions: When making a substitution, the C
writing that:

(a) |
ed inm Section 7.1 (c);

servicesS necessitated by the substitution as
nplete in all respects; and

or waives all claims for additional costs and time caused by substitution,
which may subsequently become apparent.

ARTICLE 8
COMPLIANCE WITH LAWS, SAFETY AND PRIME CONTRACTOR

8.1 Compliance with Laws: Contractor shall comply with, and shall ensure subcontractors
comply with, all applicable federal, provincial, and municipal laws, regulations and by-laws and to
all other applicable orders, rules and regulations of any authority having jurisdiction respecting the
Services, including without restriction all applicable environmental legislation, employment
standards codes and workers' compensation legislation or equivalent legislation. CONTRACTOR
SHALL FURNISH HRSB WITH WRITTEN CONFIRMATION FROM THE APPLICABLE
WORKERS' COMPENSATION AUTHORITIES, OR EQUIVALENT AUTHORITIES, THAT
CONTRACTOR AND ANY SUBCONTRACTORS ARE IN GOOD STANDING WITH SUCH
AUTHORITIES, AND NO CONTRACTOR INVOICE SHALL BE PAYABLE UNTIL SUCH
CONFIRMATION IS RECEIVED.

8.2 Safety: Contractor shall comply with and shall ensure all of its agents, employees and

subcontractors comply with all applicable fire, safety, health, and environmental laws and
regulations, including all safety, health and environmental requirements pursuant to any

Page 34 of 60 Tender #3537 Date: 11/5/2012



government permit, license, or authorization. Contractor shall be solely responsible for ensuring
the safety and health of its agents, employees and subcontractors and for ensuring that its activities
do not compromise the safety of HRSB's operations.

8.3 Occupational Health and Safety Legislation: Contractor shall comply with all applicable
provisions of the Occupational Health and Safety Act (Nova Scotia) (the "Act™) regulations thereto.
Contractor shall execute and provide to HRSB the Undertaking to Comply Form with attached
Pre-Construction Meeting Contractor Safety Checklist attached as Appendix "D". Contractor shall
also supply to HRSB a Certificate of Recognition (COR) form as required under the Act and other
applicable legislation.

8.4 Designation of Prime Contractor: The parties agree to designate in Appendix “D” that
the Contractor shall be the "prime contractor™ for the work site on the Lands for the purposes of the
Act, during the Term, under this Agreement. The Contractor hereby agrees that:

(a) such obligation shall extend to protect all contractors, employees, workers and
persons as specified in the Act concerning the work site notwithstanding that they
have been retained by HRSB after the date of execution of Appendix “D” by the
Contractor; and

(b) HRSB may in it’s sole discretion notify the Contractor in writing that the Contractor
shall, following the date of such notice, assume the role of the “prime contractor”
under the Act with respect to the work site notwithstanding that the Contractor was
not so designated in Appendix “D” at the time of it’s execution by the Contractor,
and the Contractor hereby agrees to do so.

8.5 Responsibilities of the Prime Contractor: Co
(a) nd any other
ed to fulfill its

(i) whether or not such entities have been specifically identified in this
Agreement;

(b) ensure all obligations under the Act are strictly adhered to by all personnel;

(c) be diligent in ensuring that its subcontracts comply with all health, safety and
environmental legislation;

(d) take appropriate disciplinary action against subcontractors who contravene health,
safety or environmental legislation, which includes but is not limited to the
suspending of the work performed by the subcontractors, before allowing them to
continue to work on the site; and

(e) ensure that Contractor or subcontractors never place the HRSB students, staff,
volunteers or the general public at risk of injury or illness related to work conducted
under this Agreement.
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The HRSB shall provide Contractor, where applicable, with a list of all subcontractors under
contract to the HRSB, working on the work site at the same time as Contractor, as well as their
contact information. Failure by the HRSB to provide such information to Contractor shall not
relieve Contractor of its obligation under this Section 8.5.

8.6 HRSB Access: At all times during the Term, HRSB Project Managers, agents and
designates shall have the right to access, ingress and egress any work site, building or facility
where Contractor performs the Services, and any part thereof, for any purpose, and neither
Contractor nor its subcontractors shall refuse such access, ingress or egress whatsoever.

ARTICLE 9
TERMINATION

9.1 Insolvency: If the Contractor should be adjudged bankrupt, or makes a general assignment
for the benefit of creditors because of insolvency or if a receiver is appointed, the HRSB may,
W|thout prejudice to any other rlghtor remedy it may have by giving the ORtractor/or receiver or

ervices properly
may notify the

commences the correction of the default on a best efforts basis, in HRSB's sole
opinion, within FOUR (4) business days of receiving a notice of default;

(b) provides the HRSB with a schedule for such correction which HRSB approves by
written notice to Contractor; and

(c) completes the correction in accordance with such approved schedule and without any
additional cost or delay to the HRSB.

If the Contractor fails to correct the default in the time specified or subsequently agreed upon,
the HRSB, without prejudice to any other right or remedy it may have, may terminate the
Contractor's right to continue with the Services in whole or in part, and/or terminate this
Agreement. Such termination must be in writing to the Contractor upon thirty (30) days notice.

9.3 Other Remedies: If this Agreement is terminated in whole or in part by the HRSB as a
result of the default of the Contractor, the HRSB shall be immediately entitled to withhold any and
all further payments which may be due and owing to the Contractor, complete or hire a third party
to complete the Services in a manner it determines to be expedient, or to do whatever else it deems
prudent or expedient in the circumstances to complete the Services.

9.4 Safety Default: This Agreement may be immediately terminated by HRSB for non-
compliance by Contractor of any of its obligations under Article 8 of this Agreement.
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ARTICLE 10
DISPUTE RESOLUTION

10.1  Disputes Generally: Disputes between the Contractor and the HRSB as to the
interpretation, application or administration of this Agreement or any failure to agree where
agreement between the parties is called for, which are to be resolved between the parties, shall be
settled by mediation and/or by arbitration.

10.2  Use of Mediation. Should HRSB choose to mediate a dispute:

(a)

(b)

(©)

(d)

(€)
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Mediation shall take place on a confidential, without prejudice, basis with a single trained
mediator who is a member of the Nova Scotia Arbitration and Mediation Society, jointly
selected by the Contractor and the HRSB (the “Mediator’”). The Mediator must be impartial
and independent with no involvement in the dispute. This impartiality mustbe assessed by
each of the parties prior to mediation. If a bias or perceptlon 0 b|

mediation, either party or the Mediator may termjinate

The arbitration panel will consist of one arbitrator. If the parties fail to reach agreement on
the selection of the arbitrator within 10 days following delivery of the Notice of Arbitration,
any party may apply to The Supreme Court of Nova Scotia to appoint the arbitrator. The
arbitrator will be qualified by education, training and industry experience to rule upon the
particular dispute to be resolved.

The arbitrator will be instructed that time is of the essence in the arbitration proceeding and,
in any event, the arbitration award must be made within 90 days of the submission of the
dispute to arbitration and within 15 days of the conclusion of any hearing, or if there is no
hearing, within 15 days of the delivery of written submissions.

The arbitration will take place in Halifax, Nova Scotia or such place as the parties may agree
and will be conducted in the English language.

The arbitration award will be given in writing and will be final and binding on the parties.
The award will give reasons and will deal with the question of costs of the arbitration and all
related matters. The contractor and the HRSB shall share the costs of arbitration equally,
unless otherwise determined by the Arbitrator.

The parties will keep all matters relating to the arbitration strictly confidential. The existence
of the proceeding and any element of it (including any pleadings, briefs or other documents
submitted or exchanged, any testimony or other oral submission in any award) will not be
disclosed except to the arbitrator, the parties, their counsel and any person necessary to the
conduct of the proceeding, except as may be required by law or as may be lawfully required
in judicial proceedings relating to the arbitration.
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ARTICLE 11
PERFORMANCE BOND

11.1  Bond Requirement: Contractor shall, on execution of this Agreement, provide and pay for
a performance bond in the amount of fifty (50%) percent of the Contract Price and a labour and
materials payment bond in the amount of fifty (50%) percent of the Contract Price issued by a bond
company acceptable to the HRSB, to continue in force for one (1) year after substantial completion
of the Services, covering the performance of all obligations of the Contractor and all warranties of
the Contractor under this Agreement. [ | Required [ _|Not Required

ARTICLE 12
WARRANTY

12.1  Warranty: The Contractor hereby warrants that:

(a) it shall correct promptly, at Contractor's sole expense, defects or deficiencies in the
Services as a result of workmanship or materials, which appear prior to the first (1%)
anniversary of the date of completion of the Services, or such longer periods as may
be specified for certain products or work in Appendix “C”; and

(b)

13.1 ality: Contractor shall:

(a) not make use of any HRSB Confidential Information for its own personal gain or for
any purpose other than is required to provide the Services;

(b) not disclose any HRSB Confidential Information to any person except employees,
consultants, subcontractors and agents who have a need to know such information
consistent with the provision of the Services, but only after such person has properly
assumed obligations identical in principle to those in this Section and Contractor
ensures that such person at all times complies with those obligations

(c) employ diligent efforts and exercise reasonable care to hold all HRSB Confidential
Information in the strictest confidence;

(d) not use HRSB's name for any marketing or promotional purposes and not make any
public announcements or disclosure in respect of this Agreement or Contractor's
relationship with HRSB without first obtaining written consent from HRSB; and

(e) be liable to HRSB and indemnify HRSB for any breach of this Section by Contractor
or its employees, consultants, subcontractors or agents.
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13.2  Terms of Agreements: Neither party shall disclose the terms of this Agreement or
amounts paid under it to any person without the other party's written consent, except to a party's
employees, professional advisors and insurers who have a need to know such information, but only
where the party ensures that such persons are under obligations of confidentiality identical in
principle to those in this Section. HRSB shall not disclose Contractor's information respecting
pricing or any information supplied by Contractor that is clearly marked "Confidential” to any
person except HRSB's employees, consultants, subcontractors and agents who have a need to know
such information.

13.3 "HRSB Confidential Information” refers to any and all information, material and data
disclosed to Contractor by HRSB, or obtained by Contractor in connection with providing the
Services, directly or indirectly, orally, in any written form, or in any magnetically or electronically
recorded form, or by drawings or inspection of parts or equipment, and including but not limited to:
(i) information, knowledge or data of an intellectual, technical, scientific, commercial or industrial
nature, or of a financial, cost, pricing, or marketing nature relating to the business operations of
HRSB; or (ii) any information supplied by HRSB that is clearly marked "Confidential™; but shall
not include information in the public domain or information that at the time of disclosure was
already known to Contractor on a non-confidential basis.

and infellect ghts in all reports,
i i ' ther work product
hether completed

alby"upon its creation and not be subject to the

) To the extent Contractor has any title to the
4]l take and cause to be taken all necessary steps (including a waiver of
sfer title thereto to HRSB.

foregoing, Contracto
any moral rights) to tra

13.5  Survival: The provisions of this Article shall survive the expiration or termination of this
Agreement.

ARTICLE 14
MISCELLANEOUS PROVISIONS

14.1  Notices: Communications in writing between the parties shall be considered to have been
received by the addressee on the date of delivery if delivered by hand or by facsimile, or if sent by
post, to have been delivered within FOUR (4) business days of the date of mailing, when addressed
to the addresses in Appendix ”C”:

14.2  Assignment: This Agreement is not assignable by Contractor without the prior written
consent of HRSB, which consent may be withheld arbitrarily. Any purported assignment by
Contractor of any of its rights, duties, or obligations under this Agreement without HRSB's written
consent, shall be voidable by HRSB at its option. Contractor shall not in any event be released
from its duties and obligations under this Agreement. HRSB may assign this Agreement upon
providing notice to without obtaining Contractor's consent.

14.3  Binding Effect: This Agreement shall be binding upon and enure to the benefit of each of
HRSB and Contractor and their respective successors and permitted assigns.
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14.4  Interpretation: Inthis Agreement, all references to 'dollars’ or '$' are to Canadian dollars
unless stated otherwise. The insertion of headings is solely for convenience of reference and shall
not affect the interpretation of any provision.

14.5 Independent Contractor: The parties agree that Contractor is an independent contractor,
that nothing in this Agreement shall be construed as establishing or implying a relationship of
master and servant between the parties, or any joint venture or partnership between the parties, and
that nothing in this Agreement shall be deemed to constitute either of the parties as the agent of the
other party or authorize either party to incur any expenses on behalf of the other party or to commit
the other party in any way whatsoever. Contractor and its servants, agents or employees shall at no
time be deemed to be servants, agents or employees of HRSB, or be deemed to be under the control
or supervision of HRSB when carrying out the Services. Without the prior written consent of
HRSB.

14.6 No waiver: No party shall be deemed to have walved the exerC|se of any rlghtt it holds

149  Set-Off: HRSB shall be entitled at all times to set off any amount owing from Contractor
to HRSB against any amount due or owing to Contractor with respect to this Agreement.

14.10 Entire Agreement; Invoice Terms of No Effect: This Agreement constitutes the entire
agreement of the parties concerning its subject matter and no other representation, warranties or
agreements, either oral or written, shall be binding upon HRSB or Contractor. This Agreement
supercedes and invalidates all prior agreements, understandings, negotiations, representations and
warranties, whether oral or written, with respect thereto. The terms of this Agreement shall
supersede any terms attached to Contractor's invoice, which terms shall not be applicable to this
Agreement and shall not be considered to be Contractor's exceptions to the provisions of this
Agreement.

14.11 Counterparts: The parties may execute this Agreement by facsimile or other electronic
means and in separate counterparts each of which when so executed and delivered shall be an
original, and all such counterparts taken together shall constitute one instrument.
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APPENDIX “B”

RISK MANAGEMENT AND SAFETY
INDEMNIFICATION AND INSURANCE
Indemnity and Waiver:

Contractor shall be liable to HRSB for and shall indemnify and save harmless HRSB
from and against any and all claims, suits, demands, awards, actions, proceedings, losses,
judgments, costs, damages, settlements or expenses (including legal costs on a solicitor
and own client basis) suffered or incurred by HRSB that arise out of, result from, are
based upon or are in any way connected with this Contract, including without limitation:

@) those resulting from any act or omission on the part of Contractor or its
employees, agents and subcontractors;

(b)  those resulting from any action, suit or proceeding brought by any third party;

(©) those brought in respect of personal injury (including injury resulting in death) or
damage or destruction of tangible or intangible property, including HRSB's
property;

(d) those made under workers' compensation legislation;

(e) those legal costs and fines resulting from the failure of Contractor, its employees,
agents or subcontractors to comply with any applicable laws, regulations, by-
laws, rules or orders of any government, authority or body having jurisdiction,

whether identified in this Contract or applicable by-law;
(f) cape of any
al$, shibstances,
q any other nature
(9) ; ; Ayl labaL ateria s/0r mechanics' liens arising
(h) actiial,alleged, direct or contributory infringement of any

including breach of obligations of confidentiality; and

Q) any other claims, expenses, costs, and losses suffered, incurred or sustained by
HRSB.

The foregoing liability, indemnification and hold harmless provisions shall apply to
anything done or not done in connection with this Contract and by whomsoever made,
regardless of whether it was caused by the negligence of Contractor or otherwise.
Contractor shall make no claim or demand against HRSB for any injury (including
death), claim, expense, loss or damage to property suffered or sustained by Contractor or
any other person which arises out of, or is connected, with this Contract or anything done
or not done as required hereunder, or any other errors or omissions of Contractor, and
hereby waives as against HRSB all such claims and demands.

The foregoing indemnity and waiver given by Contractor shall not apply to the extent of
HRSB's own negligence. The onus of establishing that HRSB was negligent shall be
upon Contractor. HRSB shall not be deemed to have caused or contributed thereto merely
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by reason of its knowledge, approval or acceptance of the materials, drawings,
specifications, supplies, equipment, procedures or services of Contractor.

For the purposes of this Section, any reference to "HRSB" shall include HRSB, together
with the employees, directors, officers, superintendents, trustees, representatives and
agents of HRSB; and any reference to "Contractor” shall include Contractor's directors,
officers, employees, affiliates, representatives, agents and subcontractors.

2. Insurance:

Contractor shall, at its own expense, obtain and maintain during the term of this Contract,
in a form and with an insurance company satisfactory to HRSB, policies of:

@ Commercial General Liability insurance with a limit of not less than Two Million
Dollars ($2,000,000) for any one loss or occurrence and in the aggregate with
respect to bodily injury, personal injury and property damage, including loss of
use thereof, which policy shall by its wording or by endorsement:

Q) include HRSB, its officers, directors, employees, agents and trustees as an
additional insured with respect to the obligations assumed by Contractor
under this Contract;

(i) provide that, in relation to the interests of each additional insured, the
Insurance shall not be invalidated by an action or inaction any other
person other than the respective additional insured;

(iii)  include a "cross liability" clause which shall have the gffeC{ of insuring
' &/manner and to
gach;
(iv) g insurable
(v) tions; such products and

s following completion of supply of the services;
(vi)  extend to cover non-owned auto liability coverage; and

(vii)  not exclude any existing property of HRSB, but shall treat same as "third
party property".

(b) Employer's Liability Coverage which shall not be less than $5,000,000 for each
employee where Workers’ Compensation coverage does not exist or the
profession/trade has been indicated to be exempted from Workers’ Compensation
coverage.

(©) Automobile public liability and property damage insurance in an amount not less
than Two Million Dollars ($2,000,000) all inclusive covering the ownership, use
and operation of any motor vehicles and trailers which are owned, leased or
controlled by the Contractor and used in connection with this Contract; and

(d) Property "All Risks" insurance covering Contractor's owned property, including
Contractor's equipment, where applicable, and property of others in the care,
custody, or control of Contractor or for which the Contractor has assumed
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(@)
(b)

(©)

liability, all including while in transit or storage, on a replacement cost basis.
With respect to any property of HRSB, such policy shall contain a loss payee
clause in favour of HRSB;

(collectively, the "Insurance").
Contractor shall ensure that the above Insurance policies:

are endorsed to provide HRSB with not less than thirty (30) days written notice in
advance of cancellation, change or amendments restricting coverage;

do not include a deductible that exceeds such maximum amount that a reasonably prudent
business person would consider reasonable; and

take the form of an occurrence basis policy and not a claims-made policy.

Contractor shall, before any services are performed, provide HRSB with a copy of the
certificates of insurance and, if requested by HRSB, the insurance policies evidencing all
the coverage stipulated above, and HRSB may withhold payment of any invpige until it

Contractor shall cause all subcontractors performing services to obtain and maintain the
Insurance policies required by this Section.

Contractor agrees that the insurance coverage required to be maintained by it under the
provisions of this Contract shall in no manner limit or restrict its liabilities under this
Contract. HRSB reserves the right to maintain the insurance in good standing at
Contractor's expense and to require Contractor to obtain additional insurance where, in
HRSB's reasonable opinion, the circumstances so warrant.

COMPLIANCE WITH LEGISLATION AND REGULATIONS

Compliance

Contractor shall comply with and shall ensure all of its agents, employees and
subcontractors comply with all applicable laws and regulations, including all safety,
health and environmental requirements pursuant to any government permit, license, or
authorization. Contractor shall at its cost obtain all permits and licenses required by any
governing authority in order to enable Contractor to provide its goods and services and
otherwise perform its obligations under the Contract.

Labour Code

Contractor shall comply with all applicable provisions of the Labour Code (Nova Scotia)
and the Employment Standards Act (Nova Scotia) and all regulations and amendments
thereto.
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3. Workers' Compensation Legislation

Contractor shall comply with the Worker’s Compensation Act (Nova Scotia) and
regulations and amendments thereto, and:

@) if any employees perform or assist in the performance of this Contract, the
Contractor shall submit, at any time requested by the HRSB, a letter from the
Workers” Compensation Board (Nova Scotia) stating that Contractor has an
account in good standing with the Worker's Compensation Board;

(b) the Contractor will make the necessary returns to the Workers’ Compensation
Board in accordance with government regulations and will pay all fees and
contributions required in connection therewith. The cost of compensation will be
included in the price payable under the Contract; and

(c) the Contractor shall submit a clearance from the Workers’ Compensation Board
that all fees and contributions have been paid before final payment is made by the
HRSB under the Contract.

4. Canada Safety Council and Associated Standards

All electrical, electronic and gas-fired equipment must bear the required approval
markings, being C.S.A. approved for entirely electrical or electronic equipment and
C.G.A. or C.S.A. approved for gas fired equipment. All other similar equipment

ractor shall be solely responsible for ensuring the safety and health of its agents,
employees and subcontractors and for ensuring that its activities do not compromise the
safety of HRSB's operations. Contractor shall provide to its agents, employees and
subcontractors, at its own expense, any and all safety gear required to protect against
injuries during the performance of the services and shall ensure that its agents, employees
and subcontractors are knowledgeable of and utilize safe practices in the provision of the
services, such practices to be at least as stringent as those set out in HRSB's safety
standards provided to Contractor from time to time.

2. Project Site Protection and Safety

The Contractor shall protect the HRSB's property, staff and students, the Contractor's
staff and the public, from damage or injury by providing adequate precautions to make
the work site a safe environment at all times. In addition to complying with any safety
standards provided to the Contractor by HRSB, the Contractor shall:

@) provide all guards and fences and other safety equipment;
(b) respond to reports of hazards by HRSB;

(© do the following when work generating vibration, noise or safety concerns
(including without limitation jack hammering, shot blasting, sandblasting,
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concrete cutting and use of powder actuated fasteners) may affect HRSB
property, staff, students or operations.

Q) coordinate with HRSB representatives;
(i) schedule and coordinate hours of work with HRSB input; and

(iii)  stop operations generating vibration, noise or safety concerns when
instructed by HRSB.

(d) Contractor responsible to ensure all spaces directly beneath the roof work area are
protected from potential damage of dust, debris or water infiltration or any other
impact resulting from the roof replacement project. Such protection shall include
installation of effective cover using minimum 4 mil plastic vapour barrier
sheeting over all furniture, equipment, instruction aids, floors areas and any other
items underneath the work space. Contractor must remove all sheeting upon
completion of work and will be responsible for costs of restoration of damages
caused by process of roof project or lack of adequate protection of property.

3. Hazardous Materials
The Contractor shall:

@ develop and implement a written "Hazardous Materials Information” document to
ensure that all persons at the work site are made aware of the existence of any
hazardous materials such as asbestos, lead-based products, and PCB’s;

D. CONTRACTOR EVALUATION
1 )
g g i au ) trato e ) aActetr’s health and
afety pe anges pf the CO traca u

Its conclusion.
the HRSB health and safety policies, applicable legislation, and periodic inspections and
reports from HRSB employees. Information collected as part of such evaluations may be
used for future reference.

E. HRSB REMEDIES FOR CONTRACTOR NON-COMPLIANCE
1. Emergency Work Stoppage

The HRSB has the authority to stop progress of the work whenever, in its opinion, such
stoppage is desirable for any safety-related reason. The Contractor hereby agrees that no
claim for loss of time or materials may be made with respect to such stoppage unless the
claim for the time and materials and their value are certified in writing by the HRSB as
allowable.
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2. Termination for Non-Compliance

HRSB may terminate this Contract for non-compliance with health, safety,
environmental and other applicable legislation and good industry practice on the part of
the Contractor or any subcontractor of the Contractor, as constituting a material breach of
this Contract. In addition, the HRSB reserves the right to stop the work of the Contractor
in the event of Contractor's non-compliance with applicable legislation or good industry
practice. Such work stoppages shall not postpone any agreed to completion dates and any
additional cost resulting from such work stoppages shall be borne by the Contractor.

Work shall not resume until the Contractor rectifies the reason for non-compfighce, to
HRSB's satisfaction.
3. Non-Exclusive Remedies
gesand g bme leltq HRSB are
. ] . . i "

0 S or remedies
the event of threatened or
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APPENDIX "C™"
DESCRIPTION OF SERVICES
Description of Services to be performed by Contractor, including any applicable standards
of performance:
Description of Work:

As per Tender # drawings, specifications and scope of work

Municipal and Legal Description of the Lands:
Location of Work
Term: completion of work by ,
Invoicing: Services are to be paid for by HRSB:
By scheduled progress payments (as agreed by both parties)
By single invoice upon project completion

Holdbacks: In compliance with “Section 13 — Holdbacks” of the Builder’s Lien Act of Nova
Scotia (incl. amendments), a holdback in the amount of ten percent (10%) of the contract may
be held up to ninety (90) days after completion of the work, to the satisfaction of thw.

HRSB Project Manager /Contractor Contact Information: H
J g ~ N\ []

CONTRACTOR INFORMATION

NF |o\j U
Name: epresentativies:
Jurisdictiprof ingorpora [
Address: Department: Operations Services
Attentiop: Address: 33 Spectacle Lake Drive

Telephon

Dartmouth, N.S., B3B 1X7

Facsimile: Telephone: 902 464-2000 Ext.
E-mail: Facsimile:  902-
GST Registration #: E-mail:
WCB Registration #:
Contractor's Initials HRSB's Initials
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Exhibit A

Invitation To Tender

PROJECT SPECIFICATIONS/DRAWINGS WERE INCLUDED IN TENDER
DOCUMENT AND ARE CONSIDERED PART OF THIS CONTRACT EVEN THOUGH
THEY ARE NOT ATTACHED TO THIS DOCUMENT
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Exhibit B

Response to Invitation to Tender

A COPY OF THE SUCCESSFUL CONTRACTOR'’S BID SUBMISSION IS ON FILE IN
THE PURCHASING DEPARTMENT - TENDER #3537
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APPENDIX D"

UNDERTAKING TO COMPLY FORM
AND CONTRACTOR SAFETY CHECKLIST

UNDERTAKING TO COMPLY

Name of Contractor:

(the ""Contractor)

Description of Agreement:

Site Location:

(the ""Agreement')

7.

9.

The Contractor hereby undertakes to HRSB:
(a) to comply with all health, safety and environmental legislation in rmance of

P
this Agreement; and
(b) to maintain a safe and healthy wworklenviy t|duNng per ance of this
Agreement.
The Contra p 3 B:
ML i

and environmental legislation is a condition of
ce with the same may, in HRSB's discretion,

0 permit HRSB to audit the Contractor's health, safety and environmental records
during the term of this Agreement and upon its conclusion and to cooperate fully
with any such audit(s).

The Contractor understands that, at HRSB's discretion, any Contractor safety deficiencies
will be addressed by HRSB in the following progressive steps:

(a) the problems will be identified to the Contractor (site supervisor);

(b) the Contractor's head office will be contacted about the problem, orally and later in
writing;

(c) if required by law to report the problem to a Provincial and or Federal Ministry,
HRSB will immediately do so;

(d) if not required by law to report the problem, and the problem remains unresolved,
HRSB may report the problem; and

(e) the Agreement may, in HRSB's discretion, be suspended or terminated and/or
payment withheld by HRSB.
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10. The Contractor acknowledges and agrees with HRSB that, depending upon the nature
and/or seriousness of the deficiency, HRSB reserves the right to bypass any or all of the
steps described in Section 3.

11. Prime Contractor Designation: The Contractor and the HRSB hereby agree that the
Contractor shall, pursuant to Section 8.4 of the Agreement shall be the Prime Contractor.

The undersigned hereby confirms that he/she has the authority to bind the Contractor:

CONTRACTOR HALIFAX REGIONAL
SCHOOL BOARD

FULL COMPANY NAVE \m w
i) RN S
Y

POSITI@ L//U = POSITION

DATE
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PRE-CONSTRUCTION MEETING
CONTRACTOR SAFETY CHECKLIST PAGE 1

MEETING DATE: TENDER #:

SITE LOCATION:

COMPANY NAME:

CONTRACTOR REPRESENTATIVE::

HRSB REPRESENTATIVE::

\ Means complied to X Means not complied with n/a means not applicable

1. Notice of Project filed with Nova Scotia Infrastructure
(if applicable) m] 8.

2. Review Board

Undertaking

Progressive D | OH&S i

MSDS Received m

3. Contractor Health and Safety Policy o Scaffold O

Prime Contractor and Safety Management Certificate o Confined Space Code of Practice O

TDG Training Verification i

4, Health & Safety Representatives/Joint Site Working Alone o
Health & Safety Committee ]

Name and Phone 9. Review Contractor Signage & Barricades O

Written Work Site Hazard Assessment and

5. Personal Protective Equipment: 10. Control Plan/Schedule Submitted o
Hard Hats o
Footwear o 11. Building Fire Plan i
Safety Glasses m]
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CONTRACTOR SAFETY CHECKLIST — PAGE 2

Hearing | 12. Accident Investigation/Notification/
Dust & Fumes o Reporting Procedure
Face Protection a
Others: o 13. Contingency Plan for Control & Clean
a up of a Spill
O

14. Fire Protection/Extinguishers

6. Equipment Certification 15. First Aid Kits on Site
Trench Boxes o
16. First Aiders on Staff
Boom Cranes i Names:
Scaffolds O
Others: | 17. Fall Protection /Safety Harness
]

18.

20. Weekly Safety Talks/Meetings

PCB

Confirmation that Prime Contractor reviewed
Ashestos Inventory at the work site | 21. Other Issues
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\\zl /
Halifax Regional
School Board
APPENDIX E

Project Safety Plan Outline

During the planning of each project, environmental and occupational health and safety issues will be
assessed like any other key project component.

Prior to beginning a new project, tendering Contractors shall examine the work area to identify
potentially hazardous site specific situations.

Once identified, these hazards should be prioritized on this Hazard Assessments/Project Safety Plan
Outline and corrective actions noted to eliminate or control each hazard. The dates of when and
names of the persons who are responsible for completing the action should also be assigned.

Copies of the completed Safety Plan Outline shall be submitted as part of the tender document

submittal, sent to the HRSB Operations Services Regional Manager, made available on the job site
and communicated to the workers.

Project Name:

Project Location:

Project Start date:

Project End date:

Company Name:

Completed by:

(Contractor’s project manager)

Date:

Copy to:
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PLANNING:

Does the Contractor’'s Occupational Health and Safety Program deal with the work
activities associated with this project? Yes [] No [

Describe tasks to be undertaken:

HAZARDS ASSESSMENT:

Identify the hazards that could present themselves on this project (e.g. live electrical wires,
over water, confined space, etc) and describe what steps will be taken to prevent an
incident (e.g. cover up, de-energize, safe work practices, netting, etc). Prioritize from #1 as
needing immediate action.

Completed
# Hazard Required Action by Date

10
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ENVIRONMENTAL ASSESSMENT:

Identify the environmental issues that could present themselves on this project (e.g. oil
spills, asbestos, etc.) and describe the action that will betaken to eliminate or reduce the
risk of occurrence (e.g. mop kits, air sampling, etc.)

Completed
# Hazard Required Action by Date

4

5

EMERGENCY RESPONSE:

In the event of an incident, pre-plan the response and write up the procedures.
Minimally, the following list should be completed and posted on site:

Contact Phone # Contact Phone #

Fire 911 Poison Control 428-8161
Ambulance 911 Dangerous Goods 1-800-565-1633
Doctor 911 Waste Disposal

Police 911 Insurance

HRSB Office 493-5110 Min/Dept of Labour 1-800-952-2687
Min./Dept.of

Transport. Min/Dept of Environment 1-800-565-1633

= |dentify and arrange source of first aid, ambulance and rescue.

= Accidents will be reported to:

= Accidents will be investigated by:

= Back-up call to:

= HRSB # emergency/after hours: day 493-5110 after 4:00 pm 442-2476
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SAFETY MEETINGS:

On this project, given the nature of the work and the anticipated size of the work force,
the following frequency will apply:

Site meetings

Site Audits

Follow up with HRSB Manager:

SITE IMPLEMENTATION:

= Health and Safety Rep & Safety Committee:
Establish liaison between HRSB, Contractor, site administration
First Aid, PPE, other safety items as required.

= Documentation:
Applicable MSDS
Safety program
Applicable work procedures
Permits
First Aid Certification

TRAINING:
The following training/testing will be mandatory on site:

1)

2)

3)
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TENTATIVE SCHEDULE OF WORK:

1) Date Project Will Commence:

2) Number of Weeks to Complete Project: weeks

3) Expected Completion Date:

NOTE:

Within two weeks of tender award the successful bidder shall provide a schedule clearly indicating
timelines for completion of all aspects of the project.
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APPENDIX F

CONTRACTOR’S CHECKLIST

Enclose the following documents with your bid:

O

Bid Security as required in Clause 1.3 (e) in the amount of 10% of the Total Contract Price
(after HST).

Contract Security for bids over $100,000 as required in Clause 1.3 (f).

Certificate of Insurance indicating a minimum of $2,000,000 Commercial General
Liability Insurance per occurrence and Commercial Auto Liability Insurance covering all
owned, non-owned and hired vehicles for a minimum combined single limit of $2,000,000
per occurrence and $1,000,000 Builder’s Risk Insurance.

Tentative Work Schedule (Timelines) — Subsequently, within five (5) business days of
tender award the successful bidder shall provide a schedule clearly indicating timelines for
completion of all aspects of the project.

Workers’ Compensation Board Letter of Good Standing

Certificate of Recognition from one of the seven safety audit companies that jointly
sign with the WCB:

- East Coast Mobile Medical Inc.

- HSE Integrated

- Nova Scotia Construction Safety Association

- Nova Scotia Trucking Safety Association

- Occupational Health & Educational Services (2002) Inc.

- Safety Services Nova Scotia

- Stantec Inc.

This list can be found on WCB’s website: www.wcb.ns.ca.

Completed HRSB Safety Plan

Applicable Warranty Information
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' HRSB District School Board Wood Shop (Citadel High)
EPM Consulting Dust Collector and Fan Specifications
; ! Engineering solutions for global problers 201108 13 Rev 0

FAN SPECIFICATION
HRSB DISTRICT SCHOOL BOARD (HALIFAX WEST) DUST

COLLECTION SYSTEM UPGRADE
PART 1 — GENERAL

1.1 Work Includes .1 This Section specifies requirements for finishing all materials,
labour, tools and equipment and performing all operations
necessary to supply the dust collector fan.

.2 The work will include, but not be limited to, the following:

.1 All assembly required to make the fan operative. This
may include work not shown on the drawings or called for
in the specifications, but which is considered a normal
part of the work on this type of equipment installation.
The supplier will satisfy himself as to the extent of the
work, type and mechanical features of all equipment to
be supplied.

.2 Unless otherwise specified, the supplying of everything
necessary for the satisfactory performance and
completion of the work described herein.

1.2 Scope and Supply | .1 This specification covers the minimum requirements for furnishing
of all labour, material, equipment and services for design, supply,
fabrication, testing and delivery of a fan/motor assembly, complete
with all accessories as specified herein for Citadel High School in
Halifax, Nova Scotia.

.2 The Vendor shall design, fabricate and supply 1 Fan/Motor
assembly in accordance with this specification and design
drawings.

.3 Each fan shall include, but not be limited to the following:

.1 Skid for the fan and drive mounting

Drive complete with motor

Discharge outlet c/w bird screen

Safety guards

Painting

All assembly bolts, nuts, washers, gaskets, and seals

Special tools required for field erection and maintenance

All necessary equipment and components to complete

an operational unit

oNo RN

1.3 Design Conditions | .1 Unless indicated otherwise on the attached data sheets, the
and Services equipment will be required to operate continuously intermittently 8
hours per day, 5 days per week, with minimal attention and
maintenance.

.2 The fan design data as specified herein

.3 The fan will be located outside and subject to weather conditions
expected in Nova Scotia.

1.4 References Design and fabrication shall be in accordance with the provincial,
Federal and local codes and the latest editions of the following codes
and standards where applicable:

A AFBMA (Anti-Friction Bearing Manufacturers Association)

2 AGMA (American Gear Manufacturers Association)

3 AMCA (Air Moving Control Association)

4 ANSI (American National Standards Institute)
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% EPM Consulting

! Engineering solutions for global problers

HRSB District School Board Wood Shop (Citadel High)
Dust Collector and Fan Specifications
201108 13 Rev 0

L ooNoO W,

API (American Petroleum Institute)

ASNT (American Society for Non-Destructive Testing)

ASTM (American Society for Testing and Materials)

AWS (American Welding Society) Specification D1.1 Welding
NEMA (National Electrical Manufacturers Association)

OSHA (Occupational Safety and Health Administration)

PART 2 - PRODUCTS

2.1 General Design
Requirements

A

9

10

A1

A2

The fan specified herein shall be of heavy duty design, industrial
type suitable for the dust collector mounted on the clean air side.
Standard replacement parts shall be readily available.

The fan shall be capable of continuous or multiple starts per hour
full flow operation 5 hours per day at rated capacity and pressure.
The fan and their components shall be mounted on a rigid steel
base, mounted at the top of the existing AAF AR2 dust collector.
Fan shall have a pressure characteristic curve extending through
the operating range of 2,600cfm @ -14"wg and shall ensure quiet
and stable operation under all conditions.

The fan curve will be critical. The exhaust requirements of the dust
collector must be maintained through the cleaning cycle of the dust
collector and any anticipated increase in the pressure across the
filter media due to normal wear and tear. The fan curve must
demonstrate that a minimum of 2,600 cfm can be achieved
through the design range of -11 to -14"wg

Motor size to be 15Hp.

Motor voltage to be 600v, 3 Phase.

Impeller shall be statically and dynamically balanced, and the fan
assembly shall be checked for final balance in the shop.

Fan shall be machined to tolerance to prevent slipping or shaft
cutting by fan impeller or drive sleeve.

Drive motor and frame motor mountings shall be supplied with the
fan by the manufacturer.

New fan to match existing AAF AR2 bolting patterned or additional
mounting flange is to be supplied.

Fan and motor are to fit on top of the existing dust collector located
in the dust collector room (existing fan/motor assembly is 30”
high).

2.2 Housing

The fan housing shall be fabricated of no less than 5mm (3/16”)
thick steel and shall have a close tolerance with the impeller. The
intake and the outlet flanges shall be sized to the maximum
operating and test conditions.

The casing will be stiffened to withstand any vibration which may
occur during normal operation of the fan.

The corrosion allowance shall not be used in determination of the
housing plate thickness.

After fabrication the housing shall be stress relieved.

The intake duct shall not be supported by the housing flange.
The fan discharge arrangement to be supplied to successful
vendor.
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HRSB District School Board Wood Shop (Citadel High)
Dust Collector and Fan Specifications
201108 13 Rev 0

2.3 Impeller

The impeller shall be precision ground to achieve close tolerance.
Due to the risk of fire from the collected dust in the event that a
leak occurs in the dust collector, the rotating element of the fan
shall be non ferrous, or the fan shall be constructed so that a shift
or the impeller or shaft does not permit these ferrous parts to rub
or strike.

The impeller hub shall be keyed to the shaft. Impeller stress shall
not exceed 70% of the yield point.

The impellers shall be individually dynamically balanced, and shall
be individually replaceable without requiring dynamic rebalancing
of entire rotating assembly to maintain factory vibration
specifications.

The impeller shaft shall be supported by outboard bearings.

The impeller shaft TIR (Total Indicator Runout) should not exceed
0.0005 radians.

The impeller is to be spark proof

2.4 Shaft

The vendor shall provide the fan shaft with a sufficient diameter to
enable the impeller to operate below the first critical speed.
Shaft speed shall not exceed 3600 RPM.

2.5 Bearings and
Housing

Pillow block bearings shall be heavy duty, double-roller, fully self-
aligning, and spherical roller bearings with adaptor sleeve
mounting. Misalignment shall not be limited by the seal. Each
shaft shall have one fixed and one expansion type bearing, the
fixed bearing being on the drive end of any driven shaft.

Seals shall be replaceable triple-labyrinth type or purchaser
approved equal. Where shafts terminate at bearings, the bearings
shall be equipped with dust-tight end discs.

Pillow blocks shall have spilt cast steel housings.

Suitable adjusting screws and lugs shall be welded to supporting
steel to facilitate alignment of the fan components.

Minimum L-10 Life Rating of all bearings shall be 100,000 hours.
Pillow blocks shall have Alemite button head fittings and shall be
filled with factory grease.

2.6 Safety Guards

V-Belt drive guard shall be rugged construction, in compliance with
the latest issue of the Safety Code for Mechanical Power
Transmission Apparatus, ANSI B-15.1. Guards shall be designed
for easy removal and reassembly.

2.7 Spares Vendor shall supply a priced list of spares with the quotation.
Vendor is to supply spares for start-up and two years of operation
given specified service.

For belt driven fans, commissioning spares to include facility for
increasing and decreasing fan speed by 2 sizes.

2.8 Noise The noise and sound levels shall meet the OSHA standard and

shall not exceed 80 dba.

If the noise and sound levels for the equipment proposed are
above the required values, Vendor to provide cost and details of a
proposed method of insulating/attenuating the noise to meet
required levels.
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HRSB District School Board Wood Shop (Citadel High)

» EPM Consulﬁng Dust Collector and Fan Specifications
_ " Engincering solutions for global problerts 201108 13 Rev 0
2.9 Appurtenances .1 One inspection door of air tight, bolted type with full-face gaskets

and adequate handles will be provided in the fan scroll.

.2 The minimum size of bolts will be ¥z inch diameter

.3 Suitably designed lifting devices will be attached to all fan sections
for erection and repair purposes

4 A min. % inch drain connection will be provided at the lowest point
in the casing

.5 The discharge will include a transition outlet tapered 45 degrees
horizontal to prevent rain from blowing into the fan.

2.10  Painting and .1 Painting and protective coatings including colour shall be
Protective manufacturer’s standard but are subject to purchaser’s approval
Coverings during certification cycle.

.2 All non-fabricated equipment to be furnished with manufacturer’s
standard chemical resistant finish. Details to be provided with
quote.

.3 Fan surfaces shall be coated with corrosion resistant material for
general protection, as well as during shipping and on-site storage

and handling.
.4 Painting will be done after tests are complete and inspections
made.

.5 Special requirements in surface preparation or paint systems to be
stated on the attached data sheet.

PART 3 VENDOR SUBMISSION REQUIREMENTS

3.1 Submissions .1Vendor shall supply 3 copies each of the fan cut sheet, vendor data
sheet and the fan curve. The fan curve must be approved by EPM
Consulting.

3.2 Exclusion and .1The manufacturer may offer an alternative design, but must quote on

Deviations the base documents. Any exclusions and/or deviations to this
specification or attached data sheet shall be clearly documented
by the vendor.
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' HRSB District School Board Wood Shop (Citadel High)
EPM Consulting Dust Collector and Fan Specifications
! Engineering solutions for global problers 201108 13 Rev 0

PART 4 INSPECTION AND TESTING

4.1 General .1 Purchaser reserves the right to inspect parts in the manufacturing
process, review shop procedures, and monitor Vendor sub-supplier
as required.

.2 The fan shall be tested and rated in accordance with applicable
AMCA standard test code and certified rating program. The
complete rotating unit shall be statically and dynamically balanced
at the factory for smooth performance through the maximum
speed.

.3 The Halifax Regional School Board is to be notified 3 weeks in
advance as to the date that shop testing will occur and reserve the
right to have a representative on site during testing.

4 Test data shall include performance data for all final tests, and
mechanical operation during tests (vibration and starting and
stopping cycles).

.5 All inspection reports including non-destructive examinations,
chemical analysis, mechanical properties, hardness testing,
dimensional checking and functional testing shall be made
available for inspection by purchaser. Vendor shall supply
purchaser with a complete list of documentation they intend to
produce for review.

.6 All defects shall be reported to purchaser by the vendor and
evaluated by vendor's engineering department for possible
corrective actions. All corrections proposed shall be subject to
purchaser’s approval.

4.2 Vendor QA .1Vendor to submit QA Programme for purchasers review and
Programme acceptance. Purchaser reserves the right to witness any tests or

inspections in the manufacturing process, review shop procedure
and monitor vendor’s sub-suppliers which they consider necessary,
to ensure that components conform to Quality Assurance as
required. The vendor shall provide free access to manufacturing
facilities, including those of their sub-suppliers, for such
inspections.

PART 5 DELIVERY AND SHIPPING

5.1 Preparation .1 Small loose items, liable to get lost in transit, shall be shipped in
wooden boxes or barrels with labels identifying their contents.
Cardboard boxes are not acceptable.

.2 All exposed connections shall be plugged, capped, or covered to
prevent damage during shipment to site.

.3 Vendor is to furnish all crating and packaging required to protect
the equipment during shipment to site. Crating shall be designed
such that it facilitates ease of offloading.

5.2 Storage .1Equipment shall be packaged suitably for storage up to one year
outdoors at site prior to installation.
5.3 Offloadin .1 Offloading at site will be by Vendor
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5.4 Taqgqging

oOUuRWN =

All material furnished shall be tagged for field identification with the
equipment numbers. All submittals, correspondences, drawings,
invoicing and other communications shall also bear this equipment
number in addition to purchase order number, client name, project
name and location.

A nameplate of 18Cr 8Ni stainless steel, shall be attached with
stainless steel pins and shall be stamped with the following
information:

Vendor’s name.

Serial number

Rated horsepower

Size and type of bearings

Purchaser’s item number

CFM at rated “wg

END OF SECTION
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\ HRSB District School Board Wood Shop (Citadel High School)
§+¢ EPM Consulting Dust Collection System Upgrade
" Engincering solutions for global problents 2012 08 20 Rev 1

DUCTING SPECIFICATION

PART 1 — GENERAL

1.1 Work Includes .1 This Section specifies requirements for finishing all materials,
labour, tools and equipment and performing all operations
necessary to complete the upgrade of the existing dust collection
systems as shown on the contract drawings and as specified.

.2 The work will include, but not be limited to, the following:

.1 The supply of all labour, supervision, tools, construction
equipment and supplies together with necessary material
and equipment to successfully complete the receiving,
handling, construction, installation, testing and
adjustment of the ductwork, hoods and equipment as
shown on the drawings and/or called for in these
specifications.

.2 All assembly required to make the dust collector, hoods,
ducting and blast gates operative. This may include work
not shown on the drawings or called for in the
specifications, but which is considered a normal part of
the work on this type of equipment installation. The
contractor will satisfy himself as to the extent of the work,
type and mechanical features of all equipment to be
installed.

.3 Unless otherwise specified, the supplying of everything
necessary for the satisfactory performance and
completion of the work described herein.

.4 All equipment that will not be used by the instructor and
extra ducting is to be turned over to the Halifax Regional
School Board (HRSB).

.5 Removed ducting to be disposed of by the contractor.

.3 Field Allowance and Joints

.1 The layout of ductwork and dust collector shown on the
drawings is believed to be clear and free of interference.
Exact location and dimensions must be verified in the
field and the Contractor will provide sufficient field trim
and cut-in allowance in the prefabricated ductwork to
allow for this. Allow for field joints. No welding or
grinding is permitted on this project.

.2 All hoods and ducting are to be properly installed and
mounted so as not to interfere with machinery while in
operation.

.3 Supply all materials for field joints as required or where
shown on the drawings.

1.2 Scope Includes the following major supply and install items
Citadel High
a) Ducting and accessories ensure new ducting does not interfere
with existing lighting.

b) Capture hoods

c) All metal components bonding and grounding

d) Removal of existing ducting and hoods

e) Supply and install new fan and motor.

f) Install table saw blade hood (supplied by others)
g) Replace bags with static grounded epitropic bags.
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\ HRSB District School Board Wood Shop (Citadel High School)
§+¢ EPM Consulting Dust Collection System Upgrade
" Engincering solutions for global problents 2012 08 20 Rev 1

h) Fabricating and installing a reinforcing ring around the dust
collector.

i) Install a new backflow preventer (supplied by others).

i)  The Contractor to provide all material for a complete system
including but not limited to miscellaneous supports, gaskets,
and bolts.

k) The Contractor shall supply all necessary equipment and
manpower for the cleaning of the installation.

1.3 References Latest Revision of the following:
.1 SMACNA Industrial Duct Construction Standards, Metal and
Flexible.
.2 SMACNA Round Industrial Duct Construction Standards.
.3 SMACNA Industrial Duct Leakage Test Manual, 1985.
.4 ASHRAE Handbook, Fundamentals, and Systems Volumes.
.5 ASTM A525M-87, Specification for General Requirements for Steel

Sheet, Zinc-Coated (Galvanized) by the Hot-Dip Process.

1.4 Shop Drawings .1 Submit 3 copies of shop drawings and product data.
and Product Data .2 Indicate the following:

.1 Proprietary joints.

.2 Fittings.

1.5 Certification and .1 Catalogue or published ratings shall be those obtained from tests
Ratings carried out by manufacturer or independent testing agency
signifying adherence to codes and standards.
PART 2 - PRODUCTS
2.1 Ductwork /Hoods .1 Material:

.1 Fabricated steel or pre-manufactured ducting to
SMACNA, Class 3, -14" WG, without reinforcement
members. Construct ductwork and fittings to provide a
smooth interior free from obstruction. Ducting, hoods
and enclosures shall conform to ASTM A525M-87,
Specification for General Requirements for Steel Sheet,
Zinc-Coated (Galvanized) by the Hot-Dip Process
Duct size Minimum Duct Gage
3t0 8" 22
9to 16" 18

.2 Elbows: radiused, non-vaned to SMACNA standards 2 x
Diameter Radii with minimum 5 piece or smooth unless
otherwise noted.

.3 Branch fittings: 45 degree entry with or without conical
tee.

.4 Pre-manufactured Duct joints: Ductmate, Exanno
Nexas, Nordfab, Jacob, K&D, Quick Clamp, Flanged or
approved equivalent.

.5 Provide adequate corrosion protection for any exterior
surface areas where the hot dipped galvanising may
have become damaged during fabrication and welding.

.6 Hood wall thickness to be 20 gage

2.2 Steel Ductwork .1 All bolts, washers and nuts will conform to the requirements of
Accessories ASTM A307.
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.2 Steel used for supports, hangers, flanges, stiffeners, etc., will
conform to ASTM A36.

.3 Gaskets for mild steel ducting, unless specified otherwise, will be

1/8" thick full face gaskets of 65 durometer rubber, or neoprene.

Install grounding wire across each flange.

Install grounding wire across each flex joint

Install grounding wire across each hood attachment

ok

2.3 Seal Classification .1 Class A: longitudinal seams, transverse joints, and connections
made airtight by welding or flanged. SMACNA Seal Class A.

2.4 Hangers and Band or trapeze hangers to ASHRAE and SMACNA standards.
Supports .2 Hangers: 10 gauge galvanized steel with minimum 3/8” galvanized
steel rods to ASHRAE and SMACNA standards complete with
locking nuts and washers. Maximum support spacing is 10'.
Hangers and supports sized as per SMACNA and ducts "2 full of
material @ 45 Ibs/ft’

.3 Upper hanger attachments:

1. For concrete: manufactured concrete inserts.

.1 Acceptable material: Myatt Fig. 485.

2. For steel joist: manufactured joist clamp or steel plate
washer.

.1 Acceptable material: Grinnell Fig. 61 or 86
for joist clamps, Grinnell Fig. 60 for plate
washer.

3. For steel beams: manufactured beam clamps:
.1 Acceptable material: Grinnell Fig. 60.

N =

2.5 Inspection Door .1 Install hinged type access openings or clean-outs as shown on the
drawings. Ensure each hinged clean-out door is the same gauge
or higher as the ductwork and has one heavy-duty hinges the
length of the door and two toggle fastenings per door. Gasket
each clean-out door using 1/4" thick x 3/4" wide closed cell sponge
rubber gasket. Gasket will be applied, with no cracks, to a clean
surface around the inside edge of the door using a heavy-duty
industrial adhesive cement. Hole and door sizes will be as follows:

Duct Diameter Hole Size Door Size
4106 4'x6 6"x8"
7"to 10" 6" x 8" 8" x 10"
11"t0 18" 8" x 10" 10" x 12"
2.6 Blast Gates .1 Install blast gate(s) on dust control branch duct(s) or where shown

on the drawings. They will be of the sliding disc type with an
integral locking device. The gates will be installed at 90 degrees
to the centreline of the duct. Blast gate details will be as shown on
the drawings.

2.7 Flexible hose .1 Industrial grade wire ring reinforced with a smooth interior
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| .2 Flex hose to be static grounded NOT static dissipating

PART 3 EXECUTION

A

Installation-General

A

Install the ductwork essentially as shown on the drawings in a
neat and workmanlike manner. It is anticipated that the layout
shown is clear and free of interference, however, it is not
intended that the length and elevation of the duct runs, degrees
of bends, or location dimensions shown on the drawings be used
for prefabrication. Carefully check the site and other drawings for
possible interference before fabrication and installation of this
work.

Field joints will be flanged to existing flanges, as applicable or as
shown on the drawings and in accordance with this Technical
Specification. All flanged joints will be gasketed. No field welding
for field joints is permitted inside the wood shop.

Tighten bolts on flanged connections using the recommended
torque. Use washers under bolt heads and nuts. In making butt
joints in the field, remove all grease, moisture and other
contamination from the ends of the duct being joined before it is
banded.

Provide a minimum clearance of 6" between ducts and ceiling
walls or floors unless shown otherwise. Where not possible,
obtain the approval of the PURCHASER’s Representative before
proceeding with installation.

Prior to cutting holes in the dust collector the interior bags are to
be removed and all dust to be removed. The Interior of the dust
collector to be sprayed with cold fire. NO HOT WORK
ALLOWED. During hole cutting the contractor to assign a full
time fire watch person who will have an adequate supply of cold
fire and also Type ABC fire extinguisher.

Any entry inside the dust collector will require a confined space
entry permit and as required PPE.

2

Steel Ducting
Installation

Support the ductwork in such a manner as to place no load on
connected equipment. Calculate the size and spacing of hangers
for dust control ductwork on the basis of the ducts being half full of
material. In no case will the hanger spacing exceed 10 feet for
ducts up to 8" diameter or 15 feet for larger ducts, unless shown
otherwise on the drawings.

Support vertical risers at the base.

Brace both vertical and horizontal runs to prevent undue swaying
or vibration.

Where possible, support all hangers from adjacent steelwork. Do
not hang ducting from piping, cable trays or ceiling tiles.

All ductwork support will be in accordance with SMACNA Industrial
Duct Construction Standards.

3

Demolition

Remove all exposed ducting and hangers not required for the duct
upgrade. Contractor to ensure adequate supports during
demolition as the ducting may contain material adding weight.
Assume all ducts have additional weight due to build-up.
Contractor to separate joints and inspect interior of duct sections
prior to removal and where required provide temporary capping of
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the duct, via duct tape or equivalent, such that removal of the duct
sections will not create dust spillage within the shop.

Any ducting passing through finished ceilings or walls to be left in
place with all penetrations through finished ceilings or walls
terminated a minimum of 6” above finished ceiling. Where possible
the termination will be at the nearest accessible joint to the main
duct.

All wall and ceiling penetrations, including penetrations of the
removal of existing ducting and equipment, shall be fire stopped as
per Fire Code Regulations.

Reinstatement of finished ceilings to be by contractor.

Contractor responsible to disconnect dust collector from nearest
electrical disconnect.

Contractor responsible for site visit to review demolition
requirements.

The disposal of all materials is to be completed according to the
Province of Nova Scotia Solid Waste-Resource Management
Regulations.

PART 4 COMMISSIONING AND START-UP

4.1 Commissioning-

.1 Commissioning, start-up and balancing will be the responsibility

General of EPM and Strum Engineering.
.2 The contractor is required to have an electrician and Sheet
Metal tradesperson present during the commissioning and start-
up to address and modifications identified.
END
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é SCALE:  34"=1'

0 1" 2'

NOTES:

1. ALL HOOD MATERIAL TO BE 14 GA.

2. HOODS ARE TO BE PROPERLY MOUNTED
SO AS NOT TO INTERFERE WITH WORK ON

THE MACHINE.
wm:
|~} —
© =4
Nﬁ:x\_“\N:
GROUND
LUG
S
™
A )
Mﬁ
N
OPEN OPEN
FACE FACE

L

6"

LATHE ENCLOSURE HOOD

SCALE: 1"=1
0 12" 1 2
™ ™ s
P 1 | RE-ISSUED FOR TENDER EPM| 2012/08/20
sww.%hu-.m,w m_U_/\_ OOSWCES@ 0 |ISSUED FOR TENDER EPM| 2011112720
.m.r Q\ Engineering solutions for global problems REV DESCRIPTION APP DATE
mQ.m Almon m:mm".
Ganage 8K LATHE
PROJECT NAME: ELEVATION
CITADEL HIGH & HOOD DETAIL
WOOD DUST COLLECTION (DROP J)
SYSTEM MODIFICATIONS
SCALE:
JOB LOCATION: AS SHOWN
CITADEL HIGH SCHOOL
1855 TROLLOPE ST. pwNEY: AH oy B
HALIFAX, N.S CANADA DES BY: DC SHT NO:
DRAWING NO: FIRE CODE #: REV :
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%" THREADED ROD
(MINIMUM)

XN
LENGTH
AS REQUIRED

1)," WIDE
10ga STEEL

L
-

DOUBLE NUT
ROD

TYP. HANGER

SCALE: N.T.S

ADJUSTABLE DRAW LATCH NOTE:
(@ PER DOO_M#_,PN@M,M@._MA_M-MWMW 1. ALL MEASUREMENTS IN INCHES U.N.O.

MOUNTING PLATE
AS REQUIRED  2- DUCT NOT SHOWN IN TOP VIEW

3. GASKET EACH DOOR USING };" THICK BY
%" WIDE CLOSED CELL SPONGE RUBBER. TO
BE APPLIED WITH NO CRACKS TO A CLEAN
SURFACE AROUND INSIDE EDGE OF THE
DOOR USING A HEAVY DUTY INDUSTRIAL

NEED DOOR HOLDER TO KEEP
DOOR LOCKED IN OPEN POSITION
DURING INSPECTION

ADHESIVE CEMENT.
4. HOLE AND DOOR SIZES TO BE AS
FOLLOWS:
0 |ISSUED FOR TENDER EPM| 2011112120
DOOR <M\mh._.w>mm_u_A_mmn.“_. DUCT DIA. HOLE SIZE | DOOR SIZE m_U_/\_ OODWC_._”_DQ P1 |ISSUED FOR REVIEW epMm| 2011/12/06
: 4" TO 6" 4"x6" 6"x8" Engineering solutions for global problems REV DESCRIPTION APP DATE
7" TO 10" 6"x8" 8"x10" 6175 Almon Street
" " " " " " Halifax, Nova Scotia
CONTINUOUS HINGE FULL 1 MW& Aw__x“m_. “W__x“w__. Canada B3K 5
LENGTH OF DOOR. WELD X X PROJECT NAVE: ACCESSORIES
ON .075" THICKNESS, 1 1/2 CITADEL HIGH DETAILS
OPEN WIDTH, & .187 PIN DIA. WOOD DUST COLLECTION
FILL PLATE SYSTEM MODIFICATION
AS REQUIRED JOB LOCATION: SCALE: AS SHOWN
CITADEL HIGH SCHOOL
TYP. INSPECTION DOOR 1855 TROLLOPE ST. DN BY: AH crosY: B
SCALE: NT.S HALIFAX, N.S CANADA DES BY: DC SHT NO:
DRAWING NO: FIRE CODE # REV:
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Yi"NUT

Yi" STAR WASHER

Yi"NUT

Yi" STAR WASHER

\J

Y" x 1" BOLT

TYPICAL GROUNDING LUG DETAIL

/ #12 GROUNDING CONDUCTOR

SCALE: NTS

mn_/\_ Oosmc_._“_:@ 0 |ISSUED FOR TENDER EPM| 2011/12/20
Engineering solutions for global problems REV DESCRIPTION APP DATE
6175 Almon Street
Halifax, Nova Scotia
Canada B3K 5M5
PROJECT NAME: GROUNDING
CITADEL HIGH DETAILS
WOOD DUST COLLECTION
SYSTEM MODIFICATIONS
JOB LOCATION: SCALE: AS SHOWN
CITADEL HIGH SCHOOL
1855 TROLLOPE ST. o er: AR coer B
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1/4" STAR WASHER NOTES:

FLEX DUCT

, 1. ALL HOODS, ENCLOSURES, AND DUCT FLANGES ARE TO BE GROUNDED

7

2. INSTALL AWG#6 GREEN GROUND WIRE FROM ONE DUCT GROUND LUG TO BUILDING
GROUNDING LUG

STRUCTURAL FRAME. ENSURE THE STRUCTURE FRAME IN USE IS AN APPROVED
GROUNDED SOURCE OR USE OTHER APPROVED GROUND SOURCE OUTLINED IN
NATIONAL ELECTRIC CODE.

3. IF WELDED LUG ON A DUCT END HAS BEEN REMOVED DURING A JOINT FIELD FIT, THEN
ACCEPTABLE TO DRILL HOLE IN DUCT AND USE BOLT WITH SERRATED WASHER

TIE WRAP INBETWEEN NUT AND DUCT SURFACE AND INBETWEEN NUT AND STRAP END.

4. INSTALL ALL WIRES/STRAPS SO THEY ARE VISIBLE FROM FLOOR LEVEL.

5. GROUNDING WIRE TO BE #12 COPPER WIRE WITH GREEN JACKET

TYPICAL GROUND
#12 GROUNDING CONDUCTOR CONDUCTOR
USE SERRATED STRAP ENDS, OR
PLACE 1/4" STAR WASHER ON BOLT - N #12 GROUNDING CONDUCTOR,
BEFORE STRAP END, z TERMINAL END HOLE SIZE TO MATCH BOLT,
LENGTH DETERMINED BY CONTRACTOR i : USE SERRATED STRAP ENDS, OR PLACE
, 1/4" SERRATED WASHER ON BOLT BEFORE
STRAP END
TYPICAL HOOD GROUNDING Luf — Wﬁ\ 1/4x1 1/2" GROUNDING LUG
. ] ] (2) 1/4" NUTS,
SCALE:  NTS ] o [] TYPICAL
o CENTRIFUGAL FAN - |
g B
5] N — 1
NON-WELDED
FLANGE
B
GROUNDING ACROSS A NON-WELDED FLANGE
illsi] , , DUCT FLANGE SCALE: NTS
) L ‘vw
=8 =y A
“ ."whw.wh..“.-m,n. mn_/\_ Oijc_._”_:@ 0 |ISSUED FOR TENDER EPM| 2011/12/20
W g Engineering solutions for global problems REV DESCRIPTION APP DATE
#12 GROUNDING CONDUCTOR,
— TERMINAL END HOLE SIZE TO it Nova et
— MATCH BOLT, USE SERRATED Canada B3K 5M5
l: TERMINAL ENDS OR USE STAR PROJECT NAME: GROUNDING
— WASHER BETWEEN STRAP END CITADEL HIGH DETAILS
AND FLANGE, WOOD DUST COLLECTION
NEW GROUNDING STRAP/WIRE SYSTEM MODIFICATIONS
JOB LOCATION: SCALE: AS SHOWN
GROUNDING ACROSS FLEX GROUNDING ACROSS CITADEL HIGH SCHOOL oo | oo |
SCALE:  NTS > <<_m _| U m U _u _| >Z mw m DARTMOUTH, N.S. CANADA DES BY: DC SHT NO:
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GENERAL NOTES
1. INFORM OPERATIONS WHERE AND WHAT WORK IS SCHEDULED.
2. PROTECT AREA WHERE WORK IS SCHEDULED AND LOCKOUT EQUIPMENT IF NECESSARY.
3. WHEN INSTALLING WIRES ENSURE METAL MATING SURFACES ARE SCRAPED TO BARE METAL.
4. WHEN COMPLETE, CLEAN ALL METAL SHAVINGS AND OTHER DEBRIS FROM AREA.
VACUUM ANY DEBRIS THAT MAY HAVE FALLEN INTO EQUIPMENT.
5. ALL PANELS AND ACCESS DOORS ARE TO BE GROUNDED.

BOLT THROUGH INSPECTION
DOOR COVER WITH NUT

1/4"ad X 1 1/2" BOLT

AND NUT ON THE OUTSIDE 6. CLEAN ALL CONTACT METAL SURFACE AREAS WHEN INSTALLING GROUND WIRES.
#12 GROUND WIRE
USE SERRATED TERMINAL
ENDS OR USE
#12 GROUND WIRE SERRATED/STAR WASHER
FOR DUCT SIDE USE SERRATED BETWEEN STRAP
TERMINAL END OR PLACE o~ END AND BOTTOM
SERRATED WASHER ON BOLT S N NUT/CASING

BEFORE TERMINAL END,

LENGTH DETERMINED BY BOLT THROUGH DUST
CONTRACTOR. COLLECTOR WALL WITH

NUT ON THE OUTSIDE

WIRE CLAMP STRIP WIRE / REMOVE INSPECTION DOOR

o
ENDS BEFORE INSERTING D.C. GROUNDING AND REPLACE WITH 12 GA. BOLTED

IN CLAMP PANEL
EXPOSE GROUNDING WIRE INSPECTION PORTS PLATE
FROM EXISTING HOSE SCALE: NTS
#12 GROUND WIRE

USE SERRATED TERMINAL ENDS OR USE
SERRATED/STAR WASHER BETWEEN STRAP
END AND BOTTOM NUT/CASING

3 BOLT THROUGH FLANGES

FASTEN WITH NUT
[ TACK WELD FLANGE TO DUCT

EXISTING EQUIPMENT ———— GROUNDING VANSTONE FLANGE

(MILL, ENCLOSURE, ETC.) |
// — SCALE: NTS

CONNECTION SIMILAR TO
OTHER END OF HOSE

_.,/..

“ i i

.s%hupwh.hinuv mn_/\_ Oosmc_._“_:@ 0 |ISSUED FOR TENDER EPM| 2011/12/20

W g Engineering solutions for global problems REV DESCRIPTION APP DATE
6175 Almon Street

O_NOCZUmU Iomm Halifax, Nova Scotia

Canada B3K 5M5

PROJECT NAME: GROUNDING
CITADEL HIGH DETAILS

WOOD DUST COLLECTION
SYSTEM MODIFICATIONS

H Om E mw _NO UNDIN mw JOB LOCATION: S AS SHOWN

CITADEL HIGH SCHOOL
SCALE:  NTS 1855 TROLLOPE ST. pw BY: AH [ ckoer JB
HALIFAX, N.S CANADA DES EY. pc | sro
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GENERAL NOTES
ACCESS DOOR “TYPICAL FOR EACH ACCESS DOOR** 1. INFORM OPERATIONS WHERE AND WHAT WORK IS SCHEDULED.
2. PROTECT AREA WHERE WORK IS SCHEDULED AND LOCKOUT EQUIPMENT IF NECESSARY.
3. WHEN INSTALLING WIRES ENSURE METAL MATING SURFACES ARE SCRAPED TO BARE METAL.
4. WHEN COMPLETE, CLEAN ALL METAL SHAVINGS AND OTHER DEBRIS FROM AREA.
VACUUM ANY DEBRIS THAT MAY HAVE FALLEN INTO EQUIPMENT.
! 5. ALL PANELS AND ACCESS DOORS ARE TO BE GROUNDED.
6. CLEAN ALL CONTACT METAL SURFACE AREAS WHEN INSTALLING GROUND WIRES.

[
8|

=
®

ACCESS DOOR

BOLT THROUGH DUST L
COLLECTOR WALL — BOLT THROUGH ACCESS
DOOR WITH NUT

ON THE OUTSIDE

N

®
— 30

F‘
/ BOLT THROUGH DUST

COLLECTOR WALL WITH NUT
ON THE OUTSIDE

#12 GROUND WIRE

USE SERRATED TERMINAL ENDS OR USE
SERRATED/STAR WASHER BETWEEN STRAP
END AND BOTTOM NUT/CASING

ré-ﬁ//:l
P

H/ DUST COLLECTOR WALL
DUST COLLECTOR {\
FRONT VIEW SIDE VIEW WALL B
SCALE: NTS
#12 GROUND WIRE
USE SERRATED TERMINAL ENDS OR USE CUT HOLE IN EXISTING METAL SEAL
SERRATED/STAR WASHER BETWEEN STRAP TO FLANGE SURFACE, ON BOTH SIDES.
END AND BOTTOM NUT/CASING BOLT THROUGH FLANGE, ATTACHING
GROUNDING WIRE
mn—/\_ Oijc_._”_:@ 0 |ISSUED FOR TENDER EPM| 2011/12/20
Engineering solutions for global problems REV DESCRIPTION APP DATE
6175 Almon Street
Halifax, Nova Scotia
Canada B3K 5M5
PROJECT NAME: GROUNDING
gy éoooomq%mwmwm_%mxoq_oz DETAILS
FITTED OVER FLANGE EXISTING BOLT THROUGH
BOTH PANEL FLANGES SYSTEM MODIFICATIONS
DUST COLLECTOR o8 LoCATION. SCALE:
PANEL FLANGE CITADEL HIGH SCHOOL AS SO

1855 TROLLOPE ST DN BY: AH crosY: B

DUST COLLECTOR FLANGE GROUNDING HALIFAX, N.S CANADA oo | DC |smne

mo>_|m Z._.m DRAWING NO: FIRE CODE #: REV :
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2"x2"x1/4" ANGLE IRON
BOLTED TO 2"x1/4" FLAT BAR
ON INSIDE OF DUST
COLLECTOR(TYP. 4 SIDES)

ﬂ
1-4345"

\! NOTE 2

FRONT

GENERAL ARRANGEMENT

NOTES:

1. CONTRACTOR IS RESPONSIBLE FOR VERIFYING ALL DIMENSIONS

PRIOR TO FABRICATION & INSTALLATION.
2. ANGLE IRON & FLAT BAR ARE EACH ONE PIECE THE FULL WIDTH OF

THE BACK SIDE.

=

H\
a

2"x2"x1/4" ANGLE IRON
COPED(FRONT)

\ 3/8"x1 1/2" BOLT

2"x2"x1/4" ANGLE IRON
(SIDE)

/w\m_. WING NUT

/1 DETAIL

//.\ SCALE:  NTS.

A
b
o

2"x1/4" FLAT BAR /

DUST COLLECTOR PANEL
2"x2"x1/4" ANGLE IRON

3/8"x1 1/2" BOLT /

3/8" WING NUT

7+ SECTION

( SCALE: N.T.S.

EPM Consulting

Engineering solutions for global problems

6175 Almon Street
Halifax, Nova Scotia
Canada B3K 5M5

PROJECT NAME:

CITADEL HIGH
WOOD DUST COLLECTION
SYSTEM MODIFICATION

0 |ISSUED FOR TENDER EPM| 201208 20
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DUST COLLECTOR

REINFORCING RING
G.A., DETAILS & SECTION

SCALE:
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\

CONTINUES ON DWG.
112-CTD-1101-100 /

NOTES:

1'-10"

1.CONTRACTOR IS RESPONSIBLE FOR VERIFYING
ALL DIMENSIONS PRIOR TO FABRICATION AND

\ /|
g INSTALLATION.
Q
= TIE POINT SCHEDULE
_ 1-31/4" a
7 NEW FAN AND 15 HP DIRECT DRIVEN F, INLET
, TO BE SUPPLIED AND INSTALLED AS PI
- THE SPECIFICAITON
/" ]
11"x12"
SCALE : 1/2"=1"'

BOLT NEW FLANGE OF NEW 11"x12" REDUCER
TO EXISTING FLANGE OF DUST COLLECTOR

NEW FAN AND 15 HP DIRECT DRIVEN F,
[ \ TO BE SUPPLIED AND INSTALLED AS PI
THE SPECIFICAITON

11"d

@ ELEV. 105" ‘
AF.F

4'-27/8"

|

DETAILS SEE DWG. 112-CTD-1101-117

\‘ FOR DUST COLLECTOR REINFORCING

o [P

@ ELEV. 54 1/8"
AF.F

f /) EPM OOSWCED@ o0 |i1sSUED FOR TENDER EPM| 20120820
= — Engineering solutions for global problems REV DESCRIPTION APP DATE
mQ.m Almon m:mm".
_ -1 12! | MM Canac DA e DUST COLLECTOR
PROJECT NAME: DUCTING MODIFICATIONS
CITADEL HIGH PLAN & ELEVATION
WOOD DUST COLLECTION _
SYSTEM MODIFICATION
SCALE:
JOB LOCATION:
m _Im<>|_|_ O Z <_ m<< CITADEL HIGH SCHOOL AS SHOWN
SCALE : 1/2"=1" 1855 TROLLOPE ST. prnE) AP | ooy )8
0 y > 3 HALIFAX, N.S CANADA DES BY: DC SHT NO:
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