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                             Purchasing Division 
 

TENDER #3919 
FACILITY CONDITION ASSESSMENTS-PHASE 1 

STANDING OFFER 
Addendum #3 

December 14th, 2017 
11:45 A.M. 

 
To: Bidders                     From:  Don Walpola, Buyer 
 
Pages:   1 including cover        Phone: 464-2000(ext. 2223) 
 
The bid documents shall be amended and new drawings and clauses added, and shall become part of 
the contract documents as follows: 
 
Questions/Clarrification: 
 
Q. 1       Please confirm that all inspections can be done at ground level (i.e. binocular view?) 
 
A. 1 The building envelope is to observed from safe vantage points as per ASTM E2018-15 8.4.2.1. 

The roofs are still required to be observed as per ASTM E2018-15 8.4.3 
  
 
 

 
 

 
End of Addendum #3 

 
 

 
 
PLEASE SIGN BELOW AND RETURN WITH BID DOCUMENTS: 
 
__________________________________  ________________________________ 
Signature      Company Name 
 
CC: Nova Scotia Construction Association Fax # 468-2470  
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                             Purchasing Division 
 

TENDER #3919 
FACILITY CONDITION ASSESSMENTS-PHASE 1 

STANDING OFFER 
Addendum #2 

December 13th, 2017 
 2:00 P.M. 

 
To: Bidders                     From:  Don Walpola, Buyer 
 
Pages:   5 including cover        Phone: 464-2000(ext. 2223) 
 
The bid documents shall be amended and new drawings and clauses added, and shall become part of 
the contract documents as follows: 
 
Questions: 
 
Q. 1       Please confirm that all inspections can be done at ground level (i.e. binocular view?) 
 
A. 1 All inspections can be done from the ground. If major issues are present, HRSB may request a  

proposal for more detailed inspection. 
 
Q.2         Is it possible for the scope of the first phase to be reduced to a more manageable number           

given the timeline and being the RFP stated Fall 2017 for award and the project will now be 
awarded in January 2018? 

 
A. 2 No.  
 
Q.3        Under Schedule “A” Scope of Work, 1.2.3, can you explain / clarify what exactly is expected/ 

included    when you say “totality of site conditions” and “entirety of the elevation views.” 
 
A.3 Section 1.2.3. This section is pertaining to photographs taken during the site inspections. 

Totality of the site conditions is to include the grounds (parking, sidewalks,  etc.) that are under 
HRSB’s care and control. The entirety of the elevation views would require at a minimum 1 
photo of each of the sides of the building. (eg. A square building must have at least 4 photos 
depicting each elevation) 

 
 
Q4.         Under Schedule “A” Scope of Work, 1.2.5, can you please confirm that “use” does not include   

doing educational facility assessments on learning space use. 
 
A.4 Section 1.2.5 does not include doing an education facility assessment of the learning space.  
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Q5.  Please clarify what is meant by “building interior”? Would this include lighting, flooring, white 
boards, etc in Schedule “A” Scope of Work, Section 1.2., 1.2.2 Facility? 

 
A.5  Building interior is intended to include  flooring, ceiling and wall finishes. Building interior is also 

to include any material building amenities or special features. The lighting is an electrical 
system and is to be included in the assessment as such.    

 
 
Clarifications – Mandatory Site Meeting 
 
 

1. Page 53: Omit Dartmouth South Academy, Island View High, Eastern District P-12, J.L. Ilsley 
High(New), LeMarchant St. Thomas  from the scope of work in Phase 4 
 

2. We are not permitted to distribute school floor plans to the public, for security risk 
management reasons.  HRSB will provide a table indicating the number of floors per building. 
 
 

3.      Revised schools list attached – Number of floors included.  
 
 

 
End of Addendum #2 

 
 

 
 
PLEASE SIGN BELOW AND RETURN WITH BID DOCUMENTS: 
 
__________________________________  ________________________________ 
Signature      Company Name 
 
 
 



School Name Family Year Constructed Age SqFootage # Floors Civic Address City PostalCode Type Report Completed

Highland Park Junior High Citadel High 1955 62 29,005          2             3479 Robie Street Halifax B3K 4S4 Permanent 2015

Joseph Howe Elementary Citadel High 1967 50 43,844          2             2557 Maynard Street Halifax B3K 3V6 Permanent 2015

Oxford  School Citadel High 1938 79 88,069          3             6364 North Street Halifax B3L 1P6 Permanent 2015

St. Joseph's-Alexander McKay Elementary Citadel High 1921 96 47,532          3             5389 Russell  Street Halifax B3K 1W8 Permanent 2015

St. Stephen's Elementary Citadel High 1948 69 46,678          1             3669 Highland Avenue Halifax B3K 4J9 Permanent 2015

Ocean View Elementary Cole Harbour District High 1954 63 44,061          2             51 Oceanview School Road Eastern Passage B3G 1M4 Permanent 2015

Tallahassee Community Cole Harbour District High 1991 26 64,600          2             168 Redoubt Way Eastern Passage B3G 1M5 Permanent 2015

Astral Drive Elementary Auburn Drive High 1984 33 36,811          2             236 Astral Drive Cole Harbour B2V 1B8 Permanent 2016

Astral Drive Junior High Auburn Drive High 1988 29 60,273          2             238 Astral Drive Cole Harbour B2V 1B8 Permanent 2016

Auburn Drive High Auburn Drive High 1995 22 129,427        3             300 Auburn Drive Cole Harbour B2W 6E9 Permanent 2016

Bell Park Academic Center Auburn Drive High 1979 38 37,483          2             39 Walker Street Lake Echo B3E 1M4 Permanent 2016

Caldwell Road Elementary Auburn Drive High 1964 53 31,186          2             280 Caldwell Road Dartmouth B2V 1A3 Permanent 2016

Colby Village Elementary Auburn Drive High 1975 42 27,425          2             92 Colby Drive Dartmouth B2V 1J7 Permanent 2016

Graham Creighton Junior High Auburn Drive High 2001 16 70,000          2             72 Cherry Brook Road Cherry Brook B2Z 1A8 Permanent 2016

Humber Park Elementary Auburn Drive High 1968 49 24,670          1             5 Smallwood Avenue Dartmouth B2W 3R6 Permanent 2016

Joseph Giles Elementary Auburn Drive High 1981 36 33,448          1             54 Gregory Drive Dartmouth B2W 3M6 Permanent 2016

Atlantic View Elementary Cole Harbour District High 1960 57 20,368          1             3391 Lawrencetown Road Lawrencetown B2Z 1R5 Permanent 2016

Cole Harbour District High Cole Harbour District High 1979 38 100,321        3             2 Chameau Crescent Dartmouth B2W 4X4 Permanent 2016

Colonel John Stuart Elementary Cole Harbour District High 1960 57 22,254          1             5 John Stewart Drive Dartmouth B2W 4J7 Permanent 2016

George Bissett Elementary Cole Harbour District High 1981 36 30,740          2             170 Arklow Drive Dartmouth B2W 4R6 Permanent 2016

Nelson Whynder Elementary Cole Harbour District High 1993 24 29,940          1             979 North Preston Road Dartmouth B2W 3Y5 Permanent 2016

Robert Kemp Turner Elementary Cole Harbour District High 1977 40 27,148          2             141 Circassion Drive Dartmouth B2W 4N7 Permanent 2016

Ross Road Cole Harbour District High 1970 47 54,029          2             336 Ross Road Dartmouth B2Z 1H2 Permanent 2016

Sir Robert Borden Junior High Cole Harbour District High 1969 48 58,106          2             16 Evergreen Drive Dartmouth B2W 4A7 Permanent 2016

Gorsebrook Junior High Citadel High 1950 67 47,168          2             5966 South Street Halifax B3H 1S6 Permanent 2017

Halifax Central Junior High Citadel High 1950 67 42,367          3             1787 Preston Street Halifax B3H 3V7 Permanent 2017

Inglis Street Elementary Citadel High 1962 55 42,863          3             5985 Inglis Street Halifax B3H 1K7 Permanent 2017

Saint Mary's Elementary Citadel High 1950 67 13,630          2             5614 Morris Street Halifax B3J 1C2 Permanent 2017

Sir Charles Tupper Elementary Citadel High 1929 88 33,352          2             1930 Cambridge Street Halifax B3H 2L5 Permanent 2017

Springvale Elementary Citadel High 1955 62 36,425          3             92 Downs Avenue Halifax B3N 1Y6 Permanent 2017

St. Agnes Junior High Citadel High 1974 43 48,947          2             6981 Mumford Road Halifax B3L 2H7 Permanent 2017

St. Catherine's Elementary Citadel High 1956 61 51,642          2             3299 Connolly Street Halifax B3L 3P7 Permanent 2017

Westmount Elementary Citadel High 1950 67 42,398          1             6700 Edward Arab Avenue Halifax B3L 2E1 Permanent 2017

Seaside Elementary Cole Harbour District High 1974 43 44,737          3             1881 Caldwell Road Eastern Passage B3G 1M2 Permanent Phase 1

Bicentennial Dartmouth High 1951 66 64,749          2             85 Victoria Road Dartmouth B3A 1T9 Permanent Phase 1

Crichton Park Dartmouth High 1960 57 27,075          2             49 Lyngby Avenue Dartmouth B3A 3V1 Permanent Phase 1

Dartmouth High School Dartmouth High 1959 58 143,044        2             95 Victoria Road Dartmouth B3A 1V2 Permanent Phase 1

Harbour View Elementary Dartmouth High 1946 71 77,311          2             25 Alfred Street Dartmouth B3A 4E8 Permanent Phase 1

Hawthorn Elementary Dartmouth High 1971 46 41,498          3             10 Hawthorne Street Dartmouth B2Y 2Y3 Permanent Phase 1

John MacNeil Elementary Dartmouth High 1968 49 25,053          1             62 Leaman Drive Dartmouth B3A 2K9 Permanent Phase 1

John Martin Junior High Dartmouth High 1963 54 71,332          2             7 Brule Street Dartmouth B3A 4G2 Permanent Phase 1

Shannon Park Elementary Dartmouth High 1952 65 59,850          2             75 Iroquois Drive Dartmouth B3A 4M5 Permanent Phase 1

South Woodside Elementary Dartmouth High 1959 58 27,232          1             5 Everette Street Dartmouth B2W 1G2 Permanent Phase 1

Eastern Shore District High Eastern Shore District High 1966 51 68,697          2             35 West Petpeswick Road Musquodoboit Harbour B0J 2L0 Permanent Phase 1

Gaetz Brook Junior High Eastern Shore District High 1979 38 58,711          3             6856 Highway #7 Gaetz Brook B0J 1N0 Permanent Phase 1

Oyster Pond Eastern Shore District High 1957 60 82,000          2             10583 Highway #7 Oyster Pond B0J 1W0 Permanent Phase 1



Porters Lake Elementary Eastern Shore District High 1972 45 32,944          1             5261 Highway #7 Porter's Lake B3E 1J7 Permanent Phase 1

Ash Lee Jefferson Elementary Lockview High 1999 18 63,102          2             10 Lockview Road Fall River B2T 1J1 Permanent Phase 2

Beaver Bank-Kinsac Elementary Lockview High 1961 56 30,451          2             28 Kinsac Road Beaver Bank B4G 1C5 Permanent Phase 2

Beaver Bank-Monarch Drive Elementary Lockview High 1988 29 33,700          2             1 Monarch Drive Beaver Bank B4E 3A5 Permanent Phase 2

Georges P. Vanier Junior High Lockview High 1968 49 58,804          2             1410 Fall River Road Fall River B2T 1J1 Permanent Phase 2

Harold T. Barrett Junior High Lockview High 1984 33 40,837          2             862 Beaver Bank Road Beaver Bank B4G 1A9 Permanent Phase 2

Holland Road Elementary Lockview High 1988 29 33,223          2             181 Holland Road Wellington B2T 1A1 Permanent Phase 2

Oldfield Consolidated Lockview High 1962 55 8,804            1             72 Halls Road Enfield B2T 1C4 Permanent Phase 2

Waverley Memorial Lockview High 2010 7 44,520          2             2393 Rocky Lake Drive Waverley B2R 1S4 Permanent Phase 2

Admiral Westphal Elementary Prince Andrew High 1975 42 68,804          2             6 Fourth Street Dartmouth B2X 3A5 Permanent Phase 2

Alderney Elementary Prince Andrew High 1953 64 26,770          2             2 Penhorn Drive Dartmouth B2Y 3K1 Permanent Phase 2

Bel Ayr Elementary Prince Andrew High 1964 53 24,994          1             4 Bell Street Dartmouth B2W 2P3 Permanent Phase 2

Brookhouse Elementary Prince Andrew High 1967 50 36,051          2             15 Christopher Avenue Dartmouth B2W 2H4 Permanent Phase 2

Caledonia Junior High Prince Andrew High 1963 54 58,565          2             38 Caledonia Road Dartmouth B2X 1K8 Permanent Phase 2

Ellenvale Junior High Prince Andrew High 1967 50 56,449          2             88 Belle Vista Drive Dartmouth B2W 2X7 Permanent Phase 2

Eric Graves Memorial Junior High Prince Andrew High 1976 41 43,752          2             70 Dorothea Drive Dartmouth B2W 4M3 Permanent Phase 2

Ian Forsyth Elementary Prince Andrew High 1965 52 38,123          2             22 Glencoe Drive Dartmouth B2X 1J1 Permanent Phase 2

Michael Wallace Elementary Prince Andrew High 1960 57 24,003          2             24 Andover Street Dartmouth B2X 2L9 Permanent Phase 2

Mount Edward Elementary Prince Andrew High 1962 55 25,079          1             3 Windward Avenue Dartmouth B2W 2G9 Permanent Phase 2

Prince Andrew High Prince Andrew High 1959 58 145,911        2             31 Woodlawn Road Dartmouth B2W 2R7 Permanent Phase 2

A.J. Smeltzer Junior High Sackville High 1980 37 57,923          2             46 Prince Street Lower Sackville B4C 1L1 Permanent Phase 2

Caudle Park Elementary Sackville High 1974 43 29,090          3             35 McGee Drive Lower Sackville B4C 2J1 Permanent Phase 2

Cavalier Drive Elementary/Junior High Sackville High 1985 32 51,500          2             116 Cavalier Drive Lower Sackville B4C 3L9 Permanent Phase 2

Hillside Park Elementary Sackville High 1956 61 29,770          2             15 Hillside Aveue Lower Sackville B4C 1W6 Permanent Phase 2

Leslie Thomas Junior High Sackville High 1975 42 45,138          3             100 Metropolitan Avenue Lower Sackville B4C 2Z8 Permanent Phase 2

Sackville High Sackville High 1972 45 143,528        3             1 Kingfisher Way Lower Sackville B4C 2Y9 Permanent Phase 2

Smokey Drive Elementary Sackville High 1978 39 27,125          2             241 Smokey Drive Lower Sackville B4C 3G1 Permanent Phase 2

Sycamore Lane Elementary Sackville High 1971 46 24,108          2             69 Sycamore Lane Lower Sackville B4C 1E8 Permanent Phase 2

Lakefront Consolidated Elementary Duncan MacMillan High 1972 45 32,944          2             17286 Highway #7 Tangier B0J 3H0 Permanent Phase 3

Atlantic Memorial Halifax West High 1959 58 25,400          1             3591 Prospect Road White's Lake B3T 1Z3 Permanent Phase 3

Atlantic Memorial (Terence Bay Elementary) Halifax West High 1960 57 13,260          1             1714 Lower Prospect Road Terence Bay B3T 1Y6 Permanent Phase 3

Brookside Junior High Halifax West High 1972 45 51,246          2             2239 Prospect Road Hatchet Lake B3T 1R8 Permanent Phase 3

Central Spryfield J.L. Ilsley High 1947 70 37,979          2             364 Herring Cove Road Halifax B3R 1V8 Permanent Phase 3

Chebucto Heights Elementary J.L. Ilsley High 1974 43 62,241          2             230 Cowie Hill Road Halifax B3P 2M3 Permanent Phase 3

Cunard Junior High J.L. Ilsley High 1965 52 31,934          2             121 Williams Lake Road Halifax B3P 1T6 Permanent Phase 3

Elizabeth Sutherland J.L. Ilsley High 1957 60 56,407          1             66 Rockingstone Road Halifax B3R 2C9 Permanent Phase 3

Fleming Tower Elementary J.L. Ilsley High 1962 55 43,386          1             25 Randolph Street Halifax B3P 2A9 Permanent Phase 3

Harrietsfield Elementary J.L. Ilsley High 1977 40 21,934          2             1150 Old Sambro Road Harrietsfield B3V 1B1 Permanent Phase 3

Herring Cove Junior High J.L. Ilsley High 1973 44 44,700          2             7 Lancaster Street Herring Cove B0J 1S0 Permanent Phase 3

J. L. Ilsley High J.L. Ilsley High 1970 47 148,523        3             38 Sylvia Avenue Halifax B3R 1J9 Permanent Phase 3

John W. MacLeod J.L. Ilsley High 1947 70 33,922          2             159 Purcell's Cove Road Halifax B3P 1B7 Permanent Phase 3

Rockingstone Heights J.L. Ilsley High 1974 43 47,202          3             1 Regan Drive Halifax B3R 2J1 Permanent Phase 3

Sambro Elementary J.L. Ilsley High 1968 49 17,405          2             3725 Old Sambro Road Sambro B3V 1G1 Permanent Phase 3

William King Elementary J.L. Ilsley High 1990 27 34,822          1             91 St. Paul's Avenue Herring Cove B3V 1H6 Permanent Phase 3

Harry R. Hamilton Elementary Millwood High 1980 37 38,649          2             40 Hamilton Drive Middle Sackville B4E 3A9 Permanent Phase 3

Millwood Elementary Millwood High 1988 29 38,019          2             190 BeaverBank Cross Road Lower Sackville B4E 1K5 Permanent Phase 3

Millwood High Millwood High 1989 28 82,450          2             141 Millwood Drive Lower Sackville B4C 2S9 Permanent Phase 3



Sackville Heights Junior High Millwood High 1999 18 73,044          2             956 Sackville Drive Lower Sackville B4E 1S4 Permanent Phase 3

Dutch Settlement Elementary Musquodoboit Rural 1983 34 21,156          2             990 Highway #277 Dutch Settlement B2S 2J5 Permanent Phase 3

Musquodoboit Rural High Musquodoboit Rural 1950 67 44,560          2             11976 Highway #224 Middle Musquodoboit B0N 1X0 Permanent Phase 3

Musquodoboit Valley Education Centre Musquodoboit Rural 2001 16 50,000          1             12014 Highway #224 Middle Musquodoboit B0N 1X0 Permanent Phase 3

Upper Musquodoboit Consolidated Musquodoboit Rural 1962 55 10,540          1             8416 Highway #224 Upper Musquodoboit B0N 2M0 Permanent Phase 3

Basinview Drive Community Elementary Charles P. Allen High 1994 23 63,200          2             273 Basinview Drive Bedford B4A 3X8 Permanent Phase 4

Bedford Forsyth Education Centre Charles P. Allen High 1960 57 49,385          3             132 Rocky Lake Drive Bedford B4A 2T5 Permanent Phase 4

Charles P. Allen High Charles P. Allen High 2013 4 142,000        3             200 Innovation Drive Bedford B4B 0G4 Permanent Phase 4

Hammonds Plains Consolidated Charles P. Allen High 1996 21 52,519          1             2180 Hammonds Plains Road Hammonds Plains B4B 1M5 Permanent Phase 4

Kingswood Elementary Charles P. Allen High 2005 12 67,921          2             34 Vrege Court Hammonds Plains B4B 1K2 Permanent Phase 4

Rocky Lake Junior High Charles P. Allen High 1979 38 116,763        3             670 Rocky Lake Drive Bedford B4A 2T6 Permanent Phase 4

Sunnyside Elementary - Eaglewood Drive Charles P. Allen High 1964 53 28,102          2             210 Eaglewood Drive Bedford B4A 3E3 Permanent Phase 4

Sunnyside Elementary - Fort Sackville Charles P. Allen High 1950 67 8,308            1             21 Perth Street Bedford B4A 2H1 Permanent Phase 4

Citadel High Citadel High 2007 10 198,660        3             1855 Trollope St. Halifax B3H 0A4 Permanent Phase 4

Burton Ettinger Halifax West High 1959 58 50,590          2             52 Alex Street Halifax B3N 2W4 Permanent Phase 4

Clayton Park Junior High Halifax West High 1964 53 51,770          3             45 Plateau Crescent Halifax B3M 2V7 Permanent Phase 4

Duc d'Anville Elementary Halifax West High 1964 53 52,809          2             12 Clayton Park Drive Halifax B3M 1L3 Permanent Phase 4

Fairview Heights Halifax West High 1967 50 21,756          2             210 Coronation Avenue Halifax B3N 2Y3 Permanent Phase 4

Fairview Heights - Annex Halifax West High 1960 57 13,700          1             141 Rufus Avenue Extension Halifax B2N 2M2 Permanent Phase 4

Fairview Junior High Halifax West High 1972 45 70,904          3             155 Rosedale Avenue Halifax B3N 2K2 Permanent Phase 4

Grosvenor-Wentworth Park Elementary Halifax West High 1960 57 42,741          1             4 Downing Street Halifax B3M 2G4 Permanent Phase 4

Halifax West High Halifax West High 2002 15 184,100        3             283 Thomas Raddall Drive Halifax B3S 1R1 Permanent Phase 4

Prospect Road Elementary Halifax West High 1981 36 22,907          1             2199 Prospect Road Hatchet Lake B3T 1R8 Permanent Phase 4

Rockingham Elementary Halifax West High 1940 77 49,703          2             31 Tremont Drive Halifax B3M 1X8 Permanent Phase 4

Beechville Lakeside Timberlea Junior

Elementary P-2 Sir John A. Macdonald High 1991 26 49,385          2             22 James Street Timberlea B3T 1G9 Permanent Phase 4

Beechville Lakeside Timberlea

Senior Elementary 3-5 Sir John A. Macdonald High 1973 44 50,440          2             24 James Street Timberlea B3T 1G9 Permanent Phase 4

East St. Margarets Elementary Sir John A. Macdonald High 1958 59 17,878          2             8671 Peggy's Cove Road Indian Harbour B3Z 3P5 Permanent Phase 4

Five Bridges Junior High Sir John A. Macdonald High 1965 52 99,847          3             66 Hubleys Road Hubley B4A 1C9 Permanent Phase 4

Shatford Memorial Elementary Sir John A. Macdonald High 1948 69 18,478          2             10089 St. Margaret's Bay Road Hubbards B0J 1T0 Permanent Phase 4

Sir John A. Macdonald High Sir John A. Macdonald High 1965 52 99,847          2             31 Scholars Road Tantallon B3Z 0C3 Permanent Phase 4

Tantallon Junior Elementary Sir John A. Macdonald High 1980 37 29,224          2             1 French Village Station Road Upper Tantallon B3Z 1E3 Permanent Phase 4

Tantallon Senior Elementary Sir John A. Macdonald High 1972 45 50,464          2             3 French Village Station Road Upper Tantallon B3Z 1E3 Permanent Phase 4



 1 

                             
                             Purchasing Division 
 

TENDER #3919 
FACILITY CONDITION ASSESSMENTS-PHASE 1 

STANDING OFFER 
Addendum #1 

December 5th, 2017 
5:00 P.M. 

 
To: Bidders                     From:  Don Walpola, Buyer 
 
Pages:   1 including cover        Phone: 464-2000(ext. 2223) 
 
The bid documents shall be amended and new drawings and clauses added, and shall become part of 
the contract documents as follows: 
 
The following sections will not be applicable to # 3919 and should be disregarded 
 

Page 17: Section 4.2.4  - There are 10 additional P-3 schools which may be added to the 
HRSB portfolio starting in July 2018. These schools and potential turnover dates are 
listed in Appendix C – List of School Packages, as optional additions to each phase. 
 
Page 54: The entire table Optional P-3 Schools to be Included in HRSB’s Portfolio 
 

 
End of Addendum #1 

 
 

 
 
PLEASE SIGN BELOW AND RETURN WITH BID DOCUMENTS: 
 
__________________________________  ________________________________ 
Signature      Company Name 
 
CC: Nova Scotia Construction Association Fax # 468-2470  
 



 

 
 
 
 
 
 
 
 

Request for Proposals 
 

#3919 
 
 
 
 
 
 

FACILITY CONDITION ASSESSMENTS-PHASE 1 
STANDING OFFER   

 
 
 
 

Closing Date: December 19th, 2017 
Closing Time: 2:00:00 P.M. 
Opening Time: 2:00:00 P.M. 

 
Closing Location: 
Halifax Regional School Board 
33 Spectacle Lake Drive 
Dartmouth, N.S. 
B3B 1X7 

 
Purchasing Contact: 
Don Walpola, Buyer 
Financial Services - Halifax Regional School Board 
Phone: (902)464-2000 #2223 
Fax: (902)464-0161 
E-mail: dwalpola@hrsb.ca 

 
Operations Contact: 
Tyler Bell, P. Eng., Energy Manager 
Tel: (902) 464-2000 Extension #5119 
E-mail: tbell@hrsb.ca 

mailto:jlking@hrsb.ca
mailto:tbell@hrsb.ca
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1.0 INTRODUCTION 
 
1.1 The Halifax Regional School Board 
 

The Halifax Regional School Board (“HRSB”) is the largest public school district in Atlantic 
Canada serving approximately 48,000 students from early childhood education through to 
Grade 12.  The organization employs over 9,000 full time and temporary staff with programs 
operating from over 136 schools and buildings. The annual operating budget for the HRSB is 
approximately $543,000,000. 
 

1.2 Purpose of this Request for Proposal 
 

The Halifax Regional School Board (HRSB) is seeking proposals from qualified individuals/ firms to 
provide Facility Condition Assessments on School Buildings –and to report on same, as outlined 
in this document (Appendix C – List of Schools). 

 
A mandatory information meeting will be held on Friday, December 8th, 2017 at 10.00 a.m. 
Interested parties are asked to meet at the Halifax Regional School Board Office, 33 
Spectacle Lake Drive, Dartmouth NS B3B 1X7. 
 
The term of the Facility Condition Assessments, Phase 1 contract will be from the date of award 
until March 31st, 2018 with three (3) optional one (1) year term extensions at the sole discretion 
of the Halifax Regional School Board for subsequent phases. 

  
The terms "RFP" and "Proposal" include any revisions, amendments or additional documents 
made thereto, pursuant to this RFP. 

 
1.3 The Proposal 
 

Proponents are requested to provide a Proposal that will meet the HRSB’s requirements at the 
best possible overall value, as determined by HRSB in its sole discretion. 

 
1.4 Guiding Principles 
 

When preparing your Proposal, you MUST consider the following principles, which will act as a 
guide for the HRSB in its evaluation. Further criteria as provided below, may be included in the 
Project Scope, and may be weighted as to their relative importance to the evaluation process. 
You MUST identify in your Proposal how it satisfies these principles: 

 
• Quality 
• Value 
• Reliability 
• Cost Effectiveness 
• Time Lines 
• Related Expertise 
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1.5 Schedules of Events 
 

The following schedule for this RFP and award of Contract is current as of the release date 
of this RFP. HRSB reserves the right to, in its sole discretion: 

 
a) modify any of the dates below; or 

 
b) modify any of the steps noted below. 

 
 

Step Date 
Release of RFP TUESDAY, DECEMBER 5TH, 2017 
Close Date TUESDAY, DECEMBER  19TH,2017  
Determine Short List of service providers To be determined 
Select Preferred service provider(s) To be determined 
Final Contract Award* To be determined 
Commencement of Obligations To be determined 

 
*Should HRSB enter into negotiations with a preferred service provider or service providers 
to finalize a Contract as specified in Section 3.2(b), and such negotiations fail to do so, HRSB 
reserves the right in its sole discretion to negotiate with other service providers who 
submitted acceptable Proposals or to not award a Contract to any service provider. For 
further clarification of HRSB’s option to negotiate a final Contract, and of its discretion 
generally, refer to Section 3.2 and Section 5.0 below. 

2.0 RFP TERMS AND CONDITIONS 
 
  This section describes; 
 

a) the requirements for all Proposals; and 
 

b) the procedures, practices and contractual obligations between HRSB and each service 
provider that form this RFP process. 

 
Service providers are instructed to read and understand all requirements detailed within 
this RFP, as failure to meet any requirements fully shall jeopardize and perhaps eliminate 
the acceptability of the Proposal. 
 

 
2.1 RFP Terminology 

 
Throughout this RFP, terminology is used that describes the importance of each requirement. 
Such terminology is as follows: 

 
“Must”, “Mandatory”, “Shall” A requirement that MUST be met in a substantially 

unaltered form the failure of which shall result in a non-
conforming bid; 

“Should”, “Desirable” A requirement having a significant degree of importance 
to the objectives of this RFP; and 

“Optional” A requirement not considered essential, but for which 
preference may be given. 
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2.2 Glossary of Terms 

 
In addition to terms defined elsewhere in this RFP, the following terms shall have their 
corresponding meanings: 

 
“Proponent” A person, firm or company submitting a Proposal in response 

to the RFP. 

“Bidding Period” The period of time between the issuance of this RFP and 
the Close date. 

“Close Date” The date and time by which a service provider MUST submit 
its Proposals to HRSB, as specified in Section 1.5. 

“Contract” The agreement(s) that form the contractual relationship 
between the service provider and HRSB, or to be executed by 
the service provider and HRSB, as specified in Section 3.3. 

"DDP" "Delivered Duty Paid", being one of the International 
Chamber of Commerce's "Incoterms 2000" found at 
www.iccwbo.org/index_incoterms.asp 

“Innovative Proposal” A serv ice  provider’s suggested new and innovative 
processes it considers to be beneficial to HRSB. 

“PO” A purchase order issued by HRSB to the successful service 
provider. 

“Project Scope” The specific items, equipment, work or services requested by 
HRSB under this RFP as set forth in Schedule A – “Project 
Scope”. 

“Sites” All HRSB lands or premises where the equipment will be 
installed or services performed. Sites may be specified 
within the RFP and/or the Contract. 

“Subservice provider” A person, firm or corporation having a contract with the 
serv ice  provider to supply equipment or systems or 
perform services under a Contract. 

“Service provider” The successful service provider who is awarded by HRSB a 
Contract or the right to enter final negotiations with HRSB 
to enter a Contract, pursuant to Section 3.2. 

 
2.3 Innovative Proposals 

 
Proponents are encouraged to provide Innovative proposals (e.g. ways for the Board to achieve 
contract cost savings).  The Innovative Proposal must be an entirely separate proposal and will 
only become a Contract if and when specifically agreed upon between the proponent and the 
HRSB apart from any acceptance of the Proposal. The Innovative Proposal should address all 
purchase and service requirements of the HRSB and will be considered by HRSB in its sole 
discretion. 

  

http://www.iccwbo.org/index_incoterms.asp
http://www.iccwbo.org/index_incoterms.asp
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2.4 Confidentiality and FOIPPA 

 
Information pertaining to HRSB obtained by the service provider, its employees and agents as a 
result of its participation in this RFP, is confidential and MUST not be disclosed by the service 
provider except as authorized in advance and in writing by HRSB. 
 
HRSB shall endeavor to keep all Proposals and accompanying documentation received as 
confidential and used only for the purposes of evaluation of the Proposal, however, HRSB 
provides no warranty with respect to confidentiality and shall incur no liability from any 
disclosure.  The service provider hereby grants to HRSB the right to copy any documents 
(regardless of form) provided in or with the Proposal for the purposes of such evaluation. 
 
Proposals are subject to the protection and disclosure provisions of the Freedom of Information 
and Protection of Privacy Act (“FOIPPA”). While this Act allows persons a right of access to 
records in HRSB’s custody or control, it also prohibits HRSB from disclosing your personal or 
business information where disclosure would be harmful to your business interests or would 
be an unreasonable invasion of your personal privacy as defined in Section 15 and 16 of the 
FOIPPA.  Service providers are encouraged to identify what portions of their submissions are 
confidential and what harm could reasonably be expected from its disclosure. 

 
2.5 Full Disclosure 

 
Service providers MUST provide a statement providing a full and complete 
disclosure of: 

 
a) any personal relationship to any employee of HRSB who makes recommendations 

concerning the award of the services or works contemplated in the RFP or of any 
employee (or immediate relative of any employee) of HRSB with any direct, or indirect 
pecuniary interest, ownership or directorship with respect to the service provider; and 

b) any business relationship, monetary or other support of HRSB through any of its Sites 
or with respect to any of its staff including employees, officers or Trustees. 

 
Service providers MUST advise the Purchasing Manager of any change in the foregoing 
throughout the Bidding Period and Term. HRSB reserves the absolute right to eliminate any 
Proposal or terminate any resulting Contract for failure to disclose the information required in this 
Section. 
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2.6 Proposal Submission 

 
Submit three (3) sealed hard copies and One (1) electronic copy on a flash drive. The hard copies 
should consist of two (2) bound & one (1) unbound copy.  
 
Please do not bind your proposal in a 3-ring binder. A corner stapled document shall be 
considered as bound. 
 
Appendix A – Contractor Information Forms MUST be signed by an authorized representative of 
the firm. 
 
The identification label on the outside of the envelope MUST be completed to identify the 
COMPANY NAME. Proposals MUST be submitted in a sealed envelope clearly marked: 

 
RFP #3919 Facility Condition Assessments -Phase 1 

 
HALIFAX REGIONAL SCHOOL BOARD 
33 Spectacle Lake Drive, Dartmouth, NS B3B 1X7 

 
Attention: Don Walpola – Buyer 
Phone #: (902) 464-2000 Ext. 2223 
Fax #: (902) 464-0161 

 
The HRSB will not accept Proposals via facsimile or electronically. Proposals not sent to the 
foregoing address will not be considered. Proposals MUST be received by the Close Date, at the 
defined time indicated on the coversheet of this RFP, failing which the Proposal will be 
disqualified and unopened. Proposals will be received with a time and date stamp and the 
signature of the HRSB employee who received the Proposal. 

 
2.6.1 Document Size Restrictions 

 
Elaborate brochures or voluminous examples are neither required nor desired. Your 
proposal should not be more than 40 typed pages maximum, Calibri 11 point font pitch.  

 
2.7 Communications during Bidding Period 

 
Questions, clarification or information regarding the RFP process or the Project Scope MUST be 
directed exclusively to the Buyer specified above, no less than 5 (five) business days before the 
RFP closing date and time and MUST be in writing. The Buyer may direct such questions, 
clarification or information of a technical or business nature to other HRSB employees, 
consultants or service providers, in which event the service provider shall copy the HRSB Contact 
on all such further questions, clarifications or information posed to the designated HRSB 
employee or service provider.  Failure to comply with this requirement may result in 
disqualification of a Proposal. 
 
Should any discrepancies, omissions, ambiguities, or other conflicts in the RFP document be 
found, the proponent shall bring the matter to the attention of the Buyer via email at 
dwalpola@hrsb.ca , at least five (5) business days prior to the Close Date. HRSB may, in its sole 
discretion, determine that such information should result in a revision to this RFP, in which 
event Section 2.10 below shall apply. Questions and answers may be copied by HRSB and 
distributed to all service providers by way of email or fax. 

 
 

mailto:jlking@hrsb.ca
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2.8 Evaluation of Proposals 

 
The evaluation of the proposals will be carried out through a two envelope submission method. 
The below table describes the weightage given for each criterion.  

 
 

Evaluation Criteria Value 

Technical 
Submission 

(Envelope #1) 

Communication - Clarity of Written Proposal 10% 
Team Composition and Experience 15% 
Understanding of HRSB’s Needs 15% 
Technical Solution 20% 
Project Management Methodology 10% 

Pricing 
Submission 

(Envelope #2) 
Pricing  30% 

 Total Score 100 
 

2.8.1 Technical Submission 
 

1. The ‘Technical Submission’ of the proposal will be opened and a technical evaluation will be 
performed by the Evaluation Team.  

2. The ‘Technical Submission’ of the proposal will be evaluated by means of a point score as 
indicated in the chart above. 

3. Only Technical Submissions with a score of 60% or greater of the maximum possible technical 
score will have fee submissions opened. 

 
2.8.2 Pricing Submission 

 
1. The fee scoring, which represents the remaining 30 the points, shall be allocated as described 

in step 2 below. 
2. Low bid receives full points (30), subsequent bids shall receive proportionately less points 

based on the following formula rounded to the nearest point:  
 

𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃 𝑃𝑃𝑃𝑃𝑃𝑃𝑃 𝑃𝑃𝑃𝑃𝑃𝑃 = 𝐹𝐹𝐹𝐹 𝑃𝑃𝑃𝑃𝑃𝑃 ×  
𝐿𝐿𝐿 𝐵𝐵𝐵 𝑃𝑃𝑃𝑃𝑃

𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃𝑃 𝐵𝐵𝐵 𝑃𝑃𝑃𝑃𝑃
 

 
The HRSB reserves the right to seek clarification on any Proposal submitted by a service provider 
to assist in making its evaluation, without notifying any other service provider of such. 

 
 
The opening of Proposals will be closed to the public 
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2.9 Revisions & Addenda 

 
Should HRSB determine in its sole discretion to revise any part of this RFP prior to the Close 
Date, the revisions will be provided in writing by form of an addendum to all service providers. 
Addenda must be issued by the Board no less than three (3) business days before the closing 
date. HRSB may also, in its sole discretion, extend the Close Date to an alternate date of its 
choosing to allow all service providers to consider and respond to a revision, and will advise all 
service providers of such in writing. It is the sole responsibility of the service provider, prior to 
the Close Date, to ensure they have received all addenda pertaining to the RFP. 

 
2.10 Withdrawal or Amendment of Submitted Proposals 

 
Any Proposal which has been submitted may be withdrawn prior to the scheduled closing time. A 
request to withdraw a Proposal must be in writing on the letterhead of the Proponent in a 
sealed envelope, clearly marked, and be received by the Buyer prior to the closing time. Changes 
will not be accepted by facsimile or email. 

 
No amendment or modification to a Proposal shall be accepted after the closing time. If a 
change to a Proposal that has been submitted is desired, the submitted Proposal must be 
withdrawn and the replacement Proposal submitted prior to the closing time. 

 
2.11 Extensions Requested by Service Provider 

 
Extensions to the Close Date will only be considered if requested by a proponent no less than 
seventy-two (72) hours prior to the Close Date. An extension may only be granted by the HRSB 
Manager of Accounting and Purchasing in his or her sole discretion and may be granted to all 
service providers as a result of such request. 

 
2.12 Non-Compliance Identified 

 
The service provider MUST specifically identify any terms and conditions of this RFP with which 
they are unable to comply. It will be assumed that all terms and conditions are acceptable to the 
service provider unless otherwise noted and all such terms and conditions will form part of the 
Contract. Service provider hereby acknowledges that any non-compliance in its Proposal may 
disqualify it from further evaluation by HRSB, in HRSB’s sole discretion. 

 
2.13 Return of Proposal 

 
A Proposal, accompanying materials and any revisions or amendments thereto which are 
submitted by the service provider is the property of HRSB and will not be returned. 

 
2.14 Release of Service Provider Information 

 
HRSB reserves the right to publish the names of responding service providers and any summary 
cost information deemed appropriate. 

 
2.15 Liability for Errors 

 
HRSB or its agents shall not be held liable or accountable for any error or omission in any part of 
this RFP or response to any questions of service providers, and the service provider hereby 
releases HRSB and its Trustees, employees and agents from any such liability whatsoever. 
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2.16 Preparation Costs 

 
Any and all preparation costs incurred by the service provider in developing Proposals, 
presentations, demonstrations, or any other activity related to service provider’s response to this 
RFP (including attending Site visits), are solely the responsibility of the service provider. 

 
2.17 Consortium Bids 

 
In the case of consortium bids, all organizations comprising the consortium MUST be 
identified.  The business relationship and responsibility of each service provider to its consortium 
member in relation to the Proposal MUST be clearly outlined and there MUST be evidence of a 
consortium management approach that will ensure clear lines of communication and delivery of 
the goods or services for the duration of the Contract. As well, the service provider MUST be 
designated and assume responsibility and liability for the acts and omissions of all consortium 
members, and have the authority to sign on behalf of such consortium members and bind each 
consortium member to all statements or agreements made on behalf of or by the consortium. 

 
2.18 Subcontracted Work 

 
The service provider is considered an independent service provider to HRSB in the 
performance of its obligations. Should the service provider intend to subcontract any part of 
the Project Scope, including through a consortium as contemplated in Section 2.17 above, it 
MUST so specify the equipment or services to be subcontracted and list the name and 
address of proposed Subservice providers. Unless otherwise expressly approved by HRSB in 
writing, service provider shall perform the Project Scope itself without the use of Subservice 
providers.  The service provider submitting the Proposal MUST assume overall coordination and 
responsibility for the Proposal and shall assume responsibility and liability for the acts and 
omissions of all Subservice providers whatsoever. 

 
2.19 Right to Contact and Visit Clients of Service Providers 

 
HRSB reserves the right to contact or visit any client of the service provider without permission or 
assistance of the service provider. If specified in the Project Scope, a current client list is to be 
provided to HRSB and shall include information regarding client size, environment, and the scope 
of goods provided or services performed for such clients. 

 
2.20 Proposal Pricing 

 
Pricing shall be in Canadian Dollars. Discounts offered for early payment MUST be clearly stated. 

 
2.21 Hardware Proposal and Specification 

 
Proposal prices MUST include the necessary hardware and software required for Proponents to 
provide the proposed maintenance service. 

 
2.22 Proposal Validity 

 
To enable HRSB to complete its approval processes, Proposals submitted MUST remain valid for a 
period of not less than ninety (90) days. 
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2.23 Service Provider Debriefing 

 
HRSB will, at its discretion, arrange a debriefing for the purpose of informing a service provider 
why its Proposal was not selected. Debriefings must be requested by email to 
dwalpola@hrsb.ca within three (3) business days of non-award notification and will be restricted 
to the service provider’s submission and not the process in general. 

 
3.0 THE CONTRACT 

 
3.1 Binding Effect of Proposal and Contract Finalization 

 
The service provider hereby acknowledges that its Proposal constitutes a contract with HRSB, 
and the terms and conditions of this RFP and the Proposal (with the RFP taking precedence in 
the event of any inconsistency or conflict of terms) shall govern such agreement. Such contract 
shall remain binding upon service provider until the earlier of: 

 
a) written notice from HRSB that the service provider’s Proposal is rejected as 

unsatisfactory; or 
 

b) issuance by HRSB of its PO to the service provider with respect to this RFP, pursuant to 
Section 3.2(a), and upon such issuance, the service provider shall be regarded as the 
service provider hereunder; or 

 
c) execution of the Contract by both HRSB and the service provider pursuant to Section 

3.2(b); or 
 

d) written notice from HRSB that it has entered a Contract with a service provider and 
that the service provider has been unsuccessful under this RFP. 

 
3.2 Right to Negotiate 

 
HRSB may, in its sole discretion: 

 
a) through the issuance by HRSB of its PO to the service provider or service providers, 

award to a service provider or service providers the Contract, based on its Proposal, 
without further negotiation or documentation; or 

 
b) award to a service provider or service providers the right to negotiate and finalize such 

further documentation as HRSB determines to be necessary or advisable. The entering 
into of such negotiation by HRSB shall not fetter its discretion to award the Contract to 
other service providers, not award any Contract, or otherwise under Section 5.0. 

 
3.3 Contract Documents 

 
3.3.1 The attached form of contract (Schedule C) is a sample version that shall be issued to or 

executed by the successful service provider pursuant to the terms and conditions of this 
RFP. It is not to be executed and returned by the service provider as part of its 
proposal. 
  

mailto:jlking@hrsb.ca
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3.3.3 The Contract the service provider will have with the HRSB, if awarded, will  include: 

 
a) such further documentation as may be negotiated and executed by the HRSB and the 

service provider pursuant to Section 3.2(b); and 
 

b) this RFP and all of its Schedules, including without limitation any PO issued by HRSB 
to the service provider, and any revisions, amendments or additional documents made 
thereto, if any; and 

 
c) the Proposal, in its entirety and all promises made in the Proposal will be deemed 

covenants in the Contract and all information, representations and warranties made in 
the Proposal will be deemed terms, representations and warranties of the Contract 
surviving the signing or issuance by HRSB of any additional or formal documents prepared 
by the HRSB. 

 
For the purposes of evaluation and interpretation of Proposals, in the case of conflicts, 
discrepancies, errors or omissions between this RFP and any documentation issued or executed 
pursuant to Section 3.1, and the Proposal, this RFP and such documentation shall take precedence 
over the Proposal. 

 
3.4 Term of the Contract 

 
The term of the Facility Condition Assessments, Phase 1 contract will be from the date of award 
until March 31st, 2018 with three (3) optional one (1) year term extensions at the sole discretion 
of the Halifax Regional School Board for subsequent phases. 

 
3.5 Governing Law 

 
This RFP and any Proposal shall be governed by and interpreted in accordance with the laws of 
the Province of Nova Scotia and the laws of Canada applicable therein, excluding any conflict of 
laws and rules that may apply therein. Service provider hereby attorns to the exclusive 
jurisdiction of the courts of the Province of Nova Scotia. 
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4.0 THE SPECIFIC RESPONSE 

 
The purpose of the Facility Condition Assessments is to determine the suitability of these existing 
buildings to meet the long term needs of the HRSB and to estimate the scope, cost and scheduling 
of improvements to enable HRSB to continue to effectively and efficiently operate each building in 
conformance to applicable codes and standards. This information will assist the HRSB in making 
informed decisions with respect to investing in these buildings and determining the extent of the 
financial investment required to maintain these buildings. 
 
The submission of a proposal on this service will be considered as a representation that the 
proponent has carefully investigated all conditions which may affect or may, at some future date, 
affect the performance of the services covered by the proposal, the entire area to be serviced as 
described in the attached specifications and other contract documents and that the proponent is 
fully informed concerning the conditions to be encountered, quality and quantity of work to be 
performed and materials to be furnished; also, that the proponent is familiar with all Federal and 
Provincial laws and all codes and ordinances of HRM which in any way affect the prosecution of 
the work or persons engaged or employed in the work. 
 
In responding to this proposal, each proponent shall include, as a minimum, a Technical Proposal 
and a Cost Proposal. The proposal is not complete unless it contains a Technical Proposal which 
addresses the requirements described herein, and a separate Cost Proposal that details all costs 
for the proposed services. Both the Technical Proposal, which shall be identified as envelope #1, 
and the separate Cost Proposal, which shall be identified as envelope #2, shall be submitted 
simultaneously. Both Technical and Cost Proposal must be signed by an authorized representative 
of the firm submitting. 

 
Sealed Proposals will be received by Halifax Regional School Board, Procurement Section, 33 
Spectacle Lake Drive, Dartmouth, NS B3B 1X7 

 
4.1 Technical Submission Requirements (Envelope #1) 

 
The Proposal shall include the following as a minimum; failure to do so may be cause for rejection 
of the proposal: 

 
4.1.1 General Information 

 
4.1.1.1 Using the form identified in this document as Appendix A – 

Contractor Information Forms, the proponent shall provide the name 
of the firm, Office address, telephone number, email address, and 
facsimile number and Business Registration Profile. 

 

Note: The Laws of the Province of Nova Scotia require all businesses operating in 
 Nova Scotia to register with the Registry of Joint Stock Companies except: 

• New Brunswick corporations  and NB partnerships/business names registered in 
New Brunswick 

• Individuals or partners using only their personal names without a descriptive 
element or attachment such as 'and Associates' 

• Partnerships whose sole purpose is farming or fishing 
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The status of a proponent’s business registration does not preclude the 
submission of a proposal. A proposal can be accepted for evaluation regardless 
of (i) whether the company is registered, or (ii) whether its business registration 
is in good standing (i.e.:  status is ‘active’).  However, this legal requirement must 
be addressed at time of award. 

 
4.1.1.2 Proponents shall provide a one (1) to two (2) page executive summary 

of their proposal 
 

4.1.1.3 Proponents shall provide a one (1) to two (2) page corporate resume 
detailing the proponent firm/partnership’s credentials and experience 
specific to the scope of work detailed in the RFP 

 
4.1.1.4 Proponents shall provide an organizational chart detailing the 

structure of the proponent team specific to the scope of work, by 
position. Individual names should not be included. 

 
4.1.2 Certification 

 
Proponents must include a certificate of good standing from the Nova Scotia Workers' 
Compensation Board and an issued or interim Certificate/letter of Recognition (COR) from Nova 
Scotia Occupational Health and Safety.  Upon award, contractors must submit a copy of your 
company’s full safety plan. 

 
4.1.3 Team Composition and Experience 

 
4.1.3.1 Proponents shall provide, in detail, their credentials related to the 

scope of work and any information which documents successful and 
reliable experience in past contracts, especially those contracts related 
to the requirements of this Request for Proposal. 

 
4.1.3.2 A one (1) page resume detailing educational qualifications and 

previous work assignments related to this Request for Proposal for 
each person who will perform the services required. These credentials 
may be subject to verification. 

 
The proponent shall provide a matrix indicating which of the previous work assignments each 
individual has worked on in order to assess the team’s experience in working together. 

 
In the event there would be a change in the persons named and assigned to perform the services 
under the contract, the proponent shall be required to submit, for approval to HRSB, the 
credentials and resumes of the persons the proponent proposes to perform the services under the 
contract. 
 

4.1.3.3 Proponents shall provide a list of three (3) applicable client contacts 
who have contracted for services offered by the proponent which is 
considered identical or similar to the requirements of this Request for 
Proposal. The list should include the following information: 
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1. Company Name and Address 
2. Contracting Officer and Telephone Number 
3. Technical Representative and Telephone Number, and 
4. A brief, written description of the specific services provided including the year, 
proponent contract value and final proponent contract value. 

 
Client contacts which include Halifax Regional School Board staff are not desired and will not be 
considered. 

 
4.1.4 Subcontractors  

 
If applicable, include a list of all subcontractors that will be used to perform the work indicated in 
your proposal. 

 
4.1.5 Understanding of HRSB Needs and Technical Solution 

 
4.1.5.1 Proponents shall provide a demonstrated understanding of the subject 

matter, including, but not limited to, the scope of work as well as the 
approach that will be taken to accomplish the Services related to this 
RFP document, as well as an indication of possible challenges and 
solutions not directly referenced in the Request of Proposals. 

 
4.1.5.2 Proponents shall provide a bar chart indicating significant milestones. 

The proponent’s proposal shall also indicate the number and frequency 
of the anticipated meetings for the review process. Indicate on the 
schedule the critical path. The proponent shall use standard calendar 
dates for the purposes of constructing the schedule. 

 
4.1.5.3 Completed Facility Condition Assessment Reports: Proponents shall 

include, in their proposal, two (2) Facility Condition Assessment 
Reports previously completed by the proponent that in their opinion 
best meet the requirements of this particular RFP and based upon 
which the proponent has developed his work strategy and cost 
package. Upon award of contract, these will be returned to the 
unsuccessful proponents, but retained for the successful proponent 
until project completion. 

 
4.1.6 Project Management Methodology 

 
An organizational chart clearly identifying team roles and primary contact will be provided (in 
the case of multi-disciplinary Joint Ventures, the lead firm will be identified.) A Work 
Breakdown Structure indicating each team member’s responsibility and contribution in both days 
and as a percentage of the total work should be included. 

 
A description of Proponents Quality Assurance methods and practices should be included. 
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4.1.7 Your Contractual Terms 

 
List separately any contractual terms which MUST be included as part of the Contract if awarded 
to you and which would be a condition to HRSB’s acceptance of your Proposal. 

 
List separately any contractual terms which you would like the HRSB to consider but which would 
not be a condition to the acceptance by the HRSB of your Proposal and which would only be part 
of the Contract with the HRSB with the specific further agreement of the HRSB. 

 
4.1.8 Insurance 

 
The proponent must provide with their proposal an insurance certificate (Appendix E-
Insurance Certificate) showing proof of: 

 
• Commercial General Liability insurance, including but not limited to, products liability and 

completed operations, contractual liability, owners and contractors liability, endorsement, 
independent contractor, for a combined single limit of no less than $5,000,000 per 
occurrence. 

 
• Commercial Auto liability Insurance covering all owned, non-owned and hired vehicles for a 

minimum combined single limit of $2,000,000 per occurrence;  
 
• Professional Liability for a combined single limit of no less than $5,000,000 per occurrence. 

 
• It is also agreed that the above insurance coverage is primary. 

 
Upon award, The Halifax Regional School Board MUST be named as “additionally insured” 
pertaining to the work for this project. Furthermore, Halifax Regional School Board MUST 
receive at least thirty (30) days’ notice of cancellation or modification of the above insurance. 
The successful proponent shall secure and maintain the insurance as noted above at its expense 
during the term of the contract 
 

4.1.9 Other 
 
Additional brief facts in which the proponent feels are critical in evaluating the proposal. 

 
4.2 Cost Proposal (Envelope #2) 

 
4.2.1 The cost proposal shall be submitted at the same time as the technical proposal as a 

separate document in a separate sealed envelope 
 

4.2.2 The Cost Proposal shall include a single page (Appendix B – Bid Form) duly signed stating 
the proponent’s firm fixed total price for this service as outlined in the Request for 
Proposal. 

 
4.2.3 Proponents should include within the Cost Proposal on a separate pages, the breakdown 

of the total costs for each facility. (Appendix C – List of School Packages).  
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4.2.4 There are 10 additional P-3 schools which may be added to the HRSB portfolio starting in 
July 2018. These schools and potential turnover dates are listed in Appendix C – List of 
School Packages, as optional additions to each Phase.  

 
4.2.5 The total cost, indicated on the (Appendix B – Bid Form), shall represent the maximum 

payment for the project. Price data should include fixed price, estimated hours of work 
by key staff and individual hourly cost for staff. Include and identify expenses and HST 
separately. Price may not be the determining factor for award. HRSB may negotiate a 
final offer with the selected proponent. 

 
5.0 HRSB DISCRETION 
 
5.1 The service provider hereby acknowledges that: 

 
5.1.1 HRSB shall have the right to reject any or all Proposals for any reason, or to accept any 

Proposal which HRSB in its sole, unrestricted discretion deems most advantageous to 
it. The lowest, or any, Proposal will not necessarily be accepted and HRSB shall have the 
unrestricted right to: 

 
5.1.1.1 accept any Proposal, and in the event it only receives informal, non-

conforming or qualified Proposals with respect to this RFP, accept any such 
Proposal; or 

5.1.1.2 accept a Proposal that is not the lowest price; or 
5.1.1.3 reject a Proposal that is the lowest price even if it is the only Proposal 

received; 
 

5.1.2 HRSB reserves the right to consider, during the evaluation of Proposals: 
 
5.1.2.1 information provided in the Proposal itself; 
5.1.2.2 information received in response to enquiries of credit and industry 

references set out in the Proposal; 
5.1.2.3 the manner in which the service provider provides services to others; 
5.1.2.4 the experience and qualification of the service provider; 
5.1.2.5 the compliance of the service provider to HRSB’s requirements and 

specifications; 
5.1.2.6 such alternate goods, services, terms or conditions that may be offered, 

whether such offer is contained in a Proposal or otherwise, 
5.1.2.7 splitting the RFP and Project Scope into multiple parts and accepting 

Proposals (or portions thereof) from more than one service provider; 
5.1.2.8 rejecting service provider's recommendation of an appraiser, Subservice 

provider or any other third party associated with the Proposal and jointly 
along with the service provider, determine alternate acceptable third parties; 

5.1.2.9 the service provider’s Innovative Proposal, if any; and  
5.1.2.10 any other consideration in HRSB’s discretion; 

 
5.1.3 HRSB may rely upon the criteria it deems relevant, even if such criteria has not been 

disclosed to service provider. By submitting a Proposal, the service provider 
acknowledges the HRSB’s rights under this Section and absolutely waives any right or 
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cause of action against HRSB and its employees, agents or Trustees by reason of HRSB’s 
failure to accept the Proposal submitted by the service provider, whether such right or 
cause of action arises in contract, tort including negligence or otherwise. 

 
 

6.0 LIMITATION OF LIABILITY 
 

The service provider, by submitting a Proposal to this RFP, agrees that it will not claim damages, 
costs or expenses for whatever reason, relating in any way to this RFP and any resulting process 
(including without limitation any subsequent discussions or negotiations, if any, or in respect of 
any competitive process) and waives any and all claims against HRSB whatsoever, whether for 
costs, damages or expenses incurred by service provider in preparing its Proposal, in participating 
in this RFP process (including without limitation any subsequent discussion or negotiation, if any), 
loss of anticipated profit or any other matter whatsoever related to this RFP and any resulting 
process, discussions or negotiations. 
 

7.0 BILLING/PAYMENT INFORMATION 
 
HRSB pays Net 30 days from date of invoice. Invoices MUST be submitted to:  

Halifax Regional School Board 
C/O Coordinator Maintenance Services 
33 Spectacle Lake Drive 
Dartmouth, NS B3B 1X7 
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SCHEDULE "A" SCOPE OF WORK 
 
 

1.0 DETAILED SCOPE OF SERVICES 
 

The assessment of each building shall include a Facility Condition Assessment (FCA) and data entry 
into capital planning software/spreadsheet. The outcome will provide the HRSB with a long range 
capital plan recommending a schedule for replacement of major equipment. The software will 
provide the HRSB with the tools to continue evaluating and implementing sustainable asset 
management strategies for its building portfolio. 

 
The assessment and reporting shall identify each of the building systems broken down in to a sub- 
system level, generally following the ASTM standards for property condition assessments (ASTM 
E2018-15) to establish the current condition and rate of wear of the building components. The 
capital planning software/spreadsheet(s), to be proposed by the proponent, will also follow the 
ASTM E2018-15.  
 

1.1 Data Gathering 
 
1.1.1 Study existing data and documents available to complete this work. 
1.1.2 Conduct site visits and observations as needed to complete this work. 
1.1.3 Use appropriate safety equipment, training, and guidelines when on roofs, inclines, or 

mechanical rooms or dangerous areas. 
1.1.4 Proponent to supply ladders and like equipment, inspection, testing, and safety 

equipment and transportation. 
1.1.5 Compile the reports already completed (provided by HRSB), 33 in total, into the 

proposed capital planning software. A sample report will be available for review at the 
Mandatory Information Meeting (see 1.2).  

 
1.2 Facility Condition Assessments 

 
1.2.1 Facility Condition Assessments shall be conducted in accordance with ASTM Standard 

E2018-15 including the review of existing drawings and report data, interviews with 
operations and maintenance personnel, site assessments, photography, analyses and 
reporting. 

1.2.2 Facility Condition Assessments to include, but not be limited to, assessment of: site 
works; building exterior, including envelope; roofing; structure; building interior; 
mechanical systems; electrical systems; life safety; and specialty systems. 

1.2.3 Provide digital photographs in sufficient numbers to adequately depict: the totality of 
site conditions; the entirety of the elevation views around the building; the roof; the 
significant features of the interior of the building and the equipment therein; together 
with the significant deficiencies being documented. 
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1.2.4 Technical report to included narrative description of site and building components, their 
assessments and recommendations, evaluation of deferred maintenance and remaining 
life. 

1.2.5 Provide description of significant deficiencies with regard to condition, age, use and code 
compliance. 

1.2.6 The Assessments will estimate the scope, cost and scheduling of improvements, 
projected over the next 25-year period, for the facility to continue to be used during this 
period in conformance to all current applicable codes. 

1.2.7 The information gathered during the Assessment will be developed in keeping with the 
Life Cycle Costing Standard ASTM E917-15.  

1.2.8 If further investigations are required outside of the scope of the assessments, the 
Proponent is to provide cost estimates for these investigations, including the work that 
may be required as a result of these investigations per the Additional Work Fee 
Information provided in Appendix B – Bid Form. HRSB reserves the right to approve or 
not approve the investigations or to award the further investigations to others, as it 
deems fit.  

 
1.3 Deficiency and Replacement Plan 

 
1.3.1 Provide cost estimate for all deficiencies and improvements. 
1.3.2 Prioritize replacement plan organized in immediate, short term (1-5 years), long term (6-

10 years), and extended term (11 to 25 years). 
1.3.3 Provide a 25-year projected annual cash flow requirement for each individual building as 

well as across the entire portfolio. 
1.3.4 Provide a priority setting for all deficiencies taking into account operations, impact to 

business, operational and maintenance cost for each building. 
1.3.5 Provide recommendations for repairs or upgrades, including modifications or 

improvements that may be required to meet current municipal, provincial and federal 
building codes, and other upgrades that may be recommended to improve health, safety 
and operating efficiency. 

1.3.6 Technical report preparation, including narrative description of components / systems, 
their assessment and recommendations, presentation of deferred maintenance and 
identification of priorities to be in formats usable to the client to allow for ongoing 
updating of information as projects are completed. 

1.3.7 Provide average capital replacement value by summing the deficiencies, divided by 25 
years with a set inflation value. 

1.3.8 Provide Facility Condition Index (FCI) calculations and graphical analysis over the 25-year 
period for each facility as well as the entire portfolio. 

1.3.9 Provide the ability to model various funding scenarios either by individual building or 
across the entire portfolio to achieve client outcomes. 

1.3.10 Provide a 1-3 page executive summary of the findings and recommendations for each 
building together with an executive summary of the findings and recommendations 
across the entire portfolio. 
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1.4 Schedule 

 
It is the intent of HRSB to award the entirety of this RFP to the proponent who submits the most 
cost effective proposal which best meets the intent, conditions, qualifications and schedule as 
called for in the RFP, subject to all its relevant sections. However, the project is to be completed in 
a staged approach. The phases are detailed in Appendix C – List of School Packages.  

 
Notwithstanding the above, Phase 2, 3, and 4 will not be authorized to commence until the work 
of the preceding division is completed and all draft reports are received. To enhance the timely 
flow of data, the draft reports shall be submitted to HRSB’s Project Manager as they are readied; 
in their submission to this proposal, the proponent shall identify how long they expect it will take 
to issue the final report (per building) upon receipt of HRSB’s comments.  

 
For quality assurance purposes, the successful proponent shall submit the draft report for the first 
building in Phase 1 before commencing the remaining draft reports of that division. Awaiting the 
comments of HRSB’s stakeholders in this process on the first draft report will ensure the 
proponent fully understands and meets the expectations of the stakeholders for each report 
thereafter.  

 
Milestone Produced by Date 
RFP awarded HRSB Fall 2017 
Purchase order HRSB  January 2018 
 Phase 1 – submission of last Final report Proponent March 15th, 2018 
Phase 2 – submission of last Final report * Proponent March 15th, 2019 
Phase 3 – submission of last Final report * Proponent March 15th, 2020 
 Phase 4 – submission of last Final report * Proponent March 15th, 2021 

* If this division is awarded 
 

1.5 Constraints & Assumptions 
 

Within ten (10) days of receipt of the Intent to Award notice, the Successful Proponent shall 
submit their preliminary Work Schedule documenting the weekly undertaking of Assessments that 
will achieve completion of the work in accordance with the timeline laid out in Section 1.4 – 
Schedule. 

 
Unless otherwise documented in their submission, and agreed to by HRSB’s Project Manager, all 
work shall be conducted during the normal work hours/week, for that respective building. The 
Successful Proponent shall be responsible to coordinate their efforts, and confirm these in 
advance, with the respective Building Managers. Planned events or other sudden activities at 
these buildings may warrant a change in the proponent’s schedule which will be accommodated 
without additional expense. Such changes will be held to a minimum. 
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1.6 Consultant Project Management 

 
The proponent shall designate in their proposal, a project manager. All coordination for services 
with the Halifax Regional School Board and the successful proponent shall be the responsibility of 
the Consultant Project Manager. 

 
The Consultant Project Manager shall report to HRSB at various stages of the work program. 

 
HRSB recognizes that project management is an essential part of this project; therefore, a written 
monthly progress report is required to be submitted and consist of the actual schedule achieved 
overlaid on the original base schedule submitted by the proponent at the start up meeting. For 
instances where the schedule has not been achieved, a brief written explanation as to why shall 
be included. 

 
1.7 Deliverables-Draft Reports 

 
For each building, two (2) hard copies – two (2) bound and one (1) electronic version of the draft 
report on a CD/USB shall be submitted for review and comment. 

 
The hard copy report(s) shall include: a title page; table of contents; section numbers; page 
numbers; page heading; and field data presented as appendices. All data shall be presented in 
excel format. The reports/binders shall be labeled with the following information: 

 
Title: Draft Report – Capital Plan & Facility Condition Assessment 
Building Name: ……………………………………… 
RFP Ref: #3919 
Date: ……………………………………………………  
Proponent: ……………………………………………... 

 
The electronic copy (CD or USB) shall be all inclusive (reports, drawings, and calculations; e.g. 
spreadsheets, computer model data files, etc.) and presented as a PDF file. All reports are to be 
provided electronically, each as a single PDF file that includes the report text and all figures, 
diagrams, and drawings presented. In addition, drawings shall be provided in AutoCAD Current 
Version format and reports shall be provided in Word format. The project CD/USB shall be 
similarly titled as per the above. 

 
With each report, provide an executive summary of the findings and recommendations for that 
building. 

 
In addition to the reports required for each individual building, the proponent is to provide the 
following for the entire portfolio studied: 

 
• 25-year projected cash flow requirements (spreadsheet and PDF); 
• FCI Calculations and graphical analysis; 
• An executive summary of the findings and recommendations for the entire portfolio; 

and 
• The computer program to model the various funding scenarios across the entire 
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portfolio. 
 

The submission of the draft reports shall be in compliance of section 1.4 Schedule. 
 

As stipulated earlier in this RFP, all material produced and information collected by the proponent 
in performance of these terms of reference shall become the property of HRSB. All material shall 
be kept confidential by the Proponent unless authorized in writing by HRSB. 

 
1.8 Deliverables – Final Reports 

 
All items called for above under Section 1.8 shall be included in the final report.  

 
For each building, two (2) hard copies – two (2) bound and one (1) electronic version of the final 
report on a CD/USB shall be submitted. 

 
1.9 Deliverables – Training 

 
Provide HRSB the proscribed amount of training required to update the data into the capital 
planning software/spreadsheets and run reports once the project is completed. 
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SCHEDULE "B" RISK MANAGEMENT AND SAFETY 
 

A. INDEMNIFICATION AND INSURANCE 
 

1. Indemnity and Waiver: 
 

Service provider shall be liable to HRSB for and shall indemnify and save harmless HRSB from and 
against any and all claims, suits, demands, awards, actions, proceedings, losses, judgments, costs, 
damages, settlements or expenses (including legal costs on a solicitor and own client basis) 
suffered or incurred by HRSB that arise out of, result from, are based upon or are in any way 
connected with this Contract, including without limitation: 

 
(a) those resulting from any act or omission on the part of service provider or its employees, 

agents and subservice providers; 
 

(b) those resulting from any action, suit or proceeding brought by any third 
party; 
 

(c) those brought in respect of personal injury (including injury resulting in death) or damage or 
destruction of tangible or intangible property, including HRSB's property; 
 

(d) those made under workers' compensation legislation; 
 

(e) those legal costs and fines resulting from the failure of service provider, its employees, 
agents or subservice providers to comply with any applicable laws, regulations, by-laws, rules 
or orders of any government, authority or body having jurisdiction, whether identified in this 
Contract or applicable bylaw; 
 

(f) those resulting from the release, discharge, seepage or other escape of any substance 
including chemicals, hazardous or toxic materials, substances, pollutants, contaminants or 
wastes, whether liquid, gaseous or of any other nature or for any breach of any applicable 
environmental legislation; 
 

(g) those resulting from any labourers', materialmen's, or mechanics' liens arising from or 
relating to the performance of the Contract; 
 

(h) those brought for actual, alleged, direct or contributory infringement of any patent, trade 
mark, copyright, trade secret or other intellectual property right, including breach of 
obligations of confidentiality; and 
 

(i) any other claims, expenses, costs, and losses suffered, incurred or sustained by HRSB. 
 

The foregoing liability, indemnification and hold harmless provisions shall apply to anything done 
or not done in connection with this Contract and by whomsoever made, regardless of whether it 
was caused by the negligence of service provider or otherwise. Service provider shall make no 
claim or demand against HRSB for any injury (including death), claim, expense, loss or damage to 
property suffered or sustained by service provider or any other person which arises out of, or is 
connected, with this Contract or anything done or not done as required hereunder, or any other 
errors or omissions of service provider, and hereby waives as against HRSB all such claims and 
demands. 
 
The foregoing indemnity and waiver given by service provider shall not apply to the extent of 
HRSB's own negligence. The onus of establishing that HRSB was negligent shall be upon service 
provider. HRSB shall not be deemed to have caused or contributed thereto merely by reason of 
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its knowledge, approval or acceptance of the materials, drawings, specifications, supplies, 
equipment, procedures or services of service provider. 

 
For the purposes of this Section, any reference to "HRSB" shall include HRSB, together with the 
employees, directors, officers, superintendents, trustees, representatives and agents of HRSB; 
and any reference to "service provider" shall include service provider's directors, officers, 
employees, affiliates, representatives, agents and subservice providers. 

 
2. Insurance: 

 
Service provider shall, at its own expense, provide HRSB with an insurance certificate (Appendix E) 
showing proof of: 

 
(i) Commercial General Liability insurance, including but not limited to, products liability and 

completed operations, contractual liability, owners and contractors liability, attached 
machinery extensions, endorsement, independent contractor, for a combined single limit 
of no less than $5,000,000 per occurrence. 
 

(ii) Commercial Auto Liability insurance covering all owned, non-owned and hired vehicles for a 
minimum combined single limit of $2,000,000 per occurrence; and it is also agreed that the 
above insurance coverage is primary. 

 
(iii) Professional Liability for a combined single limit of no less than $5,000,000 per occurrence. 

 
Upon award, the contractor shall secure and maintain the insurance as noted above at its 
expense during the term of the contract. 
 
The Halifax Regional School Board MUST be named as additionally insured pertaining to the work 
for this project. Furthermore, Halifax Regional School Board MUST receive at least thirty (30) 
days’ notice of cancellation or modification of the above insurance. Bidders shall at all times 
keep in force insurance as may be required. 

 
 

3. Service provider shall ensure that the above Insurance policies: 
 

(a) are endorsed to provide HRSB with not less than thirty (30) days written notice in advance of 
cancellation, change or amendments restricting coverage; 

 
(b) do not include a deductible that exceeds such maximum amount that a reasonably prudent 

business person would consider reasonable; and 
 

(c) take the form of an occurrence basis policy and not a claims-made policy. 
 

Service provider shall, before any services are performed, provide HRSB with a copy of the 
certificates of insurance and, if requested by HRSB, the insurance policies evidencing all the 
coverage stipulated above, and HRSB may withhold payment of any invoice until it receives 
evidence of such coverage. Failure for any reason to furnish this proof at any time shall be a 
breach of the contract, allowing the HRSB to terminate the contract or at the HRSB’s option, to 
supply such insurance and charge the cost to service provider. The HRSB may require service 
provider to have the HRSB added as an insured party to the insurance policy and/or require 
service provider to furnish a certified copy of the policy for such insurance. 

 
Service provider shall not make or cause to be made any modification or alteration to the 
Insurance, nor do or leave anything undone, which may invalidate the Insurance coverage.  
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Service provider shall be responsible for any deductible and excluded loss under the Insurance. 
 

Service provider shall cause all subservice providers performing services to obtain and 
maintain the Insurance policies required by this Section.  

 
Service provider agrees that the insurance coverage required to be maintained by it under the 
provisions of this Contract shall in no manner limit or restrict its liabilities under this Contract. 
HRSB reserves the right to maintain the insurance in good standing at service provider's expense 
and to require service provider to obtain additional insurance where, in HRSB's reasonable 
opinion, the circumstances so warrant. 

 
B. COMPLIANCE WITH LEGISLATION AND REGULATIONS 

 
1. Compliance 

 
Service provider shall comply with and shall ensure all of its agents, employees and subservice 
providers comply with all applicable laws and regulations, including all safety, health and 
environmental requirements pursuant to any government permit, license, or authorization. 
Service provider shall at its cost obtain all permits and licenses required by any governing 
authority in order to enable service provider to provide its goods and services and otherwise 
perform its obligations under the Contract. 

 
2. Labour Code 

 
Service provider shall comply with all applicable provisions of the Labour Code (Nova Scotia) 
and the Employment Standards Act (Nova Scotia) and all regulations and amendments thereto. 

 
3. Workers' Compensation Legislation 

 
Service provider shall comply with the Worker’s Compensation Act (Nova Scotia) and regulations 
and amendments thereto, and: 

 
(a) if any employees perform or assist in the performance of this Contract, the service provider 

shall submit, at any time requested by the HRSB, a letter from the Workers’ 
Compensation Board (Nova Scotia) stating that service provider has an account in good 
standing with the Worker's Compensation Board; 

 
(b) the service provider will make the necessary returns to the Workers’ Compensation 

Board in accordance with government regulations and will pay all fees and contributions 
required in connection therewith. The cost of compensation will be included in the price 
payable under the Contract; and 

 
(c) the service provider shall submit a clearance from the Workers’ Compensation Board that all 

fees and contributions have been paid before final payment is made by the HRSB under the 
Contract. 

 
4. Canada Safety Council and Associated Standards 

 
All electrical, electronic and gas-fired equipment MUST bear the required approval markings, 
being C.S.A. approved for entirely electrical or electronic equipment and C.G.A. or C.S.A. approved 
for gas fired equipment. All other similar equipment approvals MUST also be obtained. It shall be 
the responsibility of the service provider to obtain all applicable approvals, at its own expense. 
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5. Nova Scotia Occupational Health and Safety Legislation 

 
Service provider shall comply at all times with the Nova Scotia Occupational Health and Safety Act, 
Regulation and Code, and its amendments thereto. 

 
 

C. SAFETY REQUIREMENTS 
 

1. Safety Responsibility 
 

Service provider shall be solely responsible for ensuring the safety and health of its agents, 
employees and subservice providers and for ensuring that its activities do not compromise the 
safety of HRSB's operations. Service provider shall provide to its agents, employees and subservice 
providers, at its own expense, any and all safety gear required to protect against injuries during 
the performance of the services and shall ensure that its agents, employees and subservice 
providers are knowledgeable of and utilize safe practices in the provision of the services, such 
practices to be at least as stringent as those set out in HRSB's safety standards provided to service 
provider from time to time. 

 
2. Project Site Protection and Safety  

 
The service provider shall protect the HRSB's property, staff and students, the service provider's 
staff and the public, from damage or injury by providing adequate precautions to make the work 
site a safe environment at all times.  In addition to complying with any safety standards provided 
to the service provider by HRSB, the service provider shall: 

 
(a) report to the main administration office prior to starting any work at a school during 

occupied times; 
(b) complete a hazard assessment prior to starting work at any HRSB site;  
(c) provide all guards and fences and other safety equipment; if applicable.  
(d) respond to reports of hazards by HRSB; 
(e) (do the following when work generating dust, vibration, noise or safety concerns 

(including  
(f) without limitation jack hammering, shot blasting, sandblasting, concrete cutting and use 

of powder actuated fasteners) may affect HRSB property, staff, students or operations, if 
applicable. 

 
(i)  coordinate with HRSB representatives; 

(ii)  schedule and coordinate hours of work with HRSB input;  

(iii)  apply environmental contaminant control measures, and 

(iv)  stop operations generating, dust, vibration, noise or safety 
 concerns when instructed by HRSB. 

 
3.  Hazardous Materials 

 
The service provider shall: 

 
(a) develop and implement a written "Hazardous Materials Information" document to ensure 

that all persons at the work site are made aware of the existence of any hazardous 
materials such as asbestos, lead-based products, and PCB’s; 
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D. SERVICE PROVIDER EVALUATION 

 
1. Audit 

 
The HRSB reserves the right to audit service providers and their subservice provider’s health and 
safety performances during the term of the Contract and upon its conclusion. 

 
2. Evaluation 

 
The HRSB reserves the right to evaluate the performance of the service provider and such 
evaluation will be based upon accident/injury data and adherence to this Schedule "B", the HRSB 
health and safety policies, applicable legislation, and periodic inspections and reports from HRSB 
employees. Information collected as part of such evaluations may be used for future reference. 
 

E. HRSB REMEDIES FOR SERVICE PROVIDER NON-COMPLIANCE 
 

1. Emergency Work Stoppage 
 

The HRSB has the authority to stop progress of the work whenever, in its opinion, such stoppage is 
desirable for any safety-related reason. The service provider hereby agrees that no claim for loss 
of time or materials may be made with respect to such stoppage unless the claim for the time and 
materials and their value are certified in writing by the HRSB as allowable. 

 
2.  Termination for Non-Compliance 

 
HRSB may terminate this Contract for non-compliance with health, safety, environmental and 
other applicable legislation and good industry practice on the part of the service provider or any 
subservice provider of the service provider, as constituting a material breach of this Contract. In 
addition, the HRSB reserves the right to stop the work of the service provider in the event of 
service provider's non- compliance with applicable legislation or good industry practice. Such work 
stoppages shall not postpone any agreed to completion dates and any additional cost resulting 
from such work stoppages shall be borne by the service provider. Work shall not resume until the 
service provider rectifies the reason for non-compliance, to HRSB's satisfaction. 

 
3. Non-Exclusive Remedies 

 
Service provider acknowledges and agrees that the foregoing remedies available to HRSB are non- 
exclusive to, and may be exercised in conjunction with, any other rights or remedies available to 
HRSB, under the Contract, at law or in equity, in the event of threatened or actual breach of this 
Contract, including injunctive relief. 



RFP #3919 Facility Condition Assessments-Phase 1 Page 29 
 

 

 

SCHEDULE "C" SAMPLE FORM OF CONTRACT 

(DO NOT COMPLETE) 
 
 

THIS AGREEMENT made the  day of  A.D. 2017. 
 
 
 

BETWEEN: 
 
 
 
 
 
 
 

OF THE FIRST PART 
 
 
 

- and - 

THE HALIFAX REGIONAL SCHOOL BOARD 
(the "Board") 

 
 
 

(the "service provider") 
 
 
 

OF THE SECOND PART 
 
 

RECITALS 
 
 

WHEREAS the HRSB has analyzed its needs and requirements for Facility Condition Assessments, 
Phase 1; 

 
 
 

AND WHEREAS based on the HRSB's analysis, the HRSB prepared a detailed request for proposals setting 

out their needs and requirements in the "RFP", a copy of which is incorporated and forms part of this 

agreement and is identified as Schedule "A" hereto. 

 
AND WHEREAS the HRSB submitted the "RFP" to a number of companies capable of providing. 
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AND WHEREAS XXXXXXX provided a detailed response to RFP #3919 (the "Response"), a copy of which 

is incorporated and forms part of this agreement and is identified as Schedule "B" hereto. 

 
AND WHEREAS XXXXXX in the Response made certain representations with respect to its capabilities. 

 
NOW THEREFORE, in consideration of the mutual covenants contained in this Agreement, and such 

further valuable consideration, the sufficiency of which is acknowledged between the parties, the parties 

agree as follows: 

 
SCOPE OF SERVICES 

 
1.0 The services to be performed by the service provider for the Board are outlined in the 

Scope of Work, Schedule A of the RFP. 
1.1. The services outlined in the scope of work may be adjusted from time to time by mutual 

agreement between the Board and the service provider. 
 

TERM 
 

2.0  This Agreement shall be in effect from and including the ' day of *, 2017 and shall continue 
until the * day of *, 2018, with an option to renew for three (3) additional one (1) year terms at 
the option of the Board, unless terminated or renewed in accordance with the terms of this 
Agreement. 

 
SATISFACTORY PERFORMANCE 

 
3.0  The service provider agrees to satisfactorily perform the services described in this Agreement and 

to provide such written reports on the services performed as may be required by the Board from 
time to time in a competent and a professional manner to the satisfaction of the Board, with it 
being understood that such satisfactory performance shall be evaluated in the sole discretion and 
judgement of the Board. 

 
PAYMENT PROCEDURE 

 
4.0 Invoices will be submitted by the service provider to the Board, Attention: Coordinator 

Maintenance Services. 
4.1 Upon determining that the work evidences completion by the service provider of the portion 

of the Agreement to which the invoice relates, the Board shall cause the invoice to be paid. 
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WITHHOLDING PAYMENT 

 
5.0 The Board shall be entitled to withhold payment to the service provider: 

 
(a) Where there is unsatisfactory performance of the services to be performed by the 

service provider as described under articles 1.0, 3.0 and 5.1 of this Agreement; 
(b) For any portion of the invoice which the Board disputes; 
(c) To the extent necessary to protect the Board in respect of any liability for amounts 

required to be paid by the service provider pursuant to articles 8.0, 8.1, 9.0, 9.1, 9.2, 
10.0, 10.1, 10.2 and 10.3 if there is a reasonable probability that such amounts or 
claims may be assessed or made against the Board; and 

(d) As provided in article 11.1. 

 
5.1  In the event of there being unsatisfactory performance by the service provider, then the Board 

shall notify the service provider of the circumstances surrounding the unsatisfactory performance 
of the services rendered and the service provider shall correct, complete and remedy all such 
deficiencies relating to the unsatisfactory performance of the services to be rendered within ten 
(10) days written notice having been given to the service provider by the Board of such 
deficiencies. 

 
EXPENSES 

 
6.0 All expenses of every nature and kind incurred in the performance of the services outlined in this 

Agreement shall be borne directly and solely by the service provider inclusive of all costs incurred 
by the service provider in hiring other employees to perform the services under this Agreement. 

 
INDEPENDENT SERVICE PROVIDER 

 
7.0 The Board and the service provider agree that the service provider is an independent service 

provider and not an employee of the Board, nor is the service provider a partner with the Board. 
 

7.1  The Board and the service provider agree that any personnel supplied by the service provider to 
the Board shall be considered employees of the service provider and not employees of the Board. 

 
WORKERS' COMPENSATION AND OTHER CONTRIBUTIONS 

 
8.0 The service provider shall pay or cause to be paid any assessment or contribution required to be 

paid by the service provider in conjunction with the performance of the services to be rendered 
under this Agreement pursuant to the Workers' Compensation Act (Nova Scotia) and shall 
indemnify the Board for any amounts assessed against and paid by the Board as a result of the 
failure by the service provider to comply with the provisions of this article or the Workers' 
Compensation Act. 

 

8.1 The service provider shall be responsible to deduct from the payments received from the Board, 
the amount, if any, of the service provider's required contributions to the Canada Pension Plan, 
Canadian Revenue Agency and the Employment Insurance Commission. 
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TAXES 

 
9.0 The service provider shall pay and be responsible for all forms of municipal, provincial and federal 

income tax as may be applicable in the performance of the services to be rendered under this 
Agreement and for all other taxes of a similar or dissimilar nature. 

 
9.1 The Board shall have an obligation to pay the goods and services tax on invoices submitted 

pursuant to article 4.0 unless the service provider provides identification of its goods and services 
tax registration number on the respective invoice and identifies the total amount of goods and 
services tax on the invoice. 

 
9.2 In the event that the service provider does not invoice the Board for the goods and services tax, 

the service provider shall indicate on the invoice the basis upon which the service provider is 
exempt from the obligation to collect and remit the goods and services tax. 

 
INSURANCE 

 
10.0 The service provider agrees to obtain and maintain, for the duration of this Agreement, 

Commercial General Liability Insurance, an amount not less than $5,000,000.00, per occurrence 
(Appendix-E). 
 

11.0 Commercial Auto liability Insurance covering all owned, non-owned and hired vehicles for a 
minimum combined single limit of $2,000,000 per occurrence;  
 

12.0 Professional Liability for a combined single limit of no less than $5,000,000 per occurrence. 
 

13.0 Such insurance shall include blanket contractual liability. 
 

14.0 Evidence of such insurance in a form acceptable to the Board shall be provided to the Board prior 
to the date of the commencement of this Agreement. 
 

15.0 In the event of default on the part of the service provider to provide the above mentioned 
insurance prior to the commencement of the term of this Agreement, then the service provider 
shall be liable to the Board, and shall indemnify and save harmless the Board for any costs that 
may be incurred as identified under article 11. 
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INDEMNIFICATION 

 
16.0 The Board shall indemnify and save harmless the service provider, its employees and agents from 

any and all claims, demands, actions and costs whatsoever that may arise, directly or indirectly 
and whether by statute or otherwise, out of any act or omission of the Board, its employees and 
agencies in the performance by the Board of this Agreement. 

 
16.1 The service provider shall indemnify and save harmless the Board, its employees and agents from 

any and all claims, demands, actions and costs whatsoever that may arise, directly or indirectly and 
whether by statute or otherwise, out of any act or omission of the service provider, his employees 
and agencies in the performance by the service provider of this Agreement. 

 
16.2 The above indemnification shall survive the termination of this Agreement. 

 
16.3 If any third party proceedings are commenced in any court against either the Board or the service 

provider in respect of any matter covered by the terms of this Agreement, then such party 
against whom the proceedings are commenced shall immediately provide notice in writing to the 
other party of such proceedings. 

 
TERMINATION 

 
16.4 This agreement may be terminated by the HRSB at any time during the term, in whole or in part, 

in HRSB's sole discretion without cause or liability to service provider, by HRSB providing to 
service provider at least ninety (90) days prior written notice of such termination. Such notice 
shall specify both the scope and the effective date of such termination. 
 

16.5 In the event that the service provider is incapacitated or there is some other cause which may 
prevent the service provider from performing the services prescribed or referred to in this 
Agreement, the determination of which shall be in the sole discretion of the Board, then the 
Board may terminate this Agreement immediately by way of providing written notice to the 
service provider in which case, the Board shall be under no obligation  to  the  service provider 
except to pay such compensation as the service provider may be entitled to receive up to the time 
of such termination. 
 

16.6 In the event of the lack of satisfactory performance by the service provider of the services 
prescribed or referred to in this Agreement, the determination of which shall be in the sole 
discretion of the Board and which shall be subject to the terms set forth under articles 5.0 and 5.1 
of this Agreement, then the Board may terminate this Agreement immediately upon providing 
written notice to the service provider where there has not been a satisfactory correction, 
completion, or remedy of the deficiency within the ten (10) days set forth under article 5.1, with 
the Board being under no further obligation to the service provider except to pay such 
compensation as the service provider may be entitled to receive up to the time of such 
termination. 
 

16.7 In the event that the services provided by the service provider under this Agreement cannot be 
performed due to a labour dispute, strike, or lockout which affects directly or indirectly the 
Board’s operations, the Director of the department affected by this agreement shall give to the 
service provider at least 24 hours written notice by facsimile, sent to the facsimile number given 
by the service provider in this Agreement, of the Board’s intent to suspend services under this 
Agreement and the effective date of suspension of services. Such written notice shall be deemed 
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sufficient. 
 

16.8 After the suspension of services, in the event that the Board wishes to resume the performance 
of services under this Agreement in the future during the term of this Agreement, the Board will 
give the service provider written notice of resumption of services, the effective date to be no 
sooner than five (5) working days from the date of the notice of resumption of services, or such 
shorter period upon which the parties then may agree, for a term equivalent to the number of 
days remaining in the term of this Agreement together with the number of days of the 
suspension of services, or such shorter period as the parties may then agree.  In the event that 
the service provider cannot resume services in accordance with the notice of resumption of 
services, this contract will be terminated forthwith. 

 
16.9 Notwithstanding the next preceding Article, the Board shall not be bound by anything contained 

herein until the Agreement is executed by all of the parties. 
 

DISPUTE RESOLUTION 
 

ARBITRATION 
 

17.0 By written notice by one party to the other (a "Notice of Arbitration"), all disputes arising out of 
this Agreement, including its interpretation, MUST be submitted to binding arbitration in 
accordance with the provisions of the Commercial Arbitration Act (Nova Scotia), subject to the 
following: 

 
(a) The arbitration panel will consist of one arbitrator. If the parties fail to reach agreement on 

the selection of the arbitrator within 10 days following delivery of the Notice of Arbitration, 
any party may apply to The Supreme Court of Nova Scotia to appoint the arbitrator.  The 
arbitrator will be qualified by education, training and industry experience to rule upon the 
particular dispute to be resolved. 
 

(b) The arbitrator will be instructed that time is of the essence in the arbitration proceeding 
and, in any event, the arbitration award MUST be made within 90 days of the submission of 
the dispute to arbitration and within 15 days of the conclusion of any hearing, or if there is 
no hearing, within 15 days of the delivery of written submissions. 
 

(c) The arbitration will take place in Halifax, Nova Scotia or such place as the parties may agree 
and will be conducted in the English language. 
 

(d) The arbitration award will be given in writing and will be final and binding on the parties. The 
award will give reasons and will deal with the question of costs of the arbitration and all 
related matters. 
 

(e) The parties will keep all matters relating to the arbitration strictly confidential. The existence 
of the proceeding and any element of it (including any pleadings, briefs or other documents 
submitted or exchanged, any testimony or other oral submission in any award) will not be 
disclosed except to the arbitrator, the parties, their counsel and any person necessary to the 
conduct of the proceeding, except as may be required by law or as may be lawfully required 
in judicial proceedings relating to the arbitration. 
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CONFIDENTIALITY AND OWNERSHIP OF PROPERTY 

 
18.0 With the exception of Bins & locks provided by the service provider, all pertinent resources, 

information, material and papers prepared or provided by the service provider for the Board in 
the performance of this Agreement, shall be the sole property of the Board. 

 
18.1 As part of the consideration required of the service provider under this Agreement, the service 

provider agrees not to, at any time either during the term of this Agreement or any time after the 
termination of this Agreement, divulge to any person, firm or corporation any information 
received during the course of providing services and further agrees that all such information shall 
be kept strictly confidential and shall not in any manner be revealed to any person without 
the prior written authorization of the Board. 

 
COMPLIANCE WITH LAWS AND POLICIES 

 
19.0 In performing the services under the terms of this Agreement, the service provider and its 

employees shall comply with all of the Board's policies and regulations, and as well, applicable 
laws, ordinances, codes and regulations of all other jurisdictions having or asserting jurisdiction 
over the services to be performed under the terms of this Agreement. 

 
19.1 If unfamiliar with Board policies and regulations, the service provider shall request, review and 

abide by all pertinent Board policies and regulations, including but not limited to, the Code of 
Conduct expected of employees of the Board. 
 

NON-ASSIGNABILITY 
 

20.0 The service provider agrees not to assign, transfer, or convey, pledge or encumber this 
Agreement or the right, title or interest in it, or the power to execute this Agreement, or any 
monies due or to become due under it, without the consent in writing of the Board. 

 
INCONSISTENCY 

 
21.0 In the event that any term of this Agreement is inconsistent with or in violation of any provision 

of any law of the Province of Nova Scotia or the Dominion of Canada, then this Agreement is 
deemed to be amended to the extent required to avoid such inconsistency or illegality and, if any 
term of this Agreement is annulled, the remainder of this Agreement shall remain in full force and 
effect. 
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NOTICE 

 
22.0 All notices, requests, demands or other communications required or permitted to be given by 

one party to another shall be given in writing and be personally served or delivered by prepaid 
registered mail addressed to such other party or delivered to such other party as follows: 

 
 

To the Board at: 
 
 
 

Kathryn Burlton, Manager of Accounting & Purchasing 
Halifax Regional School Board 
33 Spectacle Lake Drive 
Dartmouth NS B3B 1X7 

 
 

To the service provider at: 
 
 

XYZ Company 
124 Smith St 
Dartmouth NS B2W 4J7 

 
 

22.1 Any notice, request, demand or other communication given by prepaid registered mail shall be 
deemed to have been received on the fourth business day following the date on which the 
notice was mailed. 

 
22.2 In the event of a disruption or threatened disruption of regular mail services by strike or 

threatened strike, all notices shall be deemed to have been duly given if personally delivered at 
the above addresses. 

 
SUCCESSORS 
 
23.0 This Agreement shall enure to the benefit of and be binding upon, the parties to this Agreement, 

and their respective heirs, executors, successors and assigns. 
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IN WITNESS WHEREOF the parties have executed this agreement as of the day 
 

and year first above written. 
 
 

CONTRACTOR 
 
 
 
 

Contractor’s Representative  
 
Date 

 
 
 

Witness 
 
 

HALIFAX REGIONAL SCHOOL BOARD 
 
 
 
 

Ron Heiman, Director of Operations Services 
 

Date 
 

Kathryn Burlton, Manager of Accounting & Purchasing 
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CONTRACT SCHEDULE A 

 
HRSB RFP DOCUMENT - ATTACHED 
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CONTRACT SCHEDULE “B” 

 
SERVICE PROVIDER’S RESPONSE TO RFP - ATTACHED 



 

 

Halifax Regional School Board 
 

RFP #3919 

APPENDIX “A” CONTRACTOR INFORMATION FORMS 
 

FIRM    
 

ADDRESS    
 

E-MAIL ADDRESS    
 

POSTAL CODE    PHONE   _  FAX             
 

NAME OF PERSON SIGNING FOR FIRM    
 

POSITION OF PERSON SIGNING FOR FIRM    
 

BIDDERS HST REGISTRATION NO.    
 
 

I/WE, the undersigned, having carefully examined the #3919 FACILITY CONDITION ASSESSMENTS PHASE 
1 RFP documents, and having read, understood, and accepted the Conditions of the RFP which form 
part of the RFP documents, hereby offer to provide the materials and service in strict accordance with 
the #3919 FACILITY CONDITION ASSESSMENTS PHASE 1 RFP documents, which form part of this RFP. 
The undersigned company represents and warrants that it is authorized to carry on business of this 
nature and that it is not prohibited by any law applicable in Nova Scotia from performing this 
Contract. 

 
I/WE, hereby agree that notification of acceptance of this bid shall be in writing and may be sent by 
prepaid post or fax, and if sent by prepaid post, acceptance shall be deemed to have been made on the 
date of mailing of such notification. 

 
SIGNATURE 
 

 
SIGNED AND DELIVERED CONTRACTOR [Seal] 

in the presence of: 
 

Company name 
 
 

Witness Signature of Signing Officer 
 
 

Name and Title (printed) 
 
 

  _ 
Date 
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REFERENCES: 
 
The Bidder shall furnish particulars of at least three contracts successfully completed or currently being 
carried to completion. The projects quoted should preferably be approximate in nature to the Works now 
proposed for and be of comparable or greater size. 
 

Contact Name & Phone # Date Contract Value 
 

   from   to   
   from   to   
   from   to   
   from   to     _ 

 
SUB CONTRACTORS: 

 
The Bidder shall enter the name and address of each Sub-Contractor used in making up this 
RFP. Only one Sub-Contractor shall be named for each part of the work to be sublet. 

 
 

 
Subcontractor/Suppliers/Manufacturers 

 
Service/Material 

  

  

  

  

  

  

  

  

  



RFP #3919 Facility Condition Assessments, Phase 1 Page 42 

 
 

 

CONTRACTOR PERSONNEL: 
 

The RFP shall include below, the names qualifications and previous experience of those people 
who will be directly involved with the execution of the contract. The names shall, for example, 
include administration staff, drivers, customer service personnel, foreman, labourers and trade staff. 

 
 

 
Name 

 
Position 

 
Qualifications/Experience 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
 

HRSB is directly responsible for the safety of its students and staff. Should contractors be required to 
work in or on school property while children are present, it is a MANDATORY HRSB REQUIREMENT 
that contractors assign the work to employees and/or sub-contractors who DO NOT have a 
CRIMINAL RECORD and who ARE NOT LISTED ON THE CHILD ABUSE REGISTRY. Failure to comply 
with this requirement may result in immediate contract termination. By checking the “Agreed” box 
you are confirming that you understand and will abide by this mandatory HRSB requirement.         
Agreed □ 
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Halifax Regional School Board 

 
RFP #3919  

APPENDIX “B” Bid Form 
Lump Sum Table: 

Compile Previous Reports Into Capital Planning Software:  

Phase 1:  

Phase 2**:  

Phase 3**:  

Phase 4**:  

Software Licensing*:  

On-going Software Costs*:  

* Indicate N/A if not applicable. 
**Award of additional phases are optional at HRSB’s discretion. 

Hourly Rate Table for Additional Work:  

Various Disciplines/ Position* Hourly Rate 

Building Assessment Technician:  

Professional Engineer:  

Other:  

Other:  

Other:  

*Listed positions are not mandatory, unless noted as required elsewhere.  

NAME OF PROPONENT or Joint Venture 
 

 

SIGNATURE OF COMPANY OFFICIAL  
(Signature of each official in joint venture) 

 

WITNESS OR SEAL 

 

DATE 
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APPENDIX “C” LIST OF SCHOOL PACKAGES 
 

Provide unit prices for each building report in the table below. 
 

School Name Family 
Year 

Constructed 
Sq 

Footage Civic Address City 
Report 

Completed 
Unit Price 

 

Highland Park Junior High Citadel High 1955 29,005 3479 Robie Street Halifax 2015 
 

Joseph Howe Elementary Citadel High 1967 43,844 
2557 Maynard 

Street Halifax 2015 
 

Oxford School Citadel High 1938 88,069 6364 North Street Halifax 2015 
 

St. Joseph's-Alexander McKay 
Elementary Citadel High 1921 47,532 5389 Russell Street Halifax 2015 

 

St. Stephen's Elementary Citadel High 1948 46,678 
3669 Highland 

Avenue Halifax 2015 
 

Ocean View Elementary 
Cole Harbour 
District High 1954 44,061 

51 Oceanview 
School Road 

Eastern 
Passage 2015 

 

Tallahassee Community 
Cole Harbour 
District High 1991 64,600 168 Redoubt Way 

Eastern 
Passage 2015 

 

Astral Drive Elementary 
Auburn Drive 

High 1984 36,811 236 Astral Drive Cole Harbour 2016 
 

Astral Drive Junior High 
Auburn Drive 

High 1988 60,273 238 Astral Drive Cole Harbour 2016 
 

Auburn Drive High 
Auburn Drive 

High 1995 129,427 300 Auburn Drive Cole Harbour 2016 
 

Bell Park Academic Center 
Auburn Drive 

High 1979 37,483 39 Walker Street Lake Echo 2016 
 

Caldwell Road Elementary 
Auburn Drive 

High 1964 31,186 280 Caldwell Road Dartmouth 2016 
 

Colby Village Elementary 
Auburn Drive 

High 1975 27,425 92 Colby Drive Dartmouth 2016 
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School Name Family 
Year 

Constructed 
Sq 

Footage Civic Address City 
Report 

Completed 
Unit Price 

 

Graham Creighton Junior High 
Auburn Drive 

High 2001 70,000 
72 Cherry Brook 

Road Cherry Brook 2016 
 

Humber Park Elementary 
Auburn Drive 

High 1968 24,670 
5 Smallwood 

Avenue Dartmouth 2016 
 

Joseph Giles Elementary 
Auburn Drive 

High 1981 33,448 54 Gregory Drive Dartmouth 2016 
 

Atlantic View Elementary 
Cole Harbour 
District High 1960 20,368 

3391 Lawrencetown 
Road Lawrencetown 2016 

 

Cole Harbour District High 
Cole Harbour 
District High 1979 100,321 2 Chameau Crescent Dartmouth 2016 

 

Colonel John Stuart Elementary 
Cole Harbour 
District High 1960 22,254 5 John Stewart Drive Dartmouth 2016 

 

George Bissett Elementary 
Cole Harbour 
District High 1981 30,740 170 Arklow Drive Dartmouth 2016 

 

Nelson Whynder Elementary 
Cole Harbour 
District High 1993 29,940 

979 North Preston 
Road Dartmouth 2016 

 

Robert Kemp Turner Elementary 
Cole Harbour 
District High 1977 27,148 141 Circassion Drive Dartmouth 2016 

 

Ross Road 
Cole Harbour 
District High 1970 54,029 336 Ross Road Dartmouth 2016 

 

Sir Robert Borden Junior High 
Cole Harbour 
District High 1969 58,106 16 Evergreen Drive Dartmouth 2016 

 

Gorsebrook Junior High Citadel High 1950 47,168 5966 South Street Halifax 2017 
 

Halifax Central Junior High Citadel High 1950 42,367 1787 Preston Street Halifax 2017 
 

Inglis Street Elementary Citadel High 1962 42,863 5985 Inglis Street Halifax 2017 
 

Saint Mary's Elementary Citadel High 1950 13,630 5614 Morris Street Halifax 2017 
 

 



RFP #3919 Facility Condition Assessments, Phase 1 Page 46 
  

 

 

 

School Name Family 
Year 

Constructed 
Sq 

Footage Civic Address City 
Report 

Completed 
Unit Price 

 

Sir Charles Tupper Elementary Citadel High 1929 33,352 
1930 Cambridge 

Street Halifax 2017 
 

Springvale Elementary Citadel High 1955 36,425 92 Downs Avenue Halifax 2017 
 

St. Agnes Junior High Citadel High 1974 48,947 6981 Mumford Road Halifax 2017 
 

St. Catherine's Elementary Citadel High 1956 51,642 
3299 Connolly 

Street Halifax 2017 
 

Westmount Elementary Citadel High 1950 42,398 
6700 Edward Arab 

Avenue Halifax 2017 
 

Seaside Elementary 
Cole Harbour 
District High 1974 44,737 1881 Caldwell Road Eastern Passage Phase 1 

 

Bicentennial 
Dartmouth 

High 1951 64,749 85 Victoria Road Dartmouth Phase 1 
 

Crichton Park Elementary 
Dartmouth 

High 1960 27,075 49 Lyngby Avenue Dartmouth Phase 1 
 

Dartmouth High School 
Dartmouth 

High 1959 143,044 95 Victoria Road Dartmouth Phase 1 
 

Harbour View Elementary 
Dartmouth 

High 1946 77,311 25 Alfred Street Dartmouth Phase 1 
 

Hawthorn Elementary 
Dartmouth 

High 1971 41,498 
10 Hawthorne 

Street Dartmouth Phase 1 
 

John MacNeil Elementary 
Dartmouth 

High 1968 25,053 62 Leaman Drive Dartmouth Phase 1 
 

John Martin Junior High 
Dartmouth 

High 1963 71,332 7 Brule Street Dartmouth Phase 1 
 

Shannon Park Elementary 
Dartmouth 

High 1952 59,850 75 Iroquois Drive Dartmouth Phase 1 
 

South Woodside Elementary 
Dartmouth 

High 1959 27,232 5 Everette Street Dartmouth Phase 1 
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School Name Family 
Year 

Constructed 
Sq 

Footage Civic Address City 
Report 

Completed 
Unit Price 

 

Eastern Shore District High 
Eastern Shore 
District High 1966 68,697 

35 West Petpeswick 
Road 

Musquodoboit 
Harbour Phase 1 

 

Gaetz Brook Junior High 
Eastern Shore 
District High 1979 58,711 6856 Highway #7 Gaetz Brook Phase 1 

 

Oyster Pond 
Eastern Shore 
District High 1957 82,000 10583 Highway #7 Oyster Pond Phase 1 

 

Porters Lake Elementary 
Eastern Shore 
District High 1972 32,944 5261 Highway #7 Porter's Lake Phase 1 

 

Subtotal Phase 1  
 

Admiral Westphal Elementary 
Prince Andrew 

High 1975 68,804 6 Fourth Street Dartmouth Phase 2 
 

Alderney Elementary 
Prince Andrew 

High 1953 26,770 2 Penhorn Drive Dartmouth Phase 2 
 

Bel Ayr Elementary 
Prince Andrew 

High 1964 24,994 4 Bell Street Dartmouth Phase 2 
 

Brookhouse Elementary 
Prince Andrew 

High 1967 36,051 
15 Christopher 

Avenue Dartmouth Phase 2 
 

Caledonia Junior High 
Prince Andrew 

High 1963 58,565 38 Caledonia Road Dartmouth Phase 2 
 

Ellenvale Junior High 
Prince Andrew 

High 1967 56,449 88 Belle Vista Drive Dartmouth Phase 2 
 

Eric Graves Memorial Junior High 
Prince Andrew 

High 1976 43,752 70 Dorothea Drive Dartmouth Phase 2 
 

Ian Forsyth Elementary 
Prince Andrew 

High 1965 38,123 22 Glencoe Drive Dartmouth Phase 2 
 

Michael Wallace Elementary 
Prince Andrew 

High 1960 24,003 24 Andover Street Dartmouth Phase 2 
 

Mount Edward Elementary 
Prince Andrew 

High 1962 25,079 3 Windward Avenue Dartmouth Phase 2 
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School Name Family 
Year 

Constructed 
Sq 

Footage Civic Address City 
Report 

Completed 
Unit Price 

 

Prince Andrew High 
Prince Andrew 

High 1959 145,911 31 Woodlawn Road Dartmouth Phase 2 
 

A.J. Smeltzer Junior High Sackville High 1980 57,923 46 Prince Street Lower Sackville Phase 2 
 

Caudle Park Elementary Sackville High 1974 29,090 35 McGee Drive Lower Sackville Phase 2 
 

Cavalier Drive Elementary/Junior 
High Sackville High 1985 51,500 116 Cavalier Drive Lower Sackville Phase 2 

 

Hillside Park Elementary Sackville High 1956 29,770 15 Hillside Avenue Lower Sackville Phase 2 
 

Leslie Thomas Junior High Sackville High 1975 45,138 
100 Metropolitan 

Avenue Lower Sackville Phase 2 
 

Sackville High Sackville High 1972 143,528 1 Kingfisher Way Lower Sackville Phase 2 
 

Smokey Drive Elementary Sackville High 1978 27,125 241 Smokey Drive Lower Sackville Phase 2 
 

Sycamore Lane Elementary Sackville High 1971 24,108 69 Sycamore Lane Lower Sackville Phase 2 
 

Ash Lee Jefferson Elementary Lockview High 1999 63,102 10 Lockview Road Fall River Phase 2 
 

Beaver Bank-Kinsac Elementary Lockview High 1961 30,451 28 Kinsac Road Beaver Bank Phase 2 
 

Beaver Bank-Monarch Drive 
Elementary Lockview High 1988 33,700 1 Monarch Drive Beaver Bank Phase 2 

 

Georges P. Vanier Junior High Lockview High 1968 58,804 1410 Fall River Road Fall River Phase 2 
 

Harold T. Barrett Junior High Lockview High 1984 40,837 
862 Beaver Bank 

Road Beaver Bank Phase 2 
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School Name Family 
Year 

Constructed 
Sq 

Footage Civic Address City 
Report 

Completed 
Unit Price 

 

Holland Road Elementary Lockview High 1988 33,223 181 Holland Road Wellington Phase 2 
 

Oldfield Consolidated Lockview High 1962 8,804 72 Halls Road Enfield Phase 2 
 

Waverley Memorial Lockview High 2010 44,520 
2393 Rocky Lake 

Drive Waverley Phase 2 
 

Subtotal Phase 2 
 

Central Spryfield J.L. Ilsley High 1947 37,979 
364 Herring Cove 

Road Halifax Phase 3 
 

Chebucto Heights Elementary J.L. Ilsley High 1974 62,241 230 Cowie Hill Road Halifax Phase 3 
 

Cunard Junior High J.L. Ilsley High 1965 31,934 
121 Williams Lake 

Road Halifax Phase 3 
 

Elizabeth Sutherland J.L. Ilsley High 1957 56,407 
66 Rockingstone 

Road Halifax Phase 3 
 

Harrietsfield Elementary J.L. Ilsley High 1977 21,934 
1150 Old Sambro 

Road Harrietsfield Phase 3 
 

Herring Cove Junior High J.L. Ilsley High 1973 44,700 7 Lancaster Street Herring Cove Phase 3 
 

Fleming Tower Elementary J.L. Ilsley High 1962 43,386 25 Randolph Street Halifax Phase 3 
 

John W. MacLeod J.L. Ilsley High 1947 33,922 
159 Purcell's Cove 

Road Halifax Phase 3 
 

Rockingstone Heights J.L. Ilsley High 1974 47,202 1 Regan Drive Halifax Phase 3 
 

Sambro Elementary J.L. Ilsley High 1968 17,405 
3725 Old Sambro 

Road Sambro Phase 3 
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School Name Family 
Year 

Constructed 
Sq 

Footage Civic Address City 
Report 

Completed 
Unit Price 

 

William King Elementary J.L. Ilsley High 1990 34,822 91 St. Paul's Avenue Herring Cove Phase 3 
 

J.L. Ilsley High J.L. Ilsley High 1970 148,523 38 Sylvia Avenue Halifax Phase 3 
 

Lakefront Consolidated Elementary 

Duncan 
MacMillan 

High 1972 32,944 17286 Highway #7 Tangier Phase 3 

 

Atlantic Memorial 
Halifax West 

High 1959 25,400 3591 Prospect Road White's Lake Phase 3 
 

Atlantic Memorial (Terence Bay 
Elementary) 

Halifax West 
High 1960 13,260 

1714 Lower 
Prospect Road Terence Bay Phase 3 

 

Brookside Junior High 
Halifax West 

High 1972 51,246 2239 Prospect Road Hatchet Lake Phase 3 
 

Harry R. Hamilton Elementary Millwood High 1980 38,649 40 Hamilton Drive Middle Sackville Phase 3 
 

Millwood Elementary Millwood High 1988 38,019 
190 Beaver Bank 

Cross Road Lower Sackville Phase 3 
 

Millwood High Millwood High 1989 82,450 141 Millwood Drive Lower Sackville Phase 3 
 

Sackville Heights Junior High Millwood High 1999 73,044 956 Sackville Drive Lower Sackville Phase 3 
 

Dutch Settlement Elementary 
Musquodoboit 

Rural 1983 21,156 990 Highway #277 
Dutch 

Settlement Phase 3 
 

Musquodoboit Rural High 
Musquodoboit 

Rural 1950 44,560 
11976 Highway 

#224 
Middle 

Musquodoboit Phase 3 
 

Musquodoboit Valley Education 
Centre 

Musquodoboit 
Rural 2001 50,000 

12014 Highway 
#224 

Middle 
Musquodoboit Phase 3 

 

Upper Musquodoboit Consolidated 
Musquodoboit 

Rural 1962 10,540 8416 Highway #224 
Upper 

Musquodoboit Phase 3 
 

Subtotal Phase 3 
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School Name Family 
Year 

Constructed 
Sq 

Footage Civic Address City 
Report 

Completed 
Unit Price 

 

Beechville Lakeside Timberlea Junior 
Elementary P-2 

Sir John A. 
Macdonald 

High 1991 49,385 22 James Street Timberlea Phase 4 

 

Beechville Lakeside Timberlea 
Senior Elementary 3-5 

Sir John A. 
Macdonald 

High 1973 50,440 24 James Street Timberlea Phase 4 

 

East St. Margarets Elementary 

Sir John A. 
Macdonald 

High 1958 17,878 
8671 Peggy's Cove 

Road Indian Harbour Phase 4 

 

Five Bridges Junior High 

Sir John A. 
Macdonald 

High 1965 99,847 66 Hubleys Road Hubley Phase 4 

 

Shatford Memorial Elementary 

Sir John A. 
Macdonald 

High 1948 18,478 
10089 St. 

Margaret's Bay Road Hubbards Phase 4 

 

Sir John A. Macdonald High 

Sir John A. 
Macdonald 

High 1965 99,847 31 Scholars Road Tantallon Phase 4 

 

Tantallon Junior Elementary 

Sir John A. 
Macdonald 

High 1980 29,224 
1 French Village 

Station Road Upper Tantallon Phase 4 

 

Tantallon Senior Elementary 

Sir John A. 
Macdonald 

High 1972 50,464 
3 French Village 

Station Road Upper Tantallon Phase 4 

 

Basinview Drive Community 
Elementary 

Charles P. 
Allen High 1994 63,200 273 Basinview Drive Bedford Phase 4 

 

Bedford Forsyth Education Centre 
Charles P. 
Allen High 1960 49,385 

132 Rocky Lake 
Drive Bedford Phase 4 

 

Charles P. Allen High 
Charles P. 
Allen High 2013 142,000 

200 Innovation 
Drive Bedford Phase 4 

 

Hammonds Plains Consolidated 
Charles P. 
Allen High 1996 52,519 

2180 Hammonds 
Plains Road 

Hammonds 
Plains Phase 4 
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School Name Family 
Year 

Constructed 
Sq 

Footage Civic Address City 
Report 

Completed 
Unit Price 

 

Kingswood Elementary 
Charles P. 
Allen High 2005 67,921 34 Vrege Court 

Hammonds 
Plains Phase 4 

 

Rocky Lake Junior High 
Charles P. 
Allen High 1979 116,763 

670 Rocky Lake 
Drive Bedford Phase 4 

 

Sunnyside Elementary – Eaglewood 
Drive 

Charles P. 
Allen High 1964 28,102 

210 Eaglewood 
Drive Bedford Phase 4 

 

Sunnyside Elementary – Fort 
Sackville 

Charles P. 
Allen High 1950 8,308 21 Perth Street Bedford Phase 4 

 

Citadel High Citadel High 2007 198,660 1855 Trollope St. Halifax Phase 4 
 

Burton Ettinger 
Halifax West 

High 1959 50,590 52 Alex Street Halifax Phase 4 
 

Clayton Park Junior High 
Halifax West 

High 1964 51,770 45 Plateau Crescent Halifax Phase 4 
 

Duc d’Anville Elementary 
Halifax West 

High 1964 52,809 
12 Clayton Park 

Drive Halifax Phase 4 
 

Fairview Heights 
Halifax West 

High 1967 21,756 
210 Coronation 

Avenue Halifax Phase 4 
 

Fairview Heights – Annex 
Halifax West 

High 1960 13,700 
141 Rufus Avenue 

Extension Halifax Phase 4 
 

Fairview Junior High 
Halifax West 

High 1972 70,904 
155 Rosedale 

Avenue Halifax Phase 4 
 

Grosvenor-Wentworth Park 
Elementary 

Halifax West 
High 1960 42,741 4 Downing Street Halifax Phase 4 

 

Halifax West High 
Halifax West 

High 2002 184,100 
283 Thomas Raddall 

Drive Halifax Phase 4 
 

Prospect Road Elementary 
Halifax West 

High 1981 22,907 2199 Prospect Road Hatchet Lake Phase 4 
 

Rockingham Elementary 
Halifax West 

High 1940 49,703 31 Tremont Drive Halifax Phase 4 
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School Name Family 
Year 

Constructed 
Sq 

Footage Civic Address City 
Report 

Completed 
Unit Price 

 

Dartmouth South Academy Prince Andrew 2018 TBD TBD TBD Phase 4 
 

Island View High 
Island View 

High TBD TBD TBD TBD Phase 4 
 

Eastern District P-12 
Eastern 

District P-12 TBD TBD TBD TBD Phase 4 
 

J.L. Ilsley High JL Ilsley High TBD TBD TBD TBD Phase 4 
 

LeMarchant St. Thomas Citadel TBD TBD TBD TBD Phase 4 
 

Subtotal Phase 4 
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Optional P-3 Schools to be Included in HRSB’s Portfolio 

School Name Family 
Year 

Constructed 
Sq 

Footage Civic Address City 
Turn Over 

Year 
Unit Price 

 

Eastern Passage Education Centre 
Cole Harbour 
District High 1999 82,645 

93 Samuel Danial 
Drive Eastern Passage 2020 

 

Lockview High Lockview High 2000 152,153 148 Lockview Road Fall River 2020 
 

Madeline Symonds Middle School 
Charles P. 
Allen High 1999 82,645 290 White Hills Run 

Hammonds 
Plains 2020 

 

O’Connell Drive Elementary 
Eastern Shore 
District High 1997 50,160 40 O'Connell Drive Porter’s Lake 2018 

 

Park West Halifax West 2000 71,450 206 Langbrae Drive Halifax 2020 
 

Portland Estates Elementary Prince Andrew 2000 49,933 
45 Portland Hills 

Drive Dartmouth 2020 
 

Ridgecliff Middle School 
Sir John A. 
Macdonald 1999 82,645 35 Beech Tree Run Beechville 2020 

 

Sackville Heights Elementary Millwood High 2000 49,933 
1225 Old Sackville 

Road Sackville 2020 
 

St. Margaret’s Bay Elementary 
Sir John A. 
Macdonald 1999 47,965 24 Ridgewood Drive 

Head of St. 
Margarets Bay 2020 

 

Bedford South 
Charles P. 
Allen High 

  
2000 71,460 2 Oceanview Dr Bedford 2020 
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APPENDIX “D” CONTRACTOR CHECKLIST 
 
 
 

The following documents must be enclosed with your proposal: 
 
 
Envelope 1: 
 

• Certificate of Insurance indicating a minimum of $5,000,000 Commercial General Liability 
insurance per occurrence, Commercial Auto Liability Insurance covering all owned, non- 
owned and hired vehicles for a minimum combined single limit of $2,000,000 per occurrence 
& Professional Liability insurance indicating a minimum of $5,000,000 per occurrence 
(Appendix E – refer the sample-certificate of liability insurance) 

 
• Workers’ Compensation Board Letter of Good Standing 

 
• Certificate of Recognition from one of the seven safety audit companies that jointly sign with 

the WCB: 
- East Coast Mobile Medical Inc. 
- HSE Integrated 
- Nova Scotia Construction Safety Association 
- Nova Scotia Trucking Safety Association 
- Occupational Health & Educational Services (2002) Inc. 
- Safety Services Nova Scotia 

 
This list can be found on WCB’s website: www.wcb.ns.ca. 

 
• Appendix “A” – Completed forms and signed by an authorized representative.  
 

 
Envelope 2: 
 

• Appendix “B” – Form complete with all requested pricing.  
 
• Appendix “C” – Form complete with all requested pricing.  
 

 
 
 
 
 

** Upon award, successful contractors must supply the Board with a copy of your Company’s Safety Plan 
prior to commencing work on this contract. 

 

 

 

http://www.wcb.ns.ca/
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Project Safety Plan Outline 
 

During the planning of each project, environmental and occupational health 
and safety issues will be assessed like any other key project component. 
 
Prior to beginning a new project, tendering contractors shall examine the 
work area to identify potentially hazardous site specific situations. 
 
Once identified, these hazards should be prioritized on this Hazard 
Assessments/Project Safety Plan Outline and corrective actions noted to 
eliminate or control each hazard. The dates of when and names of the 
persons who are responsible for completing the action should also be 
assigned. 
 
Copies of the completed Safety Plan Outline shall be submitted as part of 
the tender document submittal, sent to the HRSB Operations Services 
Regional Manager, made available on the job site and communicated to 
the workers. 
 
 
Project Name:   __________________________________________  
 
Project Location:   ________________________________________  
 
Project Start date:   _______________________________________  
 
Project End date:   _______________________________________  
 
Company Name:  ________________________________________  
 
Completed by:   _________________________________________  
     (Contractor’s project manager) 

 
Date:   _________________________________________________  
 
Copy to:   ______________________________________________  
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PLANNING: 
 
Does the Contractor’s Occupational Health and Safety Program deal with the 
work activities associated with this project?   Yes   No 
 
Describe tasks to be undertaken:         
 
             
 
             
 
             
 
 
HAZARDS ASSESSMENT: 
 
Identify the hazards that could present themselves on this project (e.g. live 
electrical wires, over water, confined space, etc) and describe what steps will be 
taken to prevent an incident (e.g. cover up, de-energize, safe work practices, 
netting, etc). Prioritize from #1 as needing immediate action. 
 

# Hazard Required Action Completed by Date 

1         

2         

3         

4         

5         

6         

7         

8         

9         

10         
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ENVIRONMENTAL ASSESSMENT: 
 
Identify the environmental issues that could present themselves on this project 
(e.g. oil spills, asbestos, etc.) and describe the action that will betaken to 
eliminate or reduce the risk of occurrence (e.g. mop kits, air sampling, etc.) 

# Hazard Required Action Completed by Date 

1         

2         

3         

4         

5         
 
EMERGENCY RESPONSE: 
 
In the event of an incident, pre-plan the response and write up the procedures. 
Minimally, the following list should be completed and posted on site: 
 

Contact Phone #   Contact Phone # 

Fire 911   Poison Control 428-8161 

Ambulance 911   Dangerous Goods 1-800-565-1633 

Doctor 911   Waste Disposal   

Police 911   Insurance   

HRSB Office 493-5110   Min/Dept of Labour 1-800-952-2687 

Min./Dept.of Transport.     Min/Dept of Environment 1-800-565-1633 
 
 Identify and arrange source of first aid, ambulance and rescue. 
 
 Accidents will be reported to:        

 
 Accidents will be investigated by:       

        
 Back-up call to:          
 
 HRSB # emergency/after hours:   day 493-5110    after 4:00 pm 442-2476  
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SAFETY MEETINGS: 

 
 
On this project, given the nature of the work and the anticipated size of the work 
force, the following frequency will apply: 

 
 Site meetings          
 
 Site Audits           
 
 Follow up with HRSB Manager:       
  
 

 
SITE IMPLEMENTATION: 

 
 Health and Safety Rep & Safety Committee:  

Establish liaison between HRSB, contractor, site administration 
  First Aid, PPE, other safety items as required. 
 
 Documentation: 

Applicable MSDS 
Safety program 
Applicable work procedures 
Permits 
First Aid Certification 

 
TRAINING: 
 
The following training/testing will be mandatory on site: 
 
1)              
 
             
 
2)              
 
             
 
3)             
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TENTATIVE SCHEDULE OF WORK: 
 
 
1)  Date Project Will Commence:         
 
2)  Number of Weeks to Complete Project:        weeks 
 
 
 
 
 
 
NOTE: 
 
Within one week of tender award the successful bidder shall provide a schedule clearly 
indicating timelines for completion of all aspects of the project. 
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