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RFP #4049 

 

Roof-Asphalt Shingle Replacement 
Tallahassee Community School  

 
Closing Date:  Tuesday, February 18th, 2020 
Closing/Opening Time:  2:00:00 P.M. (Atlantic Standard Time) 
 
Closing Location: Substantial Performance Date: 
Halifax Regional Centre for Education March 22nd, 2020 
33 Spectacle Lake Drive     
Dartmouth, N.S.  B3B 1X7 
 
HRCE Contact: School Location: 
Don Walpola, Buyer  Tallahassee Community School 
Tel: (902) 464-2000 #2223 168 Redoubt Way 
Fax: (902) 464-0161 Eastern Passage 
Email:  dwalpola@hrce.ca  B3G 1M5 
 

 
Operations Contact: 
Mark Cottell, Supervisor, Maintenance 
Tel: (902) 464-2000 #2195 
Email: mcottell@hrce.ca  
 
 
A mandatory Bidders’ site meeting is scheduled for FRIDAY, FEBRUARY 7TH 2020 at 9:00 
a.m., Tallahassee Community School – Please meet at the front entrance of the school. 
 

To obtain documents: 
Download RFP documents in .pdf format from the HRCE’s Website: 

http://www.hrce.ca/about-hrce/financial-services/purchasing/tenders/tender-listing

mailto:dwalpola@hrce.ca
http://www.hrce.ca/about-hrce/financial-services/purchasing/tenders/tender-listing
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SECTION 00 00 15 - DESCRIPTION OF WORK & LIST OF DRAWINGS 
 

 
1. General 

 
1.1 The work of this contract includes the provision of all materials, labour and equipment necessary to 

complete the roofing upgrades for the Roof-Asphalt Shingle Replacement at Tallahassee 
Community School, to remove the existing roof and materials in areas as noted on the drawings and 
specifications prepared by Architecture 49 Inc.   

 
1.2 It is the intent of the Halifax Regional Centre for Education (HRCE) to have all work completed, to 

the point of Substantial Performance, prior to March 22nd, 2020. It is expected that a timely award 
of this contract will enable the Contractor to facilitate shop drawing review and ordering of materials 
to allow commencement of work immediately after contract execution. 
 

1.3 The whole of the work shall agree in all particulars with the levels, measurements and details 
contained in the drawings accompanying this specification and with such other drawings or 
information as may from time to time be supplied by the HRCE, or may be supplied by the Contractor 
and reviewed by the HRCE. 

 
2. List Of Drawings 

 
         Drawing NO.       Drawing Title 

          A-301             Roof Plan and Details 
 

                
   
                                                                 END OF SECTION 00 00 15 
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SECTION 00 05 00 - LIST OF CONSULTANTS 
 

 
Owner:   HALIFAX REGIONAL CENTRE FOR EDUCATION 
    33 SPECTACLE LAKE DRIVE, DARTMOUTH NS 
      
Consultant:   Jim Wade 

Architecture 49 Inc. 
Phone: 902-536-1226 
Email: Jim.Wade@architecture49.com 

 
 
 

 
 
 

                                                                    END OF SECTION 00 05 00 
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SECTION 00 21 13 – INFORMATION FOR PROPONENTS  
Invitation:  
       
1. Proposal Call 

1.1. The Halifax Regional Centre for Education (HRCE) will receive offers in the form of a two-
envelope proposal from proponents which is signed and received on or before the date and 
time specified on the cover sheet of this document.  The HRCE deems the correct time to be 
the time indicated on the phone clock on the receptionist’s desk at 33 Spectacle Lake Drive. 
 

1.2. Offers submitted after the closing time/date shall be returned to the proponent unopened. 
 

1.3. Proponents are to submit completed Request for Proposal (RFP) documents in a sealed 
envelope marked as follows:  RFP #4049, Roof-Asphalt Shingle Replacement –Tallahassee 
Community School.  The exterior envelope must be clearly identified with the contractor’s 
name and the RFP number as noted on the cover page of this document.  The exterior envelope 
must contain two separate sealed envelopes: one labelled “Technical Submission RFP #4049” 
and the other labelled “Price Submission RFP #4049”.  Both sealed submission envelopes must 
be clearly marked with the contractor’s name.  There must be no reference to the bid price 
within the technical submission.  Proponents can refer to item 11 for more detailed submission 
instructions.  
 

1.4. Proposals will be opened at the time indicated on the cover sheet of this document.  As of April 
1, 2014 public openings are no longer held for any Tenders/RFP’s relating to goods, services or 
construction for the HRCE.  The technical submission will be the only envelope opened during 
the RFP closing.    All proposal submissions are subject to evaluation after opening and before 
award of contract.  The successful proponent and award amount will be posted on the 
Procurement Services website (http://novascotia.ca/tenders/tenders/ns-tenders.aspx) after 
award.  

 
1.5. In the event that the Halifax Regional Centre for Education office is closed due to inclement 

weather or any other reason on the date and at the time of the RFP closing, the closing date 
and time will be extended one (1) business day. Proponents should note that closure of schools 
does not necessarily mean closure of the HRCE’s Regional Office. 

 
1.6. Amendments to the submitted offer will be permitted if received in writing prior to bid 

closing and if endorsed by the same party or parties who signed and executed the offer.  If 
the amendment relates to the technical submission, it must be dated and sealed in an 

http://novascotia.ca/tenders/tenders/ns-tenders.aspx
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envelope clearly marked “Technical Submission Amendment” along with the RFP number of 
the project and the company name.  If the amendment relates to the price submission, it 
must be dated and sealed in an envelope clearly marked “Price Submission Amendment” 
along with the RFP number of the project and the company name.  The price amendment 
envelope must include the signed “Price Amendment Form” (Section 00 41 73) and shall not 
disclose either the original or revised total price. 

 
1.7. Emailed/Faxed Bid Submissions will not be accepted. 

 
 
2. Intent 

2.1. The intent of this Request for Proposals (RFP) is to obtain an offer to perform all work 
associated with RFP #4049, Roof-Asphalt Shingle Replacement, at Tallahassee Community 
School for a Stipulated Price Contract in accordance with the Contract Documents. 

2.2. Substantial Performance of the project is to be achieved on or before March 22nd 2020, 
provided the contract is awarded within ten (10) business days after the RFP closing. 

2.2.1. In the event that the contract is not awarded within ten (10) business days of closing, the 
substantial performance date will be extended by one (1) business day, for every 
business day that passes, until the contract has been officially awarded.  

2.2.2. Receipt of the award letter by the successful contractor does not constitute approval to 
begin work on site.  

2.3. The HRCE does not guarantee the award of all area, phases or any portion thereof. 
2.4. The HRCE reserves the right to award individual areas or phases to one contractor or between 

multiple contractors.  
 
3. Scope of work 

3.1. Refer to Section 00 00 15 – Description of Work and List of Drawings and Section 01 11 00 
Summary of Work. 

  
4. Availability 

4.1. RFP documents can be obtained as per the directions on the cover sheet of this document. 
4.2. RFP documents are made available only for the purpose of obtaining offers for this project. 

Their use does not confer a license or grant for other purposes. 
4.3. The Halifax Regional Centre for Education is not responsible for accuracy of documents and 

project postings obtained from any other source. 
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5. Examination  

5.1. RFP documents are on display at the offices of the Construction Association of Nova Scotia 
(CANS), Halifax, NS. 

5.2. Upon receipt of RFP documents, proponents should verify that documents are complete. 
Proponents should notify the HRCE’s Buyer by email to dwalpola@hrce.ca, should the 
documents be incomplete, or upon finding discrepancies or omissions in the RFP documents. 

5.3. Bidders shall become fully aware of the content of all RFP documents for the preparation of 
the Bidder’s submission.   

 
6. Clarification and Addenda 

6.1. Proponents must notify Don Walpola, Buyer, by email to dwalpola@hrce.ca no less than five 
(5) working days before the RFP Closing regarding any questions, omissions, errors or 
ambiguities found in contract documents.  If HRCE considers that correction, explanation or 
interpretation is necessary, a reply will be produced in the form of an addendum, a copy of 
which will be posted on the novascotia.ca/tenders and/or the HRCE website as applicable. It is 
the responsibility of the Bidder to ensure all addenda are received and acknowledged.    

6.2. Addenda will be issued no less than three (3) business days before the RFP closing date and 
time, and will form part of the Contract Documents. 

6.3. Verbal answers to queries are not binding. Information must be confirmed by written addenda.  
The HRCE and its representatives shall not be bound by or be liable for any representation or 
information provided verbally.  Information obtained by any other source is not official and 
will not bind the Halifax Regional Centre for Education. 

6.4. Proponents are to complete Price Submission Form (section 00 41 13) acknowledging that 
addenda have been received. 

 
7. Product/System Options 

7.1. Alternatives to specified products and systems will only be considered during the bidding 
period in the manner prescribed below. 
7.1.1.  Where the RFP documents stipulate a particular product, alternatives may be 

considered by the Consultant up to five (5) working days before the RFP closing date 
and time. Bidders must forward their written requests by email to:  
dwalpola@hrce.ca.  The Buyer will relay the requests to the appropriate person(s) for 
review. 

7.2. The submission must provide sufficient information to enable the Consultant to determine 
acceptability of such products.  Request for an alternate product/system must be accompanied 
with: 

mailto:dwalpola@hrce.ca
mailto:dwalpola@hrce.ca
mailto:dwalpola@hrce.ca
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7.2.1. information about how the request affects other work in order to accommodate each 
alternate; 

7.2.2. the dollar amount of additions to or reductions from the Price Submission, including 
revisions to other work. 

7.2.3. A later claim by the bidder for an addition to the contract price because of changes in 
work necessitated by use of alternates shall not be considered. 

7.3. When a request to substitute a product is made and pursuant to consultation with the 
Consultant, HRCE may approve or disapprove the substitution.  The bidder making the request 
will be notified of the HRCE’s decision and if the alternate is approved, the HRCE will issue an 
addendum. 

7.4. Alternates must be submitted in the above manner; otherwise, they will not be accepted.  
 

8. Mandatory Bidders’ Site Meeting (Site Assessment) 
8.1. Bidders will be deemed to have familiarized themselves with the existing project site, working 

conditions and all other conditions which may affect performance of the Contract.  No plea of 
ignorance of such conditions as a result of failure to make all necessary examinations will be 
accepted as a basis for any claims for extra compensation or an extension of time. 

 
8.1.1.      A mandatory bidders’ site meeting has been scheduled as per the information on the 

cover sheet of this document.   All bidders are required to attend.  Representatives of 
HRCE and the Consultant will be in attendance. 
 

8.1.2. Bidders must register their presence with the HRCE stating the name of the contractor 
they represent.  Failure to attend and register will lead to non-acceptance of the 
proposal by HRCE. HRCE recommends that interested bidders ensure that their 
proposed subcontractors are in attendance at the mandatory site meeting. 

 
9. Bidders Registration 

9.1. The successful contractor and sub-contractors must comply with the Nova Scotia Corporations 
Registration Act and/or Partnerships and Business Name Registration Act, or equivalent, 
before a contract is awarded. 

 
10. Qualifications (Subcontractors/Other Tradespersons/Individuals) 

10.1. Bidders are fully responsible to the HRCE for the acts/omissions of subcontractors and of 
persons directly or indirectly employed or retained by them.  Nothing contained in the contract 
documents shall create any contractual relation between any subcontractor and the HRCE.  
Subcontracting the contract shall not relieve the Bidder from any contractual obligations. 
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10.2. Bidders must provide subcontractors with a copy of the RFP documents making subcontractors 
aware that the HRCE is not responsible for any payments to subcontractors, and that all 
actions, directions or claims are solely between the bidder and the subcontractor. 

10.3. The Contract, or any portion thereof, shall not be assigned nor sub-contracted without the 
prior written approval of HRCE, which approval may be withheld in the HRCE’s sole discretion.  
When sub-contracting, successful bidder(s) must be prepared, if requested, to provide copies 
of billings from subcontractors.   

10.4. Successful bidder(s) shall only use additional subcontractors during the course of the contract 
with the prior written approval of the HRCE. 

10.5. The successful bidder(s) shall not re-assign the role of Project Manager to another individual 
other than the proposed Project Manager as indicated in the technical submission, without 
prior written approval from the HRCE.  

10.6. The successful bidder(s) shall at all times enforce strict discipline and good order among their 
employees and subcontractors and shall avoid any unfit person or any person not skilled in the 
work assigned to the employee. 

10.7. HRCE reserves the right to reject a proposed sub-contractor for a reasonable cause. 
10.8. Refer to Article GC 3.7.3 of CCDC-2 2008. 

 
 
11. Proposal Submission 

11.1. RFP Proposal Package - A complete proposal package is comprised of the elements below: 
 

11.2. Technical Submission and Price Submission - General 
11.2.1. Each proposal shall include a sealed Technical Submission envelope and a sealed Price 

Submission envelope, clearly labelled as previously instructed in Section 00 21 13, 
item 1.3.  These two envelopes are to be inserted and sealed into one envelope.  

11.2.2. Both the Technical Submission envelope, which shall be identified as Technical 
Submission, and the separate Price Submission envelope, which shall be identified as 
Price Submission, shall be submitted simultaneously. 

11.2.3. The Technical Submission envelope must not contain any reference to the bid price 
being offered for this project. 

11.2.4. The identification label on the outside of the main envelope must identify the name 
of the proponent/company and the RFP name and number. 

11.2.5. Proponents shall be solely responsible for the delivery of their proposals in the 
manner and time prescribed. 
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11.3. Technical Submission Contents   
11.3.1. Technical submissions shall be submitted in typed format, in 12 point font, and on 

proponent’s letterhead, with the signature in longhand.  Proposals shall be 
submitted in the English language and shall not exceed 20 pages in length (excluding 
the Schedule of work).  The response shall be organized in the order as indicated 
below.   Proponents must include one (1) original signed hardcopy of the technical 
submission and three (3) copies for evaluators.  The Technical Submission shall 
include the following: 

I. Relevant Project Experience:  The proponent is required to provide a 
detailed summary of their company’s experience within the last five (5) 
years, by describing three (3) comparable roofing projects for an 
educational/commercial institution. These projects should be similar in 
nature, complexity and value to the requirements specified in this RFP.  For 
each project listed, the proponent is to indicate the name of the Project 
Manager, the dollar value, and a description of the project.  The proponent is 
also required to indicate how your company adhered to the bid price, the 
schedule of work, the substantial performance deadline, and the overall 
satisfaction of the client.  

II. References:  Based on the same roofing projects the proponent has 
described in Item 1 of the Technical Submission, the proponent is to provide 
a total of three (3) references, with each reference corresponding to the 
respective project. For each reference, the company name, contact name, 
contact phone number, and email address are required. The proponent is to 
ensure that their references are aware they will be contacted, and that prior 
consent was granted. 

III. Project Manager: Proponents are required to provide a detailed resume for 
the proposed Project Manager and indicate the percentage of their time that 
will be committed to this project. 

IV. Team Composition: The proponent is required to identify the key personnel 
who will be assigned to this project and clearly indicate each employee’s 
name, title, and role within this project. 

V. Management of Project Risk: Proponents shall identify a minimum of five (5) 
risks that their company could be faced with related to the scope of work for 
this project. Proponents shall identify risk mitigation strategies for each 
scenario and in the event that the risk occurs, assess the impact and identify 
the corrective action required. 

VI. Schedule of Work: This schedule shall be provided with a reasonable level of 
detail in Gantt chart format. (11 x 17 format or greater.) 
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VII. Hot Work Program: Proponents must provide a copy of their company’s Hot 
Work Permit program and procedures. 

 
 

11.4. Price Submission Contents 
11.4.1   The Price Submission is to be submitted on the forms provided by the HRCE (Section 

00 41 13 – Price Submission Form). These forms are to be completely filled out in 
ink, with the signature in longhand, corporate sealed as applicable, and the 
completed form shall be without interlineations, alterations or erasures. Electronic 
price submissions sent by facsimile transmission or email will not be accepted. 

11.4.2    The Price Submission Forms are to be completed in full. The total contract price in 
both written words and numerals must be entered. Where the bid value is 
requested in both words and numbers, and if the two (2) do not represent the 
identical amount, words shall prevail. 

11.4.1. The executed pricing offer is to be submitted on the forms together with the required 
bid security in a sealed opaque envelope, clearly identified as instructed above. No 
additional copies are required of the Price Submission Forms.  One signed original set 
must be submitted within the Price Submission envelope. 

11.4.2. Improperly completed information, and/or irregularities in the bid security, may be 
cause to declare the submission non-compliant. 
 

11.5. Proposal Evaluation 
11.5.1. Evaluation Process – Compliant proposals will be evaluated, first during Phase A, and 

those meeting the minimum qualifying score under Phase A will then be evaluated in 
Phase B, with a final score determined in Phase C.  

11.5.2. Proposals that do not meet the qualifying score for Phase A (as indicated below) will 
not be given further consideration.  

11.5.3. Proposals will be evaluated and scored by an evaluation team comprised of a 
minimum of three (3) representatives of the HRCE. It is to be understood that the 
degree to which a proposal meets the proposal requirements will be at the sole 
discretion of the evaluation team. 

11.5.4. Phase A – Technical Submission – The Technical Submission for compliant proposals 
will be evaluated using the evaluation criteria set out in the table below.  Scores will 
be recorded for each criterion (rounded to two (2) decimal points) and a total 
qualifying score will be determined. 
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A minimum qualifying score of 50.00 points is required in Phase A for the proposal 
to be given further consideration.  All technical submissions that have met the 
minimum qualifying score of fifty (50.00) points will proceed to Phase B - Price 
Submission. 
 

11.5.5. Phase B - Price Submission - Price Submission envelopes for proponents whose 
Technical Submission has received fifty (50.00) points or greater will be opened. The 
Price Submission will have a weight of thirty (30.00) points. 

 
Price submissions will be evaluated and a Phase B score will be assigned to each 
proponent by using an average price method.   In this method, proponents will be 
awarded points based on how close their total price submitted compares with the 
average cost of all total submissions.  For example: 
 
Company A Company B Company C Company D Company E 
   $115,000   $135,000   $185,000    $165,000   $180,000 

  
The pricing from all submissions will be added together and divided by the number of 
submissions to determine the average bid price: 
 
$115,000 + $135,000 + $185,000 + $165,000 + $180,000 = $780,000 
 
The average price submission is $156,000 ($780,000 / 5) 
 

Phase A - Evaluation Criteria – Technical Submission Weight (points) 
Presentation of Technical Submission  10.00 
Relevant Project Experience   6.00 
References (3 ) 27.00 
Proposed Project Manager and Team Composition   5.00 
Management of Project Risk  10.00 
Schedule of Work (Gantt Chart)   8.00 
Hot Work Permit Programs & Procedures   4.00 
Total Phase A – Potential total score 70.00 
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Ranges will then be calculated based on the percentages listed below, and each 
percentage range will include values below and above the average price.  Continuing 
with the same example, the ranges would look like this: 
 
   Below Average Price              Above Average Price  
2% Range $152,880 - $156,000  $156,000 - $159,120 
5% Range $148,200 - $152,879  $159,121 - $163,800 
10% Range $140,400 - $148,199  $163,801 - $171,600 
15% Range $132,600 - $140,399  $171,601 - $179,400 
20% Range $124,800 - $132,599  $179,401 - $187,200 
30% Range $109,200 - $124,799  $187,201 - $202,800 
 
Points will be awarded based on the following listing.  Proponents are to note that 
price submission values that fall into the range of 30% below or above the average 
price will receive zero points for Phase B. 
 
Range 2% = 30 points 
Range 5% = 25 points 
Range 10% = 20 points 
Range 15% = 15 points 
Range 20% = 10 points 
Range 30% = 0 points 

 
Based on the pricing received from the proponents above, the submissions would be 
scored as follows: 
 
Proponent   Proposal Price  Phase B Score 
Company A        $115,000    0 
Company B        $135,000   15 
Company C        $185,000   10 
Company D        $165,000   20 
Company E        $180,000   10 

 
The Total Score (Phase C) will be calculated by adding together Phase A + Phase B 
scores. 
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11.5.6. The proponent who has the highest total score after the Phase C calculation, will be 
the successful proponent, subject to other provisions herein, including Section 16.5. 

 
12. Conditions of the RFP Process 

12.1. Proponents shall take full cognizance of content of all Contract Documents in preparation of 
their proposal.  Section 00 41 13 – Price Submission Form, Subsection 5.0 references a 
complete list of Contract Documents. 
 

 
13. Amendment or Withdrawal of Proposals 

13.1. Proposal packages may be withdrawn from the RFP process in writing, by facsimile or by email 
to the HRCE Buyer if received prior to date and time of closing. 

13.2. As previously stated in Section 00 21 13, item 1.6 - Amendments to the submitted offer will be 
permitted if received in writing prior to the RFP closing time and if endorsed by the same party 
or parties who signed and executed the offer.  If the amendment relates to the technical 
submission, it must be dated and sealed in an envelope clearly marked “Technical Submission 
Amendment” along with the RFP number of the project and the company name.  If the 
amendment relates to the price submission, it must be dated and sealed in an envelope clearly 
marked “Price Submission Amendment” along with the RFP number of the project and the 
company name.  The price amendment envelope must include the signed “Price Amendment 
Form” (Section 00 41 73). 

13.3. A single page Price Amendment Form is provided immediately following the Price Submission 
Forms (Section 00 41 73). 
13.3.1.1. The Price Amendment Form provided is the standard master form for submission of 

any price amendments for this project. 
13.3.1.2. The Price Amendment Form must be copied and completed, as directed, for any price 

amendments submitted. 
13.4. Price amendments shall not disclose either original or revised total price. 

 
 
14. Proposal Ineligibility (Reason for Rejection) 

14.1. HRCE may reject a proposal which has been received prior to the closing time where:  
14.1.1. The two envelope system (Technical Submission and Price Submission) is not 

followed. 
14.1.2. The price submission is not submitted on the required forms (Section 00 41 13) 

included herein. 
14.1.3. The proposal is submitted by electronic transmission or facsimile. 
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14.1.4. There are omissions of information that the HRCE in its sole discretion deems to be 
significant. 

14.1.5. The technical submission or price submission form is not signed as required. 
14.1.6. The proposal has conditions attached which are not authorized by the invitation to 

bid. 
14.1.7. The proposal fails to meet one or more standards specified in the invitation to bid. 
14.1.8. All addenda have not been acknowledged. 
14.1.9. Any other defect which, in the opinion of the HRCE brings the meaning of the proposal 

into question. 
14.1.10. The required bid security is not provided within the Price Submission envelope. 
14.1.11. Proponent failed to attend bidders’ mandatory site meeting. 

 
15. Communications Affecting Bids 

15.1. Electronic transmissions, including, but not limited to facsimile transmission: 
15.1.1. The technical submission or price submission forms submitted by facsimile and/or e-

mail transmission are not acceptable and will be rejected. 
 

16. Right to Accept or Reject any Proposal 
16.1. The HRCE reserves the right to reject any proposal in its sole and absolute discretion for any 

reason whatsoever. 
16.2. The HRCE specifically reserves the right to reject all proposals if none are considered to be 

satisfactory in the HRCE’s sole and absolute discretion and, in that event, at its option, to call 
for additional proposals. 

16.3. Without limiting the generality of any other provision herein, the HRCE reserves the right to 
accept or reject any proposal in accordance with item #14 above (Proposal Ineligibility). 

16.4. Notwithstanding the above, the HRCE shall be entitled, in its sole and absolute discretion, to 
waive any irregularity, informality or non-conformance with these instructions in any proposal 
received by the HRCE.  The HRCE reserves the right to reject any or all proposals, or to accept 
any proposal, or portion thereof, deemed in its best interest. 

16.5. In the event that more than one proponent achieves an identical final total score within two 
decimal places in Phase C, the HRCE will flip a coin to determine the successful contractor. 

16.6. No term or condition shall be implied, based upon any industry or trade practice or custom or 
in a practice or policy of the HRCE or otherwise, which is inconsistent or conflicts with the 
provisions contained in these instructions. 
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17. Construction Contract Guidelines 

17.1. The printed policies of the Nova Scotia Construction Guidelines, dated May 18, 2006 (or latest 
revisions) are applicable to these RFP documents. 

 
18. Submission and Security Forms – Signatures 

18.1. All Price Submission forms, bid security forms and performance assurance forms must bear 
the Bidder’s original signature and name HRCE as the insured. 
 

19. Bid Security 
19.1. Proponents must submit within the sealed Price Submission envelope one of the following: bid 

security in the form of a certified cheque, Irrevocable Letter of Credit, or Bid Bond on CCDC 
Form 220, in the amount of ten percent (10%) of the Bid Price made payable to, or naming 
HRCE (as obligee). This bid security must accompany the Price Submission. 

 
19.2. Where bid bond is provided as bid security: 

19.2.1. The bond must be provided on the standard CCDC Bid Bond Form (latest version) in 
the amount of not less than ten percent (10%) of the Bid Price. 

19.2.2. The bond must be submitted by the general contractor bidder, signed and sealed by 
the principal (Contractor) and Surety and shall be with an established Surety Company 
satisfactory to and approved by the HRCE. 

19.2.3. The cost of providing the Bid Bond must be included in the Bid Price. 
19.3. Where a certified cheque or a bank draft is provided as bid security: 

19.3.1. The certified cheque or bank draft must be endorsed in the name of HRCE, for a sum 
not less than ten percent (10%) of the amount of the Bid Price.  

19.3.2. The cost of providing the certified cheque or bank draft must be included in the Bid 
Price. 

19.4. Where the Irrevocable Standby Letter of Credit is used as bid security: 
19.4.1. The letter must be endorsed in the name of HRCE, for a sum not less than ten percent 

(10%) of the Bid Price 
19.4.2. The Irrevocable Standby Letter of Credit shall be issued by a certified financial 

institution subject to the Uniform Custom and Practices for Documentary Credit (1993 
revision or latest revision), International Chamber of Commerce (Publication No. 500). 

19.4.3. The cost of providing the letter must be included in the Bid Price. 
19.5. Return of Bid Security: 

19.5.1. The bid security of the unsuccessful proponents will be returned to them after the 
contract has been signed, or previous to such time, at the discretion of HRCE. 

19.5.2. If no contract is awarded, all bid security will be returned. 
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20. Contract Security (Performance Assurance) – Required for contracts valued over $100,000 

20.1. The performance assurance forms must bear the bidder’s original signature and name HRCE 
as the insured. 

20.2. The successful contractor shall maintain performance assurance in force for a period of not 
less than twelve (12) months after the issue of the substantial performance certificate certified 
by HRCE and until completion of the contract. 

20.3. Performance Assurance must be endorsed as specified for bid security. 
20.4. Should it become apparent that the final cost of the project will exceed the total amount 

payable by more than 20%, the bidder shall arrange to have their bonds reissued based on the 
projected final cost. 

20.5. Section 00 72 13 – General Conditions GC11.2 and Section 00 73 00 – Supplementary General 
Conditions for form of Contract Security.  Proponents should reference the project documents 
for the amount of Contract Security and the alternate type of Contract Security if applicable. 

20.6. Performance Assurance must be submitted as one of the following: 
20.6.1. Where a Bid Bond was used as bid security: 

20.6.1.1. Within ten (10) days after notification of award of the Contract, the 
successful contractor must provide a Performance Bond and a Labour 
& Material Payment Bond, each in an amount equal to fifty percent 
(50%) of the amount of the Contract, naming HRCE. 

20.6.1.2. Performance Bond and Labour and Material Payment Bonds, 
submitted by the bidders, shall be provided at the expense of the 
bidder and shall be with an established Surety Company satisfactory to 
and approved by the HRCE. 

20.6.2. Where a certified cheque or bank draft is used as Contract Security: 
20.6.2.1. The certified cheque or bank draft submitted during the bid period will 

be cashed and the amount retained by the HRCE shall serve as 
Performance Assurance, including the payment of all obligations 
arising under the Contract. 

20.6.2.2. The value of the certified cheque or bank draft will be retained in lieu 
of the Performance Bond and  Labour and Material Bonds, providing 
that, at Contract award, the successful contractor shall supplement 
their certified cheque or bank draft to maintain an amount of ten (10%) 
of the total amount payable (Contract Price plus HST) under the 
contract. 

20.6.2.3. The amount remaining will be returned without interest after a period 
of not less than twelve (12) months after the issue of the Substantial 
Performance Certificate certified by the HRCE. 
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20.6.2.4. Where certified cheque or bank draft is used as Performance 
Assurance, the cost of providing the certified cheque or bank draft in 
the Contract price. 

 
20.6.3. Where an Irrevocable Standby Letter or Credit is used as Contract Security: 

20.6.3.1. The Irrevocable Standby Letter of Credit submitted during the bid 
period will be retained by the HRCE and shall serve as performance 
assurance, including the payment of all obligations arising under the 
contract.  The Irrevocable Standby Letter of Credit shall be issued by a 
certified financial intuition subject to the Uniform Customs and 
Practices for Documentary Credit (1993 revision) International 
Chamber of Commerce (Publication No. 500). 

20.6.3.2. Where an Irrevocable Standby Letter of Credit is used as Performance 
Assurance, the cost of providing this letter should be included in the 
Contract Price. The contractor shall provide to the HRCE 
documentation throughout the duration of the contract that the 
Irrevocable Standby Letter of Credit remains in full effect at all times as 
specified.  

20.6.3.3. Upon expiry of the Irrevocable Standby Letter of Credit, a separate 
Irrevocable Standby Letter of Credit shall be provided for work 
requiring extended warranties for such amounts as are required by the 
contract. 

20.6.3.4. The Irrevocable Standby Letter of Credit is to be in effect for a period 
of not less than twelve (12) months after the issue of the Substantial 
Performance Certificate certified by the HRCE.  

 
21. Insurance  

21.1. Proponents should refer to project documents for the amount of insurance, the duration of 
coverage and alternate type of insurance if applicable.  Section 00 72 13 -General Conditions 
of Contract, GC 11.1 – Insurance and Section 00 73 00 – Supplementary General Conditions for 
form of Insurance. 

 
21.2. The General Contractor shall secure and maintain, at its expense, during the term of the 

insurance: 
21.2.1. Workers’ Compensation to meet statuary requirements and/or Employers Liability 

(with limits of not less than $2,000,000). 
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21.2.2. Wrap-Up Liability insurance must insure the general contractor(s) and all sub-
contractors on this project: 
21.2.2.1. including but not limited to, products liability and completed operations, 

contractual liability, owners and contractors liability, attached 
machinery extension endorsement, and independent contractor, for a 
combined single limit of no less than $5,000,000.00 per occurrence. 

21.2.3. Commercial Auto liability insurance covering all owned, non-owned and hired 
vehicles for a minimum combined single coverage of $2,000,000.00 per occurrence.   

21.2.4. Builders Risk – all risks – in the amount of the project contract stipulated bid price. 
21.2.5. The Contractor must deliver a certificate of insurance evidencing the above prior to 

work being performed. It is also agreed that the above insurance coverage is primary 
and must be kept in force during the term of this agreement.  Furthermore, HRCE 
must receive, in writing, at least thirty (30) days’ notice of cancellation or 
modification of the above insurances.  All insurance policies or certification 
documents shall specify coverage being applicable to this contract. The Contractor 
shall not do or omit to do or suffer anything to be done or omitted to be done which 
will in any way impair or invalidate such policy or policies of insurance. 

21.3. Primary Insurance- the Contractor agrees that the insurance as required above shall be primary 
and non-contributory. 

21.4. No limitation- he Contractor is responsible for determining whether the above minimum 
insurance coverage’s are adequate to protect its interests. The above minimum coverages do 
not constitute limitations upon Supplier’s Liability. 

21.5. Endorsements – For the policies in para 23 above, there shall contain an endorsement naming 
HRCE and its affiliates as Additional Insureds, and eliminating and removing any exclusion of 
liability for: 
21.5.1.  injury, including bodily injury and death to an employee of the insured or of HRCE,  or 
21.5.2.  any obligation of the insured to indemnify, hold harmless, defend, or otherwise make 

contribution to the HRCE because of damage arising out of injury, including bodily injury 
and death, to an employee of HRCE. 

21.6. Insurance document(s) must be provided to the Purchasing Department after receipt of 
written HRCE request (via award letter) – the documents are required before a purchase order 
will be issued and/or before commencement of work. 
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22. Proof of Competency of Proponent 

22.1. Any bidder may be required to furnish evidence satisfactory to the owner that he and his   
proposed sub-contractors have sufficient means and experience in the types of work called for 
to assure completion of the contract in a satisfactory manner.   
22.1.1. The successful contractor must be a member in good standing with CRCA, RCANS; and  

Nova Scotia Construction Safety Association or approved recognized association or 
program. 

 
22.2. Proposal Signing 

22.2.1. The Technical Submission and the Price Submission form must be signed and under 
seal (as applicable) by a duly authorized signing officer(s) in their normal signatures. 

 
22.3. Contract Time 

22.3.1. The bidder, in submitting an offer, agrees to achieve substantial performance of the 
work by the date indicated in the contract documents.   

 
23. Offer Acceptance / Rejection 

23.1. Duration of offer 
23.1.1. Proposals shall remain open to acceptance and shall be irrevocable for a period of 

ninety (90) days after the RFP closing date. 
 

23.2. Award/Selection/Acceptance of Offer 
23.2.1. In the evaluation of a proposal, HRCE will consider, but not be limited to, the following 

criteria: 
23.2.1.1. Compliance with proposal requirements 
23.2.1.2. Proposal Evaluation Criteria as stated in Section 11.5 

23.2.2. The Owner’s evaluation of any and all proposals will be final 
23.3. After acceptance by HRCE, the successful bidder shall be notified in writing of acceptance of the 

bid by way of an award letter. 
 
24. Agreement 

24.1. After acceptance, the HRCE and the successful proponent will enter into a CCDC-2 –2008, 
standard form of contract for the execution of the work.   

24.2. A purchase order will be issued to the successful bidder once the contract has been signed and 
executed. 
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25. Post Award Submissions 

25.1. The successful contractor will provide after receipt of award, when requested by HRCE, a copy 
of the following documents (within ten (10) business days of written request): 
25.1.1. Current Certificate of Recognition or Letter of Good Standing - The Contractor will 

supply a Certificate of Recognition issued jointly by the Workers’ Compensation 
Board of Nova Scotia and an occupational health and safety organization approved 
by the Workers’ Compensation Board of Nova Scotia (such as the Nova Scotia 
Construction Safety Association). These approved organizations are currently listed 
on the Workers’ Compensation Board of Nova Scotia website (www.wcb.ns.ca).    
The contractor shall remain in good standing for the duration of the contract.  The 
Contractor shall supply the following: 
25.1.1.1. Worker’s Compensation Coverage – The Contractor shall supply a 

clearance letter from the Worker’s Compensation Board of Nova Scotia, 
indicating the Contractor is assessed and in good standing;  

25.1.1.2. Certificates of good standing with CRCA (Canadian Roofing Contractors 
Association) and RCANS (Roofing Contractors Association of Nova Scotia); 

25.1.1.3. All required contract security and insurance documentation; 
25.1.1.4. A completed Schedule of Values (see Section 01 37 00); 
25.1.1.5. A completed HRCE Safety Plan (Copy attached in RFP package); and, 
25.1.1.6. A detailed listing of subcontractors to be used. 

25.1.2. In the event that any such certification during the term of the contract expires, the 
obligation remains with the Contractor to provide the updated required certificates. 

25.1.2.1. The Contractor and subcontractors (if applicable) shall remain in good standing for 
the duration of the contract and the Contractor is responsible to ensure that good 
standing status is maintained.   
 

26. Taxes 
26.1. The General Conditions of the Contract state that the Contractor, as of April 1, 1997 and 

thereafter, is to pay all Harmonized Sales Tax. 
26.2. HRCE is not exempt for Harmonized Sales Tax (HST) purposes. As a result, the aggregate 

amount of the bid for contracts is subject to HST; however, prices submitted shall not include 
HST. 

26.3. The HST payable by the HRCE will be added as a separate item during the processing of 
progress payments and therefore HST will not appear as a cost in the aggregate amount of 
the bid amount. 

26.4. Proponents are advised that they may be eligible to claim an Input Tax Credit (ITC) for a portion 
of the HST paid in relation to the contract requirement of the Government of Canada. 
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26.5. Proponents are to note that prices indicated on the Price Submission Form and the 
amendments to the Price Submission Form shall not include Provincial Sales Taxes, the Federal 
Goods and Services Tax or the Harmonized Sales Tax. 

26.6. Refer to CCDC-2 - 2008 (Section 00 72 13) and Supplementary General Conditions (Section 00 
73 00). 
 

27. Proponent Debriefing 

27.1. HRCE will, if requested by a proponent within fifteen (15) days of notice of RFP award, arrange 
a debriefing for the purpose of informing the bidder why their proposal was not selected. At 
least two (2) HRCE staff shall attend the de-briefing.  The purpose of the de-briefing will be to 
discuss the proponent’s scoring, answer questions and identify any weak areas in the 
proponent’s submission in order for the proponent to improve future bid submissions.  HRCE 
will not divulge details contained in any proponent’s proposal with other proponents or overall 
ranking.   

28. Purchase Orders 
28.1. The official purchase order will not be issued by the HRCE Purchasing Department until the 

CCDC-2-2008 Documents have been fully executed.  
 
29. Invoices 

29.1. The purchase order number and HST number shall be noted on any/all invoices related to 
work performed under this contract. 

 
 

END OF SECTION 00 21 13 
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SECTION 00 41 13 – PRICE SUBMISSION FORM 
 
 
 
1. Salutation: 

To:  HALIFAX REGIONAL CENTRE FOR EDUCATION 
33 SPECTACLE LAKE DRIVE, DARTMOUTH NS 

    Attn:  DON WALPOLA, BUYER 
    For: #4049 Roof-Asphalt Shingle Replacement – Tallahassee Community 
School 

From:  
Address: 

 
   E-Mail: 

Phone:                                                                   Fax: 
 Person Signing for Firm: 

Position: 
                  
 
                                       
2. Proponent Declares: 

2.1. That this submission was made without collusion or fraud. 
2.2. That the proposed work was carefully examined. 
2.3. That the Proponent is familiar with local conditions. 
2.4. That Contract Documents and Addenda were carefully examined. 
2.5. That all the above were taken into consideration in preparation of this RFP. 

 
 

3. Proponent Agrees: 
3.1. To provide all necessary equipment, tools, labour, incidentals and other means of construction 

to do all the work and furnish all the materials of the specified requirements which are 
necessary to complete the work in accordance with the Contract and agrees to accept, 
therefore, as payment in full the Lump Sum Price stated in Subsection 6 hereunder. 

3.2. The have carefully examined the site of the work described herein; have become familiar with 
local conditions and the character and the extent of the work; have carefully examined every 
part of the proposed Contract and thoroughly understand its stipulations, requirements and 
provisions. 
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3.3. The have determined the quality and quantity of materials required; have investigated the 
location and determined  the source of supply of the materials required; have investigated 
labour conditions; and have arranged for the continuous prosecution of the work herein 
described. 

3.4. To be bound by the award of the Contract and if awarded the Contract on this bid price, to 
execute the required contract within ten (10) days after notice of award. 

3.5. They have noted that the Harmonized Sales Tax is excluded from the “Contract Price”. 
3.6. The Contractor’s employees shall always report to the main office of a school, indicate who 

they are, and state their purpose on site prior to starting any work in the school.   
3.7. To the hours of work, defined as: All roofing work for HRCE is to be completed during hours 

when schools are unoccupied, unless otherwise indicated in writing by the Operations 
Manager or designate. Hours of work shall comply with local ordinances and bylaws for each 
site.  

3.7.1. No work shall be conducted on weekends or statutory holidays without specific written 
approval from the Operations Manager or designate. 

3.7.2. In the event that work is requested by HRCE during hours when schools are occupied, the 
work will be limited to work that is not disruptive to the school.  There shall be no 
mechanical removals, no drilling, screwing or torch work during occupied hours without 
prior written approval from HRCE. 
 

4. Owner Agrees 
4.1. To examine this proposal and in consideration, therefore, the proponent hereby agrees not to 

revoke this bid: 
4.1.1. until some other proponent has entered into the Contract with the HRCE for the 

performance of the work and the supply of the materials specified in the notice inviting 
proposals; or in the Information to Proponents, or  

4.1.2. until ninety (90) days after the time fixed in the Information to Proponents for receiving 
bids has expired, or 

4.1.3. Whichever first occurs; provided, however, that the Proponent may revoke this proposal 
at any time before the time fixed as indicated in the section 00 21 13, item 13.1. 
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5. Contract Documents include: 

5.1.1. Cover Page 
5.1.2. Table of Contents – Section 00 00 10 
5.1.3. Description of Work & List of Drawings – Section 00 00 15 
5.1.4. List of Consultants – Section 00 05 00 
5.1.5. Information for Proponents – Section 00 21 13 
5.1.6. Price Submission Form – Section 00 41 13 
5.1.7. Price Amendment Form (if applicable) – Section 00 41 73 
5.1.8. Agreement Between Owner and Contractor (CCDC 2 – 2008) – Section 00 52 00 
5.1.9. Definitions (CCDC 2 – 2008) – Section 00 52 13 
5.1.10. General Conditions of the Stipulated Contract Price (CCDC 2 -2008) – Section 00 72 13 
5.1.11. Supplementary General Conditions – Section 00 73 00 
5.1.12. Specifications of Work (all applicable sections) 
5.1.13. Drawing(s) – as applicable 
5.1.14. Addendum/Addenda issued by HRCE 
5.1.15. Contract Sets (2)   

 
6. Price Submission - Contract Price: 

6.1. The undersigned Proponent, having carefully read and examined the aforementioned Contract 
Documents prepared by the Consultant, for the Halifax Regional Centre for Education, hereby 
accepts the same as part and parcel of the Contract herein referred to, and having carefully 
examined the locality and site of works and having full knowledge of the work required and of the 
materials to be furnished and used, does hereby propose and offer to enter into a contract to 
perform and complete, the whole of the said works and provide all necessary labour, plant, tools, 
materials and equipment and pay all applicable taxes, as set forth and in strict accordance with 
the Specifications, Drawings and other Contract Documents and to do all therein called for on the 
terms and conditions and under the provisions therein set forth for the following: 

 
 
 
 
 
 
 
 
 

 



HALIFAX REGIONAL 
CENTRE FOR EDUCATION 

SECTION 00 41 13 
PRICE SUBMISSION FORM Page 27 of 112 

 
 

6.2   LUMP SUM BID PRICE-ROOF-ASPHALT SHINGLE REPLACEMENT-TALLAHASSEE COMMUNITY SCHOOL 
 

 
 ________________________________________________    /100     Dollars ($__________) (HST Excluded) 
 
Contract Price to be completed in written form on the lines provided above, with cents expressed as numerical fraction of a dollar.  
Contract price to be completed in numerical form on the line bounded by parenthesis above, with cents expressed as a decimal of 
a dollar.   WHERE THERE IS A CONFLICT, WRITTEN WORD WILL GOVERN. 

 
7. Completion Time: 

7.1. The proponent agrees to be substantially complete on or before the following date: 
7.1.1.1. 22nd March, 2020 
7.1.1.2. The undersigned Proponent agrees, if awarded the Contract, to achieve the Substantial 

Performance Date providing the contract is awarded within ten (10) business days of 
tender closing time. 

 
 
8. Addenda Acknowledgement 
I/We have received and noted the following addenda for RFP #4049 Roof-Asphalt Shingle Replacement 
– Tallahassee Community School 

 
Addendum #     Dated     # of Pages 
__________   _______________________   _________ 
__________   _______________________   _________ 
__________   _______________________   _________  
__________   _______________________   _________   
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Signature * The undersigned Proponent declares that this bid is made without connection to any other 
person(s) submitting pricing for the same work and is in all respects fair and without collusion or fraud. 

 
 

SIGNATURE: 
  
 
  
 SIGNED AND DELIVERED CONTRACTOR  
  in the presence of: 

             
Company name 

 
                                                                             
  Witness Signature of Signing Officer 
 

             
Name and Title (printed) 

   
________________________ 
Date 
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9. Acknowledgement of Student Safety 
 

HRCE is directly responsible for the safety of its students and staff.  Should contractors be required to 
work in or on school property while children are present, it is a mandatory HRCE requirement that 
contractors assign the work to employees and/or sub-contractors who do not have a criminal record 
and who are not listed on the Child Abuse Registry. Failure to comply with this requirement may result 
in immediate contract termination. 
 
The HRCE reserves the right to demand, at any time, during the full term of the project a Criminal 
Record Check and/or a Child Abuse Registry Check, on any personnel authorized by the Contractor to 
be on HRCE work/school sites. 
 
By signing below you are confirming that you understand and will abide by this mandatory HRCE 
requirement.     

 
             
Company name 

 
                                                                             
  Witness Signature of Signing Officer 
 

             
Name and Title (printed) 

   
________________________ 
Date 

 
 
 
 

 
END OF SECTION 00 41 13 
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SECTION 00 41 73 - PRICE AMENDMENT FORM 

#4049 Roof-Asphalt Shingle Replacement 
  Tallahassee Community School 

 
Note: to be completed and forwarded for each Price amendment prior to RFP closing time and date as detailed on 
the cover sheet of the RFP document and any applicable addenda. 
 
Lump Sum Price Amendment – Section 00 41 13 Price Submission form, Article 6.1. Contract Price 
 

Increase Price by Decrease Price By 

Amount 
 (excluding HST) $ Amount 

 (excluding HST) $ 

HST $ HST $ 

Total Amount 
(including HST) $ Total Amount 

(including HST) $ 

 
It is the Proponent’s responsibility to ensure the table above is legible. 

 
 
 
 
 

 
Submitted by:  
 
 ____________________________________________________________________________________________  
Company Name (please print as it appears on original RFP envelope) 
 
 ____________________________________________________________________________________________  
Authorized Proponent’s Name (please print as it appears on Price Submission Form) 
 
 ____________________________________________________________________________________________  
Authorized Proponent’s Signature 
 

Date 
 
_____________________________________________________________________________________________ 
 
 
 

END OF SECTION 00 41 73  
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SECTION 00 52 00 - AGREEMENT BETWEEN OWNER AND CONTRACTOR 
CCDC 2 – 2008 

 
 

  
 

 
 
(A copy of Section 00 52 00, Standard Construction Contract CCDC 2 – 2008 (5 pages) is available upon 
request, otherwise, will form part of the contract sets to the successful bidder) 
 
 
 
 
 
 
 

END OF SECTION 00 52 00 
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SECTION 00 52 13 - DEFINITIONS 
CCDC 2 - 2008 

 
 
 
 
 
 
(A copy of section 00 52 13, Standard Construction Contract CCDC 2 – 2008 (2 pages) is available upon 
request, otherwise, will form part of the contract sets to the successful bidder) 

 
 
  
 
 
  
 

END OF SECTION 00 52 13  
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SECTION 00 72 13 - GENERAL CONDITIONS  
OF THE STIPULATED PRICE CONTRACT 

CCDC 2 - 2008 
 
 
 
 
 
 
 
 
 
(A copy of section 00 72 13, Standard Construction Contract CCDC 2 – 2008 (23 pages) is available upon request, 
otherwise, will form part of the contract sets to the successful bidder) 
 
 
 
  
 
 
 
 
 

END OF SECTION 00 72 13 
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SECTION 00 73 00 - SUPPLEMENTARY GENERAL CONDITIONS CCDC2 – 2008 
 
The Canadian Standard Construction Document for Stipulated Price Contract (CCDC 2, 2008 version), 
Definitions and General Conditions governing same, shall be used by the project.  The following 
Supplementary General Conditions are intended to supplement or amend the General Conditions, and 
where conflicts occur, the Supplementary Conditions shall take precedence. 
  
Where a General Condition or paragraph of the General Conditions of the Stipulated Price Contract is 
deleted by these Supplementary Conditions, the numbering of the remaining General Conditions or 
paragraphs shall remain unchanged, and the numbering of the deleted item will be retained, unused. 
 
ARTICLE A-5 PAYMENT 
  
Delete paragraph 5.1 in its entirety and insert: 
  
5.1 "Subject to applicable legislation and the provisions of the Contract Documents, and in accordance 
with legislation and statutory regulations respecting holdback percentages and, where such legislation or 
regulations do not exist or apply, subject to a holdback of ten  percent (10%) including the HST 
(Harmonized Sales Tax), the Owner shall:" 
 

.1 Make progress payments to the Contractor on account of the Contract Price (work 
performed) when due in the amount certified by the Consultant together with Value  Added 
Taxes as may be applicable to such payments, and 

.2 Upon Substantial Performance of the Work as certified by the Consultant, pay to the 
Contractor the unpaid balance of monies then due, excepting that amounts as certified by 
the Consultant to rectify deficiency items, or incomplete portions of individual work items 
may be retained by the Owner pending Total Performance of the work or other 
authorization for the release by the Consultant, and 

.3 Upon Total performance of the Work as certified by the Consultant pay to the contractor 
the unpaid balance of monies due together with such Value Added Taxes as may be 
applicable to such payment. 

 
Change 5.3.1 (1) to read: "1% per annum above the prime rate." 
 
Delete 5.3.2 (2) in its entirety. 
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DEFINITIONS 
 
Add subparagraph 19a to definitions: 

 
19a. Submittals 

Submittals are documents or items required by the Contract Documents to be provided by the 
Contractor, such as: 

 
1 Shop Drawings, samples, models, mock-ups to include details or characteristics, before the 

portion of the Work that they represent can be incorporated into the Work; and 
2 As-built drawings and manuals to provide instructions to the operation and maintenance of the 

Work. 
 
Add subparagraph 26 a, b and c to definition #26 “Working Day”: 
 
26a. HRCE hours of work – All roofing work for HRCE is to be completed during hours when schools are 

unoccupied, unless otherwise indicated in writing by the Operations Manager or designate. Hours 
of work shall comply with local ordinances and bylaws for each site. 

26b. No work shall be conducted on weekends or statutory holidays without specific written approval 
from the Operations Manager or designate. 

26c. In the event that work is requested by HRCE during hours when schools are occupied, the work will 
be limited to work that is not disruptive to the school.  There shall be no mechanical removals, no 
drilling, screwing or torch work during occupied hours without prior written approval from HRCE. 

 
 
GC 1.1 CONTRACT DOCUMENTS  
 
Add to the end of subparagraph 1.1.2.2: 

 
1.1.2.2 Except where the Consultant shall be indemnified as a third party beneficiary as provided in 

subparagraphs 9.2.7.4, 9.5.3.4 and in 12.1.3. 
 
Add subparagraph 1.1.7.5: 
 
1.1.7.5 Should conflicts occur between Contract Documents and any work is done without consulting the 

Consultant for his decision, the Contractor shall assume full responsibility. 
 

Add subparagraph to 1.1.7.6: 
 
1.1.7.6 In case of discrepancies, noted materials and annotations shall take precedence over graphic 

indications in the Contract Documents. 
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Delete paragraph 1.18 in its entirety and insert: 
 
1.18 "The Contractor will be provided with up to a maximum of ten (10) copies, without charge, of the 

Contract Documents or parts thereof for the performance of the work.  Extra copies may be 
obtained for cost of printing and mailing.” 

 
GC 2.4 DEFECTIVE WORK 
 
Add new subparagraphs 2.4.1.1 and 2.4.1.2: 

 
2.4.1.1 The Contractor shall rectify, in a manner acceptable to the Owner and the Consultant, all defective 

work and deficiencies throughout the Work, whether or not they are specifically identified by the 
Consultant. 

 
2.4.1.2 The Contractor shall prioritize the correction of any defective work which, in the sole discretion of 

the Owner, adversely affects the day to day operation of the Owner. 
  
 

GC 3.1 CONTROL OF THE WORK 
 

Add new paragraph 3.1.3: 
 

3.1.3 Prior to commencing individual procurement, fabrication, and construction activities, the 
Contractor shall verify, at the Place of work, all relevant measurements and levels necessary for 
proper and complete fabrication, assembly and installation of the Work and shall further carefully 
compare such field measurements and conditions with the requirements of the Contract 
Documents.  Where dimensions are not included or contradictions exist, or exact locations are not 
apparent, the Contractor shall immediately notify the Consultant before proceeding with any part 
of the affected work.  

 
 
GC 3.4 DOCUMENT REVIEW 

 
Delete paragraph 3.4.1 in its entirety and substitute new paragraph: 

 
3.4.1 The Contractor shall review the Contract Documents and shall report promptly to the Consultant 

and error, inconsistency or omission the Contractor may discover.  Except for its obligation to make 
such review and report the result, the Contractor does not assume any responsibility to the Owner 
or to the Consultant for the accuracy of the Contract Documents.  The Contractor shall not be liable 
for damage or costs resulting from such errors, inconsistencies, or omissions in the Contract 
Documents, which the Contractor could not have reasonably have discovered.  If the Contractor 
does discover any error, inconsistency, or omission in the Contract Documents the Contractor shall 
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not proceed with the work affected until the Contractor has received corrected or missing 
information from the Consultant. 

 
GC 3.7 SUBCONTRACTORS AND SUPPLIERS 
 
Add the following paragraph 3.7.7: 
 
3.7.7 A copy of the agreement between Contractor and any subcontractor(s) shall be provided to the 

Consultant if so requested. 
 

 
GC 3.8 LABOUR AND PRODUCTS 
 
Add the following paragraph 3.8.4: 

 
3.8.4 The Contractor is responsible for the safe on-site storage of Products and their protection 

(including Products supplied by the Owner and other contractors to be installed under the 
Contract) in such ways as to avoid dangerous conditions or contamination to the Products or other 
persons or property and in locations at the Place of the Work to the satisfaction of the Owner and 
the Consultant.  The Owner shall provide all relevant information on the Products to be supplied 
by the Owner. 

 
 
GC 3.10 SHOP DRAWINGS 

 
Add the words “AND OTHER SUBMITTALS” to the Title after SHOP DRAWINGS in GC 3.10. 
 
Add “and submittals” after the words “Shop Drawings” in paragraphs 3.10.1, 3.10.2, 3.10.4, 3.10.7, 3.10.8, 
3.10.8.2, 3.10.9, 3.10.10, 3.10.11 and 3.10.12. 
 
Delete 3.10.3 in its entirety and substitute new paragraph: 

 
3.10.3  Prior to the first application for payment, the Contractor and the Consultant shall jointly prepare 

a schedule of the dates for submission and return of Shop Drawings and any Submittals. 
 
Add the following subparagraph 3.10.6.1: 
 
3.10.6.1 The following paragraph shall apply to each shop drawing and submittals reviewed in 

connection with the project. This review shall not mean that the Consultant approved the 
detailed design inherent in the shop drawings, responsibility for which shall remain with 
the Contractor submitting same.  The Contractor is responsible for information that 
pertains solely to fabricated processes or to techniques of construction and installation, and 
for coordination of the work of all sub trades. 
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Delete and insert the words in paragraph 3.10.12  
 
3.10.12 “with reasonable promptness so as to cause no delay in the performance of the Work” and 

replace with “within ten (10) working days or such longer period as may be reasonably 
required”  

 
 
PART 3 EXECUTION OF THE WORK 

 
Add new GC 3.14 as follows: 
 
GC 3.14 CONTRACTOR RESPONSIBILITY FOR WATER TIGHTNESS 
 

GC 3.14.1 The drawings and specifications are not intended to depict each and every condition or 
detail of construction.  As the knowledgeable party in the field, the contractor is in the best position 
to verify that all construction is completed in a manner which will provide a watertight structure.  
The contractor has the sole responsibility for ensuring the watertight integrity of the structure. 

 
 

Add new GC 3.15 as follows: 
 
GC 3.15 PERFORMANCE BY CONTRACTOR 

 
GC 3.15.1 In performing its services and obligations under the Contract, the Contractor shall 
exercise a standard of care, skill and diligence that would normally be provided by an experienced 
and prudent contractor supplying similar services for similar projects.  The Contractor 
acknowledges and agrees that throughout the Contract, the Contractor’s obligations, duties and 
responsibilities shall be interpreted in accordance with this standard.  The Contractor shall exercise 
the same standard of due care and diligence in respect of any products, personnel, or procedures 
which it may recommend to the Owner. 
 
The Contractor further represents, covenants and warrants to the Owner that: 
1. The personnel it assigns to the Project are appropriately experienced; 
2. It has sufficient staff of qualified and competent personnel to replace its designated supervisor 

and project manager, subject to the Owner’s approval, in the event of death, incapacity, 
removal or resignation. 
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GC 4.1 CASH ALLOWANCES 
 
Delete paragraph 4.1.4 in its entirety and substitute: 

  
4.1.4 Where cost under a cash allowance exceed the amount of the allowances, unexpended amounts 

from other cash allowances shall be reallocated at the Consultant’s direction to cover the shortfall. 
 
Delete paragraph 4.1.5 in its entirety and substitute: 

 
4.1.5 The net amount of any unexpended cash allowances, after providing for any reallocations as 

contemplated in paragraph 4.1.4, shall be deducted from the Contract Price by Change Order. 
 

Delete paragraph 4.1.7 in its entirety and substitute: 
 

4.1.7 At the commencement of the work, the Contractor shall prepare for the review and acceptance of 
the Owner and the Consultant, a schedule indicating the times, within the construction schedule 
referred to in GC 3.5, that items call for under cash allowances and items that are specified to be 
Owner purchased and Contractor installed or hooked up are required at the site to avoid delaying 
the progress of the Work. 
 

Add new paragraph 4.1.8: 
 

4.1.8 The Owner reserves the right to call, or to have the Contractor call, for competitive bids for portions 
of the Work, to be paid for from cash allowances. 

 
 

GC 5.1 FINANCING INFORMATION REQUIRED OF THE OWNER 
 
Delete section GC 5.1 in its entirety. 

 
 
GC 5.2 APPLICATION FOR PROGRESS PAYMENT 
 
Add the following at the end of paragraph 5.2.2: 
 
5.2.2 Such applications shall be accompanied by one or more of the following documents: a Statutory 

Declaration Waiver of Lien or receipt stating that the holdback monies claimed have been paid to 
the particular party or parties so named or referred to in the Declaration.  Form of Statutory 
Declaration shall meet the approval of the Consultant. 
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Add the following paragraph 5.2.8: 
 
5.2.8 The reference to payment for products delivered to the place of work in Article 5.2.7 shall not be 

construed as covering day-to-day financing of the project.  Products delivered to the place of work 
shall be construed to mean major items of equipment or quantities of items that are essential for 
the expedient conduct of the work. 

 
GC 5.3 PROGRESS PAYMENT 
 
Supplement paragraph 5.3.1 by adding the following: 
 
5.3.1 A holdback percentage of ten (10) percent (%) shall apply to progress payments.  The sworn 

statement by the Contractor for release of holdback monies shall be in the form of a Statutory 
Declaration meeting the approval of the Consultant.  Amounts as certified by the Consultant to 
rectify deficiency items, or incomplete portions of individual work items, may be retained by the 
Owner after Substantial Performance has been obtained, pending Total Performance of the work 
or other authorization for release by the Consultant. 

 
Amend subparagraph 5.3.1.3 as follows: 
 
5.3.1.3 Delete "20" and replace with "30." 
 
 
GC 5.4 SUBSTANTIAL PERFORMANCE OF THE WORK 
 
Add the following paragraph 5.4.4: 

 
5.4.4 Before the Contractor submits his application for Substantial Performance of the Work, all 

Operations and Maintenance Manual materials shall be submitted in accordance with the Contract 
Documents. The Certificate of Substantial Performance will not be issued until this requirement is 
met. 

 
 

GC 5.5 PAYMENT OF HOLDBACK UPON SUBSTANTIAL PERFORMANCE OF WORK 
 
Add the following subparagraphs 5.5.1.3 and 5.5.1.4: 
 
5.5.1.3 Submit a certificate from barrister stating that there are no Builders’ Liens filed relating to the 
Contract Works. 
5.5.1.4 Submit a clearance letter from the Workers' Compensation Board. 
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GC 5.7 FINAL PAYMENT 
 
Add the following subparagraphs 5.7.1.1, 5.7.1.2, 5.7.1.3, 5.7.1.4 and 5.7.1.5: 
5.7.1.1 Contractor’s application for final payment is considered to be valid when the following have been 
performed: 

1. Work has been completed and inspected for compliance with Contract Documents, and the 
Consultant is satisfied that all the requirements of the Contract have been fulfilled by the 
Contractor. 

2. Defects have been corrected and deficiencies have been completed. 
3. Equipment and systems have been tested, adjusted and balanced and are fully operational, and 

written reports as outlined in the Contract Documents have been provided to the Consultant. 
4. Certificates required by Utility companies, manufacturer’s representative and inspectors have 

been submitted. 
5. Spare parts, maintenance materials, warranties and bonds have been provided. 

 
5.7.1.2 If Work is deemed incomplete by Consultant, complete outstanding items and request re-
inspection. 

 
5.7.1.3 If in opinion of the Consultant, it is not expedient to correct defective work or Work is not 

performed in accordance with the requirements of the Contract, the Owner may deduct from 
Contract Price difference in value between work performed and that called for by Contract 
Documents, amount of which shall be determined by the Consultant. 

 
5.7.1.4 If, within sixty (60) days after the issue by the Consultant of the Certificate of the Substantial 

Performance, the Contractor has not corrected all the deficiencies, the Owner will retain sufficient 
money to cover the cost of completing said deficiencies, as determined by the Consultant, in 
addition to holding monies retained in accordance with the Contract and subject to the provisions 
of the Builders’ lien legislation of Nova Scotia. 

 
5.7.1.5 Neither the final certificate nor the payment thereunder, nor any provision in the Contract 

Documents shall relieve the Contractor from responsibility for faulty material or workmanship 
which shall appear within a period of one (1) year from the date of Substantial Performance of the 
Work and he shall remedy any defects due thereto and pay for any damage to other Work resulting 
therefrom which shall appear within such period of one year. The Owner shall give notice of 
observed defects promptly. This article shall not be deemed to restrict any liability of the 
Contractor arising out of any law in force in the Province of Nova Scotia.  
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GC 6.2 CHANGE ORDER 
 
Add the following paragraphs 6.2.3, 6.2.4, 6.2.5, 6.2.5, 6.2.6 and 6.2.7: 
 
6.2.3 All contemplated changes in the work shall be issued by the Consultant on a "Contemplated Change 

Order" form. 
 
6.2.4 For lump sum pricing, the Contractor shall, upon receipt of the Contemplated Change Order, 

submit to the Consultant for approval within seven (7) days, a quotation for changes in the work. 
 
6.2.5 Quotation for changes shall be priced in sufficient detail (GC6.6 applies). 
 
6.2.6 Consultant shall, within five (5) working days, notify the Contractor whether estimates are 

accepted by Owner or further information required.  Acceptance of Owner shall be indicated by 
writing, and a signed copy of form (Change Order) returned to Contractor. 

 
6.2.7 Contractor shall take reasonable measures to stop work or minimize the work in areas affected by 

or related to the contemplated changes. 
 
 
GC 6.4 CONCEALED OR UNKNOWN CONDITIONS 

 
Add new paragraph 6.4.5: 

 
6.4.5 The Contractor confirms that, prior to bidding the Project, it carefully investigated the Place of the 

Work and applied to that investigation the degree of care and skill described in paragraph 3.15.1, 
given the amount of time provided between the issue of the bid documents and the actual closing 
of bids, the degree of access provided to the Contractor prior to submission of bid, and the 
sufficiency and completeness of the information provided by the Owner. The Contractor is not 
entitled to compensation or to an extension of the Contract Time for which could reasonably have 
been ascertained by the Contractor by such careful investigation undertaken prior to the 
submission of the bid. 

 
GC 6.5 DELAYS 
 
Delete the period at the end of paragraph 6.5.1 and substitute the following words: 

 
6.5.1 “, but excluding any consequential, indirect or special damages.” 

 
Add new paragraph 6.5.6: 

  
6.5.6 If the Contractor is delayed in the performance of the Work by any act or omission of the Contractor 

or anyone employed or engaged by the Contractor directly or indirectly, or by any cause within the 
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Contractor’s control, then the Contract Time shall be extended for such reasonable time as the 
Consultant may decide in consultation with the Contractor. The Owner shall be reimbursed by the 
Contractor for all reasonable costs incurred by the Owner as the result of such delay, including all 
services required by the Owner from the Consultant as a result of such delay by the Contractor and, 
in particular, the cost of the Consultant’s services during the period between the date of Substantial 
Performance of the Work stated in Article A-1 herein as the same may be extended through the 
provisions of these General Conditions and any later, actual date of Substantial Performance of the 
Work achieved by the Contractor. 

 
Add new paragraph 6.5.7: 

 
6.5.7 If the Contractor is delayed in the completion of the Work by any act or neglect of: The HRCE, any 

employee or either any other Contractor employed by The HRCE, changes ordered in the Work, 
strikes, lockouts, fire, unusual delay by common carriers, unavoidable casualties, any other cause 
of any kind whatsoever beyond the Contractor’s control or by any cause within the Contractor’s 
control which the Consultant shall decide as justifying the delay, then the time of completion shall 
be extended for such reasonable time as the Consultant may decide. 

 
Add new paragraph 6.5.8: 
 
6.5.8 No such extension shall be made for delay occurring more than seven (7) days before claim 

therefore is made in writing to the Consultant, provided however that in the case of a continuing 
cause of delay, only one (1) claim shall be necessary. 
 

Add new paragraph 6.5.9: 
 
6.5.9 If no schedule is made, no claim for delay shall be allowed on account of failure to furnish such 
schedule until two (2) weeks after demand for such schedule and not then unless such claim be reasonable. 

 
Add new paragraph 6.5.10: 
 
6.5.10 The Consultant shall not, except by written notice to the Contractor, stop or delay any part of the 

main Contract Work pending decisions or proposed changes. 
 
GC6.6 CLAIMS FOR A CHANGE IN CONTRACT PRICE 
  
Amend paragraph 6.6.5 as follows: 
 
6.6.5 Add the words “as noted in paragraph 6.6.3” after the words “of the claim” and add the words 

“and the consultant”, at the end. 
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GC 6.7 VALUATION OF CHANGES 
 
Add the following Header and paragraphs 6.7.1, 6.7.2, 6.7.3 and 6.7.4 in their entirety: 
 
 
GC 6.7 VALUATION OF CHANGES 
 
 
6.7.1 The value of any change shall be determined in one or more of the following way as determined 

by the Consultant: 
(a) By estimate and acceptance in a lump sum, submitted with sub-contractors’ and suppliers’ 

signed quotations and breakdown estimates including itemized material and labour lists. 
For changes where the individual trade cost is anticipated to be less than $1000, the 
requirement for the detailed cost breakdown may be waived, but individual trade quotation 
must be supplied. 

(b) By unit prices agreed upon or as listed in the contract. 
(c) Cost of work and percentage or by cost and fixed fee. 

 
6.7.2 In cases of additional work to be paid for under method “c”, the Contractor shall keep and present 

in such form as the Consultant may direct, a correct account of the net cost of labour and materials, 
together with vouchers. In any case, the Consultant shall certify to the amount due to the 
Contractor including the profit and overhead. Pending final determination of value, payments on 
account of changes shall be made on the Consultant’s certificate. 

 
6.7.3 In determination of method “.1(a) or “.1(c) above, the labour costs to be calculated by the actual 

estimated hours at an hourly rate determined as follows: 
 

The hourly labour rate to be total payroll costs including hourly wage, statutory contributions to 
UIC, WCB, CPP, Training Funds, Health Benefits and other applicable labour burdens paid directly 
by the employer such as vacation pay, holiday pay, pension plan etc. 

 
The HRCE reserves the right to verify the payroll cost by independent audit. 

 
 

To the total payroll cost the following percentage factors will be recognized. 
- small tools/expenditures 5% (on payroll costs) 
- site supervision  5% (on payroll costs) 

 
(d) In determination of methods “.1(a)” and “.1(c)” above, the material costs to be calculated as 

follows: 
Contractors net costs, including contractor discounts from suppliers, FOB the project site plus 
applicable taxes. 
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(e) In determination of methods “.1(a)” and “.1(c)” above, equipment rental costs for major pieces 
of equipment required will be at local industry rates. 

 
(f) In determination of methods “.1(a)” and “.1(c)” above, overhead and fees shall be calculated 

as follows: 
 

The cost of any authorized change shall be determined by the net total of labour and material or 
equipment as outlined in “.3(a)”, “.3(b)” and “.3(c)” above on which the percentage markup shall 
be determined as follows: 
 
 
For Extras Up to $5,000: 
Sub- Contractors Own Work     - Overhead & Fee – 15% total 
General Contractors Own Work    - Overhead & Fee – 15% total 
General Contractors on Sub Contractors work  - 10% total 
(no percentage markup shall be applied to deductions) 
 
For Extras Above $5,000: 
Sub-Contractors Own Work     - Overhead & Fee – 10% total 
General Contractors Own Work    - Overhead & Fee – 10% total 
General Contractors on sub contractor’s work  – 8% total 
(no percentage markup shall be applied to deductions) 

 
6.7.4 Submit to the Consultant and The HRCE’s representative detailed breakdown of the hourly labour 

rate as defined in paragraph “.3(a)”. 
 
 
GC 8.2 NEGOTIATION, MEDIATION, AND ARBITRATION  
 
Add the following paragraphs 8.2.9, 8.2.10, 8.2.11, 8.2.12, 8.2.13, 8.2.14, and 8.3: 

 
 

8.2.9 Within five days of receipt of the notice of arbitration by the responding party under paragraph 
8.2.6,  the Owner and the Contractor shall give the Consultant a written notice containing: 

 a) a copy of the notice of arbitration; 
 b) a copy of supplementary conditions 8.2.9 to 8.2.14 of this contract, and; 

c) any claims or issues which the Contractor or the Owner, as the case may be, wishes to raise 
in relation to the Consultant arising out of the issues in dispute in the arbitration. 

 
 
8.2.10 The Owner and the Contractor agree that the Consultant may elect, within ten days of receipt of 

the notice under paragraph 8.2.9, to become a full party to the arbitration under paragraph 8.2.6 
if the Consultant: 
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 a) has a vested or contingent financial interest in the outcome of the arbitration; 
b) gives the notice of election to the Owner and the Contractor before the arbitrator is 
appointed; 
c) agrees to be a party to the arbitration within the meaning of the rules referred to in 

paragraph 8.2.6, and; 
 d) agrees to be bound by the arbitral award made in the arbitration. 

 
 
8.2.11 If an election is made under paragraph 8.2.10, the Consultant may participate in the appointment 

of the arbitrator and, notwithstanding the rules referred to in paragraph 8.2.6, the time period for 
reaching agreement on the appointment of the arbitrator shall begin to run from the date the 
respondent receives a copy of the notice of arbitration. 

 
8.2.12 The arbitrator in the arbitration in which the Consultant has elected under paragraph 8.2.10 to 

become a full party may: 
a) on application of the Owner or the Contractor, determine whether the Consultant has 

satisfied the requirements of paragraph 8.2.10, and; 
b) make any procedural order considered necessary to facilitate the addition of the Consultant 

as a party to the arbitration. 
 

8.2.13 The provisions of paragraph 8.2.9 shall apply mutatis mutandis to written notice to be given by the 
Consultant to any sub-consultant. 

 
8.2.14 In the event of notice of arbitration given by the Consultant to a sub-consultant, the sub-consultant 

is not entitled to any election with respect to the proceeding as outlined in 8.2.10, and is deemed 
to be bound by the arbitration proceeding. 

 
8.3  An application for arbitration shall be accompanied by security in the amount of $1000 to apply to 

the cost of arbitration.  Any claims of excess costs must be submitted in writing to the Consultant 
within two weeks of completion or alleged completion of the work.  No claims shall be accepted 
after this date and, also, no claims shall be accepted for disputed work unless the Consultant has 
been notified as specified. 

 
 
 
GC 9.1 PROTECTION OF WORK AND PROPERTY 
 
Delete subparagraph 9.1.1.1 in its entirety and substitute the following new paragraph 9.1.1.1: 
   
9.1.1.1 errors in the Contract Documents which the Contractor could not have discovered applying the 

standard of care described in paragraph 3.15.1.  
 
Delete paragraph 9.1.2 in its entirety and substitute the following new paragraph 9.1.2: 
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9.12 Before commencing any Work, the Contractor shall determine the locations of all underground 

utilities and structures indicated in the Contract Documents, or that are discoverable by applying 
to an Inspection of the Place of Work exercising the degree of care and skill described in paragraph 
3.15.1. 

 
GC 9.2 TOXIC AND HAXARDOUS SUBSTANCES 
 
Add in paragraph 9.2.6 after the word “responsible”, the following new words: 
 
9.2.6 Or whether any toxic or hazardous substances or materials already at the Place of Work (and which 

were then harmless or stored, contained or otherwise dealt with in accordance with legal and 
regulatory requirements) were dealt with by the Contractor or anyone for whom the Contractor is 
responsible in a manner which does not comply with legal and regulatory requirements, or which 
threatens human health and safety or the environment, or material damage to the property of the 
Owner and others, 

 
Add in subparagraph 9.2.7.4: 
 
9.2.7.4 “and the Consultant” after “Contractor”: 
 
Add in paragraph 9.2.8 after the word “responsible”, the following new words: 

 
9.2.8 or that any toxic or hazardous substances or materials already at the Place of the Work (and which 

were then harmless or stored, contained or otherwise dealt with in accordance with legal and 
regulatory requirements) were dealt with by the Contractor or anyone for whom the Contractor is 
responsible in a manner which does not comply with legal and regulatory requirement, or which 
threatens, humane health and safety or the environment, or material damage to the property of 
the Owner or others.  

 
 
GC 9.5 MOULD 
  
Add in subparagraph 9.5.3.4: 

 
9.5.3.4  “and the Consultant” after “Contractor”  
 
 
GC 10.1 TAXES AND DUTIES  
 
Add the following paragraph 10.1.3: 
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10.1.3 The Contractor shall indicate on each application for payment as a separate amount, the 

appropriate Harmonized Sales Tax the Owner is legally obliged to pay.  This amount will be paid to 
the Contractor in addition to the amount certified for payment under the Contract. 

 
 
GC 10.2 LAWS, NOTICES, PERMITS AND FEES 
 
Delete from the first line of paragraph 10.2.5 the word, “The” and substitute the words: 
 
10.2.5 “Subject to paragraph 3.15.1, the” 
 
 
GC 10.4 WORKERS' COMPENSATION 
 
Add the following paragraphs 10.4.3, 10.4.4, and 10.4.5: 
 
10.4.3 The contractor is referred to regulations, as applicable, under the Worker's Compensation Act of 

Nova Scotia. 
 

10.4.4 Registration with Worker’s Compensation Board shall be continuous during the contract.  Should 
registrations be scheduled to expire during the contract period, the Contractor shall submit a copy 
of registration renewal one month prior to the expiration of the current certificate. 

 
10.4.5 The Contractor shall furnish evidence of coverage under the Worker’s Compensation Act, R.S.N.S. 

and a clearance Certificate providing proof of registration with Worker’s Compensation Board prior 
to commencement of work.  (A photocopy of the Contractors registration certificate is acceptable 
proof).  On-going proof of good standing with the Worker’s Compensation Board during the term 
of the contract is required. 

 
 
 
GC 11.1 INSURANCE 
 
Delete sentences and replace with the following in subparagraph 11.1.1.1: 
 
11.1.1.1 "General liability insurance shall be maintained from the commencement of the work until 

one year from the date of Substantial Performance of the Work. Liability coverage shall be 
provided for completed operations hazards from the date of Substantial Performance of 
the Work, as set out in the certificate of Substantial Performance of the Work, on an 
ongoing basis for a period of 6 years following the Substantial Performance of the Work" 
and replace with: " General Liability Insurance or Wrap-Up Liability Insurance, (as detailed 
in the Information to Tenders section under “Insurance Requirements”), shall be 
maintained from the commencement of the work until final completion and acceptance of 
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the work including the making good of faulty work or materials, except that coverage of 
completed operations liability shall in any event be maintained for twelve (12) months from 
date of Substantial Performance of the work as certified from the Consultant, and approved 
by the Owner”.  

 
Add the following subparagraphs 11.1.1.1.1, 11.1.1.1.2, and 11.1.1.2.1: 

 
11.1.1.1.1 The general liability insurance to be maintained by the Contractor shall include Commercial 

General Liability Insurance covering Premises and Operations Liability, elevators, board 
form property damage, board from automobile, owners and contractors protective, blanket 
contractual, personal injury, completed operations liability contingent employers liability, 
cross liability clause, non-owned automobile liability, and a 30 day notice of cancellation 
clause.   

 
11.1.1.1.2 All liability insurance policies shall be written in such terms as will fully protect the 

Contractor and 
 The Halifax Regional Centre for Education as an additional named insured. 

 
11.1.1.2.1 Liability coverage of not less than two million dollars ($2,000,000) is required with regard 

to operations of owned automobiles.   
 
 Delete subparagraph 11.1.1.4 in its entirety and insert the following subparagraphs: 
 
11.1.1.4 Broad Form (All Risks) Builders Risk Coverage - Prior to the commencement of any Work  

the Contractor shall maintain and pay for Broad Form (All Risks) Builders Risk Coverage in 
the joint names of The HRCE and the Contractor totaling not less than one hundred percent 
(100%) of the total value of the Work done and materials delivered on the site (contract 
value), so that any loss under such policies of insurance will be payable to The HRCE and 
the Contractor as their respective interests appear.  The Builders Risk Insurance shall 
include all materials related to the work while in transit or at other locations. 

 
11.1.1.4.1 Should a loss be sustained under the Builders Risk Coverage, the Contractor shall act 

on behalf of The HRCE and Contractor for the purpose of adjusting the amount of 
such loss with the insurance companies.  As soon as such adjustment has been 
satisfactorily completed, the Contractor shall proceed to repair the damage and 
complete the Work and shall be entitled to receive from The HRCE in addition to any 
sum due under the Contract, the amount at which The HRCE interest has been 
appraised in the adjustment made with the insurance companies as referred to 
above, said amount to be paid to the Contractor as the Work of restoration 
proceeds.  Any loss or damage which may occur shall not affect the rights and 
obligations of either party under the Contract except as aforesaid and except that 
the Contractor shall be entitled to a reasonable extension of time for the 
performance of the Work, as The HRCE may decide. 
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11.1.1.4.2 Upon approval by The HRCE of the Substantial Performance certificate issued by the 

Consultant, the Contractor’s obligation to maintain Builder Risk Insurance shall 
cease and The HRCE shall assume full responsibility for insuring the whole of the 
Work against loss or damage. 

 
11.1.1.4.3 “Broad form” property insurance in the joint names of the Contractor, the Owner 

and the Consultant. The policy shall include as insureds all Subcontractors The Broad 
form” property insurance shall be provided from the date of commencement of the 
Work until the earliest of: 

 
11.1.4.3.1 Ten (10) Calendar days after the date of Substantial Performance of the 

Work; 
11.1.4.3.2  on the commencement of use or occupancy of any part or section of the 

Work unless such use or occupancy is for construction purposes, 
habitational, office, banking, convenience store under 465 square meter in 
area, or parking purposes, or for the installation, testing and commissioning 
or equipment forming part of the Work; and 

11.1.4.3.3 when left unattended for more than thirty (30) consecutive calendar days or 
when construction activity has ceased for more than thirty (30) consecutive 
calendar days. 

 
 

Paragraph 11.1.2 is clarified as follows: 
 

11.1.2 Submit certified true copies of each insurance policy to the Owner’s Contract Authority within 
seven (7) working days after notification of award or in any event prior to payment of the first 
progress claim.  Such copies shall be exclusive of information pertaining to premium or premium 
bases used by the insurer to determine the cost of the insurance.  Prior to the commencement of 
any work, the Contractor shall file with the Owner a certified copy of each insurance policy and 
certificate required. 
 

Delete 11.1.5 in its entirety and replace with the following: 
 
11.1.5 Insurance contracts shall be procured from and the premiums paid to a resident agent of an 
insurance Company licensed to underwrite insurance in the Province of Nova Scotia. 
 
Add the following paragraph 11.1.9: 
 
11.1.9 All of the insurance policies shall contain a clause stating that no change in terms and conditions 
or cancellation may at any time be made without the full knowledge and consent of the owner. 
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GC 11.2 CONTRACT SECURITY 
 
Add the following subparagraph 11.2.2.1: 
 
11.2.2.1 "Bonds shall be procured from a Nova Scotia resident agent of an insurance company 

licensed to do business in Nova Scotia and shall be maintained in good standing and held by the 
Owner until one (1) year after Substantial Performance of the Work. 

 
Add the following paragraph 11.2.3: 
 
11.2.3 If a Certified Cheque is held as contract security it shall be in an amount equal to ten (10) percent 

(%) of the Contract Price.  Supplement the Certified Cheque as necessary to maintain the amount 
equal to ten (10) percent (%) of the total amount payable (Contract Price plus HST). 

 
.1 The Certified Cheque will be deposited at the chartered bank holding The HRCE deposits. 
.2 The HRCE will return the cheque amount to the Contractor upon satisfactory completion of 

the contract and duration as specified in the Tender documents.   
.3 Should Contractor default, total amount payable under the Certified Cheque will be the face 

value of the cheque plus all accrued interest. 
.4 Payment for completion of work, due to failure of performance of the Contractor, shall 

include all reasonable obligations under the Contract, including architectural and 
engineering costs arising because of the default of the Contractor. 

.5 Payment for labour and materials shall be limited to those who have a direct contract with 
the Contractor for the provision of labour and/or material (which includes equipment 
rental). 

 
 
 
GC 12.3 INDEMNIFICATION 
 
Add the following paragraph 12.1.1.3: 
   
12.1.1.3  The Contractor shall indemnify and hold harmless the Consultant, its agents and employees 

from and against claims, demands, losses, costs, damages, actions, suits, or proceeding by 
third parties that arise out of, or are attributable to, the Contractor’s performance of the 
Contract, provided such claims are attributable to bodily injury, sickness, disease, or death, 
or to injury to or destruction of tangible property, and caused by negligent acts or omissions 
of the Contractor or anyone for whose acts the Contractor may be liable, and made in 
writing within a period of six (6) years from the date of Substantial Performance of the 
Work, or within such shorter such period as may be prescribed by any limitation statute or 
the province or territory of the Place of Work. 
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GC 12.3 WARRANTY 
 
Delete from the first line the word, “The” and substitute the words in paragraph 12.3.2: 
 
12.3.2 “Subject to paragraph 3.15.1, the…” 
 
Add the following paragraph 12.3.7: 
 
12.3.7 Warranty repairs or replacements which arise during warranty period which affect the operation 

of the system shall be attended to immediately upon notification from the Consultant. 
 
 
 
 
 

END OF SECTION 00 73 00 
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SECTION 01 11 00 - HRCE SUMMARY OF WORK 
 
1. Project Location & General Scope  

1.1. Tallahassee Community School,  
168 Redoubt Way, Eastern Passage, NS B3G 1M5 
 

1.2. Scope: Refer to Section 00 00 15 for scope and schedule information. 
 

2. Contract Documents 
2.1. Work will be performed under CCDC-2, 2008 contract. 

 
3. General Conditions 

3.1. Halifax Regional Centre for Education and CCDC-2, 2008, form an integral part of this Project 
Manual, a copy of which is bound herein. 

 
4. Project Manual 

4.1. Sections of the Project Manual are numbered in conformance with the Master List of Section 
Titles and Numbers, CSC Document 004E, published jointly by Construction Specifications 
Canada and The Construction Specifications Institute (USA).  Sections are arranged in their 
standard format. 

4.2. Sections are written as units of the Work which have been assigned numbers in conformance 
with the CSC/CSI system.  They are arranged in sequence for this Manual.  Gaps in the order of 
numerical sequence do not indicate that a section has been inadvertently omitted from this 
Manual, but, rather that a Section is not required for completion of the Work. 

4.3. Wherever the project location building name occurs in the Contract Documents it shall be 
taken to mean all work included in the Contract. 

4.4. Wherever in the Contract Documents the words "approval", "approved", "direction", 
"directed", "selection", "selected", "request", "requested", "report", and similar words are 
used, such approvals, directions, selections, requests and reports shall be given by the HRCE 
unless specifically stated otherwise. 

4.5. Wherever in the Contract Documents the word "provide" is used in any form, it shall mean 
that the Work concerned shall include both supply and installation of the products required 
for completion of that part of the Work. 

4.6. Wherever in this Project Manual it is specified that Work is to proceed or to meet approval, 
direction, selection or request of jurisdictional authorities or others, such approval, direction, 
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selection or request shall be in writing. 
 

5. Errors & Omissions 
5.1. If errors or omissions are observed in the Contract Documents, immediately notify the HRCE 

Procurement in writing of all such errors or omissions.  In the event no such notice is given, the 
Contractor will be held responsible for the results of any such error or omission and the cost 
of rectifying the same. 

 
6. Division 1 

6.1. The provisions of all Sections of Division 1 shall apply to each Section of this Specification. 
 

7. Wage Rates 
7.1. Pay all employees engaged on the Work a wage not less than the minimum wage per hour as 

set out by the Province of Nova Scotia.  For overtime work beyond 48 hours in any one week, 
pay no employee at a rate of less than one and one-half times the minimum wage per hour 
noted above.  Provide for these wage rates in tendered contract amount. 

 
8. Work Performed Under Separate Contracts 

8.1. Work not to be included in the Contract, as noted "NIC" on the Drawings, shall be governed by 
Article 37, Separate Contracts, of General Conditions of Contract. 

8.2. Furniture installation will be carried out by others. 
8.3. Computer installation will be carried out by others. 
8.4. Removal of insulation on roof drains inside the building will be carried out by others. 

 
 

9. Project Schedule 
9.1. Refer to Section 00 00 15 Description of Work. 
9.2. Existing services (mechanical & electrical) will need to be maintained through the renovations. 
9.3. During construction, all life safety systems as well as mechanical and electrical systems must 

be in active, usable condition to permit the school to operate or alternate methods used to 
ensure the safe operation of the school as directed by HRCE project representative. 

9.4. As construction progresses revise the schedule to compensate for any delays or unforeseen 
activities so as to maintain the contract completion date.  Each schedule submission is to be 
complete with a statement indicating the changes made, the reason they were changed and 
confirmation that the project completion date will not change. The above schedule 
information is to be submitted monthly or more often if necessary. 
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10. Site Progress Records 

10.1. Maintain at site a permanent written record of progress of Work.  Make the record available 
at all times with copies provided when requested.  Include in record each day: 
10.1.1. Commencement and completion dates of the Work of each trade in each area of 

Project. 
10.1.2. Attendance of Contractor's and Subcontractor's Work forces at Project and a record 

of the work they perform. 
10.1.3. Visits to site by representatives of the Owner, Engineer, jurisdictional authorities, 

Contractor, Subcontractors, and suppliers. 
10.2. Maintain a progress chart in approved format.  Show on chart proposed Work schedule and 

progress of Work by Contractor and Subcontractor.  
 

11. Examination 
11.1. Site: 

11.1.1. Examine site, and ensure that site conditions have been examined, that all are fully 
informed on all particulars which affect Work thereon and at the place of 
construction, and in order that construction proceeds competently and expeditiously. 

11.1.2. Ensure by examination that all physical features, and working restrictions and 
limitations which exist are known. 

11.2. Previously Completed Work: 
11.2.1. Verify dimensions of existing Work in place before construction of Work to be 

incorporated with it. 
11.2.2. Verify that previously executed Work and surfaces are satisfactory for construction, 

and that performance of subsequent Work will not be adversely affected. 
11.2.3. Commencement of Work will constitute acceptance of site conditions and previously 

executed Work as satisfactory. 
11.2.4. Report to Engineer defects in prior Work which will affect quality of subsequent Work, 

or construction schedule. 
11.3. Construction Measurements: 

11.3.1. Before commencing installation of Work, verify that its layout is accurate in 
accordance with intent of Drawings, and that locations, elevations, and clearances to 
adjacent infrastructure are maintained. 

11.3.2. If Work is installed in wrong location, rectify it before other Work concerned 
proceeds. 
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12. PROTECTION OF WORK, PROPERTY & PERSONS 

12.1. Include in Work necessary methods, materials, and construction to ensure that no damage or 
harm to Work, materials, property and persons results from the Work of this Contract. 
Temporary facilities relating to protection are specified in Section 01 52 00. 

12.2. Protect, and if damaged make good, adjacent private and public property. 
12.3. Keep surfaces, on which finish materials will be applied, free from grease, oil, and other 

contamination which would be detrimental in any way to the application of finish materials. 
12.4. Protect finished surfaces of completed Work from damage by restriction of access or by use of 

physical means suitable to the material and surface location.  Establish with each 
Subcontractor the suitability of such protection in each case. 

12.5. Protect existing underground infrastructure, mechanical, electrical, telephone and similar 
services from damage.  If necessary, relocate active services to ensure that they function 
continuously in safety and without risk of damage. 

12.6. Cap off and remove unused utility services encountered during Work after approval is given by 
the utilities concerned or jurisdictional authorities, whichever may apply.  Relocation, removal, 
protection and capping of existing utility services shall be performed only by the applicable 
utility and of other services by licensed mechanics. 

12.7. To prevent soiling or damage to finish flooring where pedestrian traffic occurs after the flooring 
has been installed, install and maintain 6 mil. polyethylene membrane or reinforced kraft 
paper temporary protection, secured in place and with joints sealed by reinforced pressure 
sensitive tape. 

12.8. Install plywood panels of minimum ¼” thickness over completed finish flooring materials, on 
which further construction Work is performed by other trades or delivery of products is made, 
or both.  Seal joints between panels with reinforced pressure sensitive tape. 

12.9. Prevent spread of dust beyond the construction zone by wetting, or by other approved means, 
as it accumulates.    

12.10. The outside work area shall be appropriately demarked and/or surrounded by rigid chain link 
panels or fencing (at the cost of the contractor) to prevent unauthorized entry to the work 
area. Any area of roof having work completed is to be covered below with this fencing 
approximately 10’ from the edge of the building. It is to be maintained at all times throughout 
the project. All waste disposal bins are to be fenced in using the same type of fencing as 
indicated above during working hours. After working hours, all waste disposal bins shall be 
located a minimum of 25 feet from any structure. Any windows where the debris chute is 
located are to be covered. All entrances below the roof area are to have covered scaffolding 
erected to ensure a safe travel path to a distance of ten feet from edge of building. All workers 
shall contain their activity to the work site area. Access to the school shall only be allowed as 
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planned in coordination with HRCE Operations and the school administration. 
12.11. All security on site shall be coordinated through HRCE using an HRCE preferred vendor. 
12.12. The contractor is responsible for the cost of security for all project materials. 
12.13. If access to the project site is required inside the building, HRCE will provide security personnel 

at its own cost. 
12.14. The contractor shall keep the work site free from accumulated debris caused by the employees 

or work and shall remove all debris at the end of each work shift. Debris shall not be deposited 
in HRCE controlled garbage and/or recycling containers. 

12.15. All waste materials and debris created during demolition and/or construction shall be disposed 
of in a dumpster provided by the contractor, to be removed at the end of the construction 
project, using a methodology that is in compliance with the applicable HRM solid waste by 
laws. Otherwise, the material must be removed and disposed of off-site at the end of each 
working day. The waste materials may not be stored on site unless they are held in an 
approved project dumpster no closer than twenty five (25) feet from any structure. 

12.16. All temporary structures such as portable washroom facilities, materials storage trailer, work 
trailer, debris dumpster, vehicles, etc., shall be located a minimum of (25) twenty-five feet 
from the school building. 

12.17. Where applicable, a hot work permit will be required to be completed and approved by HRCE 
prior to commencement of work and all conditions of the permit must be maintained until 
completion of hot work. A copy of the hot work permit signed by the contractor representative 
shall be provided to HRCE upon completion of each hot work session. Contractor must assign 
a designated fire watch as noted on the permit document who shall remain on site for three 
hours after completion of each hot work session. 

12.18. A school washroom will be designated for use where appropriate. However, protection of the 
surfaces as indicated above must be maintained. It should also be noted that access to the 
building during summer months will be limited for security reasons. Contractor is responsible 
to provide temporary portable washroom facilities for general use of contractor staff. 

12.19. Access to Interior of School - All interior access is to be scheduled with the PM. This will allow 
for notice to the school admin., custodial and possible scheduling of a security guard for after 
hour access. 

12.20. Adhesives / Torch Work - All adhesive use and torch work must be completed after school    
hours.  Contractor must assign a designated fire watch as indicated above in 12.17. 

13. Cleaning 
13.1. Ensure that during and after construction the public streets and existing asphalt parking lot are 

cleaned as required. 
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14. Salvage 

14.1. Unless otherwise specified, salvaged material resulting from construction, and surplus 
materials and construction debris shall become property of Contractor, who must dispose of 
it away from Site.   

 
15. Site Limitations 

15.1. Since the existing building will be occupied during the Work (in accordance with the Phasing 
Schedule) the Architect will designate the precise areas on the site which may be utilized for 
work and storage, and where personnel will be permitted to be present.  Refer also to 
Drawings.  Allow for hoarding to secure construction areas from occupied portions of the 
Building and Site.   

15.2. All access to the construction site is to be coordinated with the Project Manager for HRCE and 
communicated at the pre-construction meeting. 

15.3. Any Work carried out in the building is to be carried out during hours approved by the School 
Administration. 

15.4. Any disruption to services within the building must occur during hours approved by School 
Administration. 

15.5. Any Work which may have an adverse effect on the occupancy functions, must have prior 
approval of the School Administration and may require scheduling during off-hours. 

 
16. Security Regulations 

16.1. Perform Work in conformance to the security regulations of the building as directed by the 
Project Manager for HRCE. 

 
17. Project Identification 

17.1. No project sign is required on this Project. 
 
18. Owner's Occupancy 

18.1. The Owner reserves the right to occupy and use portions of the Project, whether partially or 
entirely completed, or whether completed on schedule or not, provided such occupancy does 
not interfere with the Contractor's continuing Work. 

18.2. Partial occupancy or installation by the Owner of his equipment shall not imply acceptance of 
the Project in whole, or in part, nor shall it imply acknowledgement that terms of the 
Agreement are fulfilled. 

 
 END OF SECTION 01 11 00
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SECTION 01 11 25 - PRICES 
 
1. General 

1.1. Prices included in the Contract shall be complete for the applicable Work, and shall include for 
each price: 
1.1.1. Expenditures for wages and for salaries of workmen, engineers, superintendents, 

draftsmen, foremen, timekeepers, accountants, expeditors, clerks, watchmen and 
such other personnel as may be approved, employed directly under the Contractor 
and while engaged on the applicable Work at the site and expenditures for travelling 
and HRCE allowances of such employees when required by location of the applicable 
Work or when covered by trade agreements and when approved; provided, however, 
that nothing shall be included for wages or salary of the Contractor if an individual, or 
of any member of the Contractor's firm if the Contractor is a firm or the salary of any 
officer of the Corporation if the Contractor is a corporation, unless otherwise agreed 
to in writing. 

1.1.2. Expenditures for material used in or required in connection with the construction of 
the applicable Work including material tests and required by the laws or ordinances 
of any authority having jurisdiction and not included under Subparagraph .9. 

1.1.3. Expenditures for preparation, inspection, delivery, installation and removal of 
materials, equipment, tools and supplies. 

1.1.4. Temporary facilities as required for the applicable Work. 
1.1.5. Travelling expenses properly incurred by the Contractor in connection with the 

inspection and supervision of the applicable Work or in connection with the 
inspection of materials prepared or in course of preparation for the applicable Work 
and in expediting their delivery. 

1.1.6. Rentals of all equipment whether rented from the Contractor or others, in accordance 
with approved rental agreements including any approved applicable insurance 
premiums thereon and expenditures for transportation to and from the site of such 
equipment, costs of loading and unloading, cost of installation, dismantling and 
removal thereof and repairs or replacements during its use on the applicable Work, 
exclusive of any repairs which may be necessary because of defects in the equipment 
when brought to the Work or appearing within thirty (30) days thereafter. 

1.1.7. The cost of all expendable materials, supplies, light, power, heat, water and tools 
(other than tools customarily provided by tradesmen) less the salvage value thereof 
at the completion of the applicable Work. 

1.1.8. Assessments under the Workmen's Compensation Act, the Unemployment Insurance 
Act, Canada Pension Act, statutes providing for government hospitalization, vacations 
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with pay or any similar statutes; or payments on account of usual vacations made by 
the Contractor to his employees engaged on the applicable Work at the site, to the 
extent to which such assessments or payments for vacations with pay relate to the 
Work covered by the specified price; and all sales taxes or other taxes where 
applicable. 

1.1.9. The amounts of all Subcontracts related to the specified price. 
1.1.10. Premiums on all insurance policies and bonds called for under this Contract as related 

to the specified price. 
1.1.11. Royalties for the use of any patented invention on the applicable Work. 
1.1.12. Fees for licenses and permits in connection with the applicable Work. No Building 

Permit is required for the project. 
1.1.13. Duties and taxes imposed on the applicable Work. 
1.1.14. Such other expenditures in connection with the applicable Work as may be approved. 
1.1.15. Provided always that except with the consent of the Owner, the above items of cost 

shall be at rates comparable with those prevailing in the locality of the Work. 

 
 

END OF SECTION 01 11 25 
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SECTION 01 11 41 - PROJECT COORDINATION 
 

 
 
1. Requirements Included 

1.1. Each Trade Contractor’s responsibilities include the coordination of Work within his own 
Contract and with the Work of other Contracts. 

 
2. Related Requirements 

2.1. Project Meetings: Section 01 31 19 
2.2. Submittals: Section 01 33 00 

 
3. Description 

3.1. Coordinate Work on which subsequent Work depends to facilitate mutual progress, and to 
prevent conflict between parts of the work. 

3.2. Ensure that each Section makes known for the information of the Construction Manager and 
other Sections, the environmental and surface conditions required for the execution of its 
Work, and the sequence of others Work required installation of its Work. 

3.3. Ensure that each Section, commencing Work, and that each Section is assisted in the execution 
of its preparatory Work by Sections depending upon its preparation. 

3.4. Deliver materials supplied by one Section to be installed by another well before the installation 
begins. 

3.5. Sections giving installation information in error, or too late to incorporate in the Work, shall 
be responsible for having Work done which was thereby additionally made necessary. 

3.6. Coordinate warranty conditions of interconnected Work to ensure that full coverage is 
obtained. 

3.7. Remove work installed in error which is unsatisfactory for subsequent Work. 

 
4. Cutting And Patching 

4.1. Include under Work of this Section all cutting and patching of asphalt required by the Work. 
4.2. Finish new surfaces flush with existing surfaces.   
4.3. Cut and patch as required making work fit. 
4.4. Make cuts with clean, true, smooth edges. 
4.5. Patching of existing or new asphalt shall be performed only by workmen with expertise in that 

particular trade and who normally perform that Trade.  
4.6. Replace, and otherwise make good, damaged or defective Work. If required by the 

Construction Manager.  
4.7. Do not endanger Work or property by cutting, digging, or similar activities. No Section shall cut 

or alter the Work of another Section unless approved by the Section which has installed it. 
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4.8. Cut and drill with true smooth edges and to minimum suitable tolerances. 
4.9. If required, before cutting, drilling, or sleeving structural load bearing elements, obtain 

approval of location and methods. 
4.10. Cutting, drilling and sleeving of Work shall be done only by the Section which has installed it.  

The Section requiring drilling and sleeving shall inform the Section performing the Work of the 
location and other requirements for drilling and sleeving. The Contractor shall directly 
supervise performance of cutting and patching. 

4.11. Cutting and Patching for Holes Required by Mechanical & Electrical Work: 
4.11.1. Include under Work of Mechanical Divisions cutting or provision of holes up to 8” in 

diameter and related patching. 
4.11.2. Include under Work of this Section holes and other openings required by the work of 

Mechanical Divisions which are larger than 8” in diameter or least dimension, and 
chases, bulkheads, furring and required patching. This Section shall be responsible for 
determination of Work required for holes in excess of 8” diameter or least dimension. 

4.11.3. Include under the Work of Electrical Divisions all cutting or provision of holes and 
related patching for the Work of that Division. 

4.12. Include under Work of this Section all other cutting and patching required by the Work except 
as described in Clause .11 above. 

4.13. Patching or replacement of damaged Work shall be done by the Subcontractor under whose 
Work it was originally executed, and at the expense of the Subcontractor who caused the 
damage. 

4.14. Make patches invisible in final assembly. 

 
5. Quality Assurance 

5.1. Requirements of Regulatory Agencies: 
5.1.1. Make known and coordinate the requirements of jurisdictional authorities, as made 

explicit by the Contract Documents, and by representatives of such authorities 
5.2. Source Quality Control: 

5.2.1. Ensure that Work meets specified requirements 
5.2.2. Schedule, supervise and administer inspection and testing as specified in Section 01 

45 00. 
5.3. Job Records: 

5.3.1. Maintain job records and ensure that such records are maintained by subcontractors. 
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Submittals 

5.4. Prepare a Project schedule in accordance with Section 01 33 00, and ensure that all 
subcontractors and suppliers are aware of the details of this schedule, and progressively of 
their general compliance with the schedule. 

5.5. Become aware of the required submittals specified in each Section, and expedite submission 
of such submittals so as not to hinder the Project Schedule. 

5.6. Review submittals and make comments as specified in Section 01 33 00. 

 
6. Job Conditions 

6.1. Ensure that Work proceeds under conditions meeting specified environment and job safety 
requirements 

6.2. Ensure that protection of adjacent property and the Work is adequately provided and 
maintained to meet specified requirements. 

 
7. Product Delivery, Storage And Handling 

7.1. Site has limited spaces for storage, only delivery of materials agreed upon by the Construction 
Manager will be allowed. Comply with Construction Manager’s allocations. Any requirement for 
modifications to the building in order to allow delivery and storage of the materials to complete 
this work is the responsibility of the contractor. 

7.2. Schedule delivery of products & removal of material with Construction Manager. 
7.3. Make available areas for storage of products and construction equipment to meet specified 

requirements, and to ensure a minimum of interference with progress of the Work and 
relocations. 

7.4. Trade Contractor to provide flag persons, traffic signals, barricades and Flares/lights/lanterns 
as required to perform the Work and to protect the public. 

7.5. Material and Waste - Deliveries and Removals - Must be coordinated to be completed 30 
minutes after school dismissal where applicable. 

 
END OF SECTION 01 11 41 
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SECTION 01 31 19 – PROJECT MEETINGS 
 
1. Pre-Award Meeting 

1.1. A Pre-award meeting will be held at which time the following will be addressed: 
1.1.1. Owner and HRCE’s functions. 
1.1.2. The Consultant and the Consultant’s functions. 
1.1.3. The General Contractor and the General Contractor’s functions. 
1.1.4. Documentation requirements from the General Contractor. 
1.1.5. Obligee for Performance and Payment Bonds from Sub-contractors. 
1.1.6. Progress Claims. 
1.1.7. CO’s & CCO’s. 
1.1.8. Construction Schedule. 
1.1.9. Project Start-up. 
1.1.10. Job Meetings. 
1.1.11. Superintendent – General Contractor’s Representative. 
1.1.12. Design / Administration authority. 
1.1.13. Owner’s Representative. 
1.1.14. Special Consultants. 
1.1.15. Quality of Workmanship. 
1.1.16. Accountability. 
1.1.17. Harmonized Sales Tax. 
1.1.18. Contract Close-out Documentation. 

  
2. Preconstruction Meeting 

2.1. Within fifteen (15) days after award of Contract, arrange a meeting between the, Consultant, 
Subcontractors, Project Superintendents, Inspection and Testing Company Representatives, 
and representatives of others whose coordination is required during construction. 

2.2. Discuss at the meeting the means by which full cooperation and coordination of the 
participants during construction can be achieved. 

2.3. Document the responsibilities and necessary activities of the participants during construction 
as discussed, and distribute to each participant. 

2.4. Establish procedures for maintenance and completion of Project record drawings specified in 
Section 01 77 00. 

2.5. Review and establish methods of maintaining life safety and egress for the school occupants.  
Communicate these methods thoroughly with the School Principal. 

 
3. Progress Meeting 

3.1. Invite representatives of HRCE, to attend twice monthly site meetings called by the Contractor 
during the progress of the Work.  
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3.2. Inform HRCE of each meeting and of proposed agenda a minimum of five (5) days before 
meeting. 

3.3. Submit proposed schedule of site meetings to Engineer and Owner. 
3.4. Record, prepare and distribute minutes of each meeting to HRCE and to each other participant 

within 72 hours of meeting. 
3.5. Ensure that all representatives who attend meetings have the authority to conduct business 

on behalf of firms they represent. 
3.6. Details of Progress Meetings to be discussed at the project start-up meeting. 

 
4. Suggested Agendum (Preconstruction Meeting) 

4.1. Distribution and discussion of: 
4.1.1. List of major subcontractors and suppliers. 
4.1.2. Projected Construction Schedules. 

4.2. Critical work sequencing. 
4.3. Major equipment deliveries and priorities. 
4.4. Project Coordination: 

4.4.1. Designation of responsible personnel. 
4.5. Procedures and Processing of: 

4.5.1. Field decisions 
4.5.2. Proposal requests 
4.5.3. Submittals 
4.5.4. Change orders 
4.5.5. Applications for Payment. 

4.6. Adequacy of distribution of Contract Documents. 
4.7. Procedures for maintaining Record Documents. 
4.8. Use of premises: 

4.8.1. Office, work and storage areas. 
4.8.2. Owner’s requirements. 

4.9. Construction facilities, controls and construction aids. 
4.10. Safety/Tool Box Meetings. 
4.11. Security procedures. 
4.12. Housekeeping procedures. 
4.13. Egress/life safety procedures 

 
5. Suggested Agendum (Progress Meetings) 

5.1. Review and approval of minutes of previous meeting. 
5.2. Safety meeting minutes. 
5.3. Review of work progress since previous meeting. 
5.4. Field observations, problems, conflicts. 
5.5. Problems which impede Construction Schedule. 
5.6. Review of off-site fabrication, delivery Schedules. 



HALIFAX REGIONAL 
CENTRE FOR EDUCATION 

SECTION 01 31 19 
PROJECT MEETINGS Page 66 of 112 

 
 

5.7. Corrective measures and procedures to regain projected schedules. 
5.8. Revisions to Construction Schedules. 
5.9. Maintenance of quality standards. 
5.10. Pending changes and substitutions and effect on Construction Schedule. 
5.11. Other Business. 

 
6. Attend, with representatives of HRCE weekly meetings with the School Administration to review 

construction activities and concerns of Building Occupants. 
7. Quarterly meetings with Contractor and the HRCE / User during Warranty Period including major sub-

trade contractors. 
8. Dates for meetings will be set at time of completion. 

 
 

END OF SECTION 01 31 19 
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SECTION 01 33 00 – SUBMITTAL PROCEDURES 
 
1. General Requirements 

1.1. Make submittals specified in this Section to Consultant unless otherwise specified, with 
additional submissions made, in manner he directs, to other parties involved with construction 
of the Project as their interests are concerned.  These parties are, but shall not be restricted 
to, consultants, jurisdictional authorities, and Subcontractors whose Work must be 
coordinated with Work related to Submittals. 

1.2. Ensure that submissions are made to allow sufficient time for review without the construction 
schedule being delayed. 

 
2. Document Submissions Required 

2.1. At Commencement of Contract: 
2.1.1. Performance and Payment Bonds. 
2.1.2. Public Liability and Property Damage Insurance Certificates. 
2.1.3. List of Subcontractors by firm name. 
2.1.4. Construction Schedule and other required schedules and estimates. 
2.1.5. Site Specific Safety Plan/Safety Policy. 
2.1.6. Workers’ Compensation Board status. 

2.2. During Construction: 
2.2.1. Weekly progress reports. 
2.2.2. Job meeting reports and minutes. 
2.2.3. Updated construction schedules. 
2.2.4. Shop drawings as required. 
2.2.5. Inspection and test reports. 
2.2.6. Daily communication of Hot Work Permits as needed. 

2.3. Submissions at completion of Work are specified in Section 01 77 00, Contract Closeout. 

 
3. Administrative 

3.1. Submit to Consultant submittals listed for review.  Submit promptly and in orderly sequence 
to not cause delay in Work.  Failure to submit in ample time is not considered sufficient reason 
for extension of Contract Time no claim for extension by reason of such default will be allowed. 

3.2. Do not proceed with Work affected by submittal until review is complete. 
3.3. Present shop drawings, product data, samples and in Imperial units. 
3.4. Review submittals prior to submission to Consultant.  This review represents that necessary 

requirements have been determined and verified, or will be, and that each submittal has been 
checked and coordinated with requirements of Work and Contract Documents.  Submittals not 
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stamped, signed, dated and identified as to specific project will be returned without being 
examined and considered rejected. 

3.5. Notify Consultant in writing at time of submission, identifying deviations from requirements of 
Contract Documents stating reasons for deviations. 

3.6. Verify field measurements and affirm that affected adjacent work is coordinated. 
3.7. Contractor’s responsibility for errors and omissions in submission is not relieved by 

Consultant’s review of submittals. 
3.8. Contractor’s responsibility for deviations in submission from requirements of Contract 

Documents is not relieved by Consultant’s review. 
3.9. Keep one review copy of each submission on site. 

 
4. Construction Schedules 

4.1. Submit proposed construction schedule at beginning of Project, as specified in Project 
Documents. 

4.2. As construction progresses, submit up-dated construction schedules as specified in Project 
documents. 

 
5. Shop Drawings And Product Data 

5.1. The term “shop drawings” means drawings, diagrams, illustrations, schedules, performance 
charts, brochures and other data which are to be provided by Contractor to illustrate details 
of a portion of Work. 

5.2. Submit drawings stamped and signed by professional consultant registered or licensed in 
Province of Nova Scotia of Canada. 

5.3. Indicate materials, methods of construction and attachment or anchorage, erection diagrams, 
connections, explanatory notes and other information necessary for completion of Work.  
Where articles or equipment attach or connect to other articles or equipment, indicate that 
such items have been coordinated, regardless of Section under which adjacent items will be 
supplied and installed.  Indicate cross references to design drawings and specifications. 

5.4. Allow seven (7) days for Consultant’s review of each submission.  Do not proceed with work 
involving relevant products until completion of shop drawing review. 

5.5. Adjustments made on shop drawings by Consultant are not intended to change Contract Price. 
If adjustments affect value of work, state such in writing to Consultant prior to proceeding with 
work. 

5.6. Make changes in shop drawings as Consultant may require, consistent with Contract 
Documents.  When resubmitting, notify Consultant in writing of revisions other than those 
requested. 

 
Accompany submission with transmittal letter, in duplicate, containing: 
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5.6.1. Date 
5.6.2. Project title and number 
5.6.3. Contractor’s name and address 
5.6.4. Identification and quantity of each shop drawing, product data and sample. 
5.6.5. Other pertinent data. 

5.7. Submission to include: 
5.7.1. Date and revision dates. 
5.7.2. Project title and number. 
5.7.3. Name and address of: 

5.7.3.1. Subcontractor. 
5.7.3.2. Supplier. 
5.7.3.3. Manufacturer. 

5.7.4. Contractor’s stamp, signed by Contractor’s authorized representative certifying 
approval of submissions, verification of field measurements and compliance with 
Contract Documents. 

5.7.5. Details of appropriate portions of Work as applicable: 
5.7.5.1. Fabrication. 
5.7.5.2. Layout, showing dimensions, including identified field dimensions, and 

clearances. 
5.7.5.3. Setting or erection details. 
5.7.5.4. Capacities. 
5.7.5.5. Performance characteristics. 
5.7.5.6. Standards. 
5.7.5.7. Relationship to adjacent work. 

5.8. After Consultant’s review, distribute copies. 
5.9. Submit for review one electronic copy in PDF file format of shop drawings for each requirement 

requested in specification Sections and as Consultant may reasonably request. 
5.10. Submit electronic copies of product data sheets for brochures for requirements requested in 

specification Sections and as requested by Consultant where shop drawings will not be 
prepared due to standardized manufacture of product. 

5.11. Submit electronic copies of test reports for requirements requested in specification Sections 
and as requested by Consultant. 
5.11.1. Report signed by authorized official of testing laboratory that material,  product 

or system identical to material, product or system to be provided has  been 
tested in accord with specified requirements. 

5.11.2. Testing must have been within three (3) years of date of contract award for 
 project. 

5.12. Documentation of testing and verification actions taken by manufacturer’s representative to 
confirm compliance with manufacturer’s standards or instructions. 
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5.13. Delete information not applicable to project. 
5.14. Supplement standard information to provide details applicable to project. 

5.14.1. If upon review by Consultant, no errors or omissions are discovered or if only minor 
corrections are made, copies will be returned and fabrication and installation of work 
may proceed.  If shop drawings are rejected, noted copy will be returned and 
resubmission of corrected shop drawings, through same procedure indicated above, 
must be performed before fabrication and installation of work may proceed. 

5.14.2. Without restricting generality of foregoing, Contractor is responsible for dimensions 
to be confirmed and correlated at job site, for information that pertains solely to 
fabrication processes or to techniques of construction and installation and for 
coordination of work of sub-trades. 

5.15. Shop Drawings are specified for submission under the following: 

Section 03 20 00 Concrete Reinforcement 
Section 05 12 23 Structural Steel 
Section 05 31 00 Steel Deck 
Section 05 50 00 Metal Fabrications 
Section 06 10 11 Rough Carpentry 
Section 06 40 00 Architectural Woodwork 
Section 07 41 43 Aluminum Composite Panels 
Section 07 46 13 Preformed Metal Siding 
Section 07 55 00 Modified Bitumen Roofing System & Flashing 
Section 07 84 00 Fire Stopping and Smoke Seals 
Section 08 11 14 Steel Doors & Frames 
Section 08 11 16 Aluminum Doors & Frames 
Section 08 14 10 Wood Doors 
Section 08 50 50 Aluminum Windows 
Section 08 62 11 Vinyl Windows 
Section 08 71 10 Door Hardware 
Section 09 22 16 Non-Load Bearing Wall Framing 
Section 09 30 13 Ceramic Tile 
Section 10 11 13 Communication Boards 
Section 10 11 23 Tackboards 
Section 10 14 53 Traffic Signs 
Section 10 28 10 Toilet & Bath Accessories 
Section 10 50 00 Miscellaneous Specialties 
Section 11 40 11 Food Services Catalogued & Custom Equipment 
Section 12 21 13 Horizontal Blinds 
Section 12 21 16 Roller Shades 
Section 14 42 13 Wheelchair Platform Lift 

All pre-manufactured Mechanical & Electrical items as noted in Mechanical & Electrical Divisions.  
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6. SAMPLES 

6.1. Submit for review samples in duplicate as requested in respective specification Sections, as 
requested by the Consultant.  Label samples with origin and intended use. 

6.2. Deliver samples prepaid to Consultant’s business address. 
6.3. Notify Consultant in writing, at time of submission of deviations in samples from requirements 

of Contract Documents. 
6.4. Adjustments made on samples by Consultant are not intended to change. 
6.5. Make changes in samples which Consultant may require, consistent with Contract Documents. 
6.6. Reviewed and accepted samples will become standard of workmanship and material against 

which installed work will be verified. 
6.7. Samples are specified for submission under the following Sections: 

Section 07 41 43 Aluminum Composite Panels 
Section 07 46 13 Preformed Metal Siding 
Section 08 14 10 Wood Doors 
Section 08 50 50 Aluminum Windows 
Section 09 30 13 Ceramic Tile 
Section 09 51 13 Acoustical Ceiling Units 
Section 09 65 19 Resilient Tile Flooring 
Section 12 21 13 Horizontal Blinds 
Section 12 21 16 Roller Shades 
Refer to Mechanical & Electrical Divisions for sample requirements in those Trades. 
 
 

7. Record Drawings 
7.1. Record, as the Work progresses, changes and deviations in the location of Work concealed by 

the finished Work, and such other approved changes that occur during progress of Work, to 
ensure that an accurate record is provided for future maintenance and alterations. 

7.2. White prints will be provided by the HRCE for use in preparing record drawings.  Record 
changes in the Work on these prints in red ink. 

7.3. Dimension location of concealed Work in reference to building walls, and elevation in 
reference to floor elevation.  Indicate at which point dimension is taken to conceal Work.  
Dimension all terminations and offsets of runs of concealed work. 

7.4. Record work constructed differently than shown on Contract Documents, changes in the work 
caused by site conditions, by Owner, Consultant, Contractor and Subcontractor originated 
changes, and by site instructions, supplementary instructions, field orders, change orders, 
addenda, correspondence and directions of jurisdictional authorities. 

7.5. Record location of mechanical and electrical services, piping, valves, conduits, pull boxes, 
junction boxes and similar work not clearly in view, and position of which is required for 
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maintenance, alteration work and future additions.  Do not conceal critical work until its 
location has been recorded. 

7.6. Identify record drawings as a "Project Record Copy".  Maintain in good condition, do not use 
for construction purposes and make available to Consultant at all times. 

7.7. Submit record drawings at completion of Work.  Final acceptance of the Work will be 
predicated on receipt and approval of record drawings. 

 
8. Extra Stock 

8.1. Supply extra stock at completion of Project as specified in other Sections of the Project Manual. 
8.2. Deliver extra stock as directed by the Architect to location he designates. 
8.3. Extra stock is specified to be supplied in the following Sections: 

 Section 09 30 13 Ceramic Tile 
 Section 09 51 13 Acoustical Ceiling Units 
 Section 09 65 19 Resilient Tile Flooring 
 Section 09 91 23 Painting 
 Refer to Mechanical & Electrical Divisions for Extra Stock requirements in those Trades. 
 
 

9. Maintenance Manual & Operating Instructions 
9.1. Submit three (3) copies of Maintenance Manual with application for completion certificate.   
9.2. Include in Maintenance Manual one (1) copy of each final approved shop drawing issued for 

Project on which have been recorded changes made during fabrication and installation caused 
by unforeseen conditions. 

9.3. Submit extended guarantees together in one (1) report binder. 
9.4. The Manuals shall: 

9.4.1. Consist of a hard-cover, black, vinyl-covered, loose-leaf, letter-size binder. 
9.4.2. Have a title sheet, or sheets preceding data on which shall be recorded Project name, 

Project number, date, list of contents, and Contractor's and Subcontractors' names. 
9.4.3. Be organized into applicable Sections of Work with each Section separated by hard 

paper dividers with plastic covered tabs marked by Section. 
9.4.4. Contain only typed or printed information and notes, and neatly drafted drawings. 
9.4.5. Contain maintenance and operating instructions on all building, and mechanical and 

electrical equipment. 
9.4.6. Contain maintenance instructions as specified in various Sections. 
9.4.7. Contain brochures and parts lists on all equipment. 
9.4.8. Contain sources of supply for all proprietary products used in the Work. 
9.4.9. Contain lists of supply sources for maintenance of all equipment in Project of which 

more detailed information is not included above. 
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9.4.10. Contain finished hardware schedule. 
9.4.11. Contain charts, diagrams and reports specified in Mechanical & Electrical Divisions. 

 
10. Extended Warranties 

10.1. Submit the extended warranties listed in this Article and as specified in each applicable Section 
of this Project Manual. 

10.2. Extended warranties shall commence on termination of the standard one-year warranty 
granted in this Contract. 

10.3. Submit each extended warranty on a standard Form of Warranty, a sample of which is included 
in this Section. 

10.4. Secure each extended Warranty by a Maintenance Bond in an amount indicated. 
10.5. Submit extended warranties for: 

Section 06 40 00 Architectural Woodwork – extended 4 years 
Section 07 41 43 Aluminum Composite Panels – extended 10 years (panel finish) 
Section 07 55 00 Modified Bitumen Roofing System & Flashing: 
• 2 year CRCA materials and workmanship against leaks and blow off 
• 10 year material warranty the membrane will perform as a roofing material 
• 1 year CRCA warranty against defects of materials and workmanship for the sheet metal 

work. 
Section 07 92 10 Joint Sealants – extended 5 years 
Section 08 11 16 Aluminum Doors & Frames – extended 4 years 
Section 08 14 10 Wood Doors – extended 4 years 
Section 08 50 50 Aluminum Windows – extended 4 years 
Section 08 62 11 Vinyl Windows – extended 5 years 
Section 08 71 10 Door Hardware – various, refer to that Section 
Section 09 30 13 Ceramic Tile – extended 4 years 
Section 09 51 13 Acoustical Ceiling Units – extended 4 years 
Section 09 65 19 Resilient Tile Flooring – extended 4 years 
Section 10 11 13 Communication Boards – extended 24 years 
Section 10 11 23 Tackboards – extended 9 years 
Section 12 21 13 Horizontal Blinds – extended 5 years 
Section 12 21 16 Rollers Shades – extended 5 years 
Section 14 42 13 Platform Lift – extended 5 years 
Refer to Mechanical & Electrical Divisions for extended Warranty requirements in those trades. 
 

11. Inspection Laboratory Reports 
11.1. Submit copies of inspection and test reports obtained by the Contractor and Subcontractors 

for their Work or for Jurisdictional Authorities, if requested by Consultant. 
11.2. Submit reports in accordance with requirements specified in Section 01 41 00. 
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12. Documentation On Suppliers & Manufacturers 

12.1. Provide information under headings identifying the following: Associated Technical Section, 
Manufacturer, Supplier, Contact Name, and Phone Numbers. 

 
 
 

SAMPLE FORM OF WARRANTY FOLLOWS THIS PAGE 
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Sample Form for Warranty 
 
 
Date  

Client  

Project  

  

Warranty  

 (title of work) 

 
We hereby undertake to warrant all materials supplied and installed under our Contracts and include the 
providing of necessary materials and labour to cover the result of faulty materials or workmanship.  Upon 
written notification from Client or the Architect that the above work is defective any repair or replacement 
work required shall be to the Architect's satisfaction at no cost to the Client.  This Warranty shall not apply 
to defects caused by the work of others, maltreatment of materials, negligence or Acts of God.  This 
Warranty shall remain in effect for the total period from the acceptance of the Work to (....date....), 
irrespective of the date of completion or the beneficial use by the Owner. 

Signature 
 

Authorized Signing Officer 
 

Name of Firm 
 

Address 
 

 
END OF SECTION 01 33 00 
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SECTION 01 35 13 – APPENDIX A - SPECIAL PROJECT PROCEDURES 

 
1. Introduction 

1.1. School construction, renovation and maintenance projects are scheduled every year as a 
normal and necessary course of business by operations departments in each Nova Scotia 
Centre for Education. Building modifications, repairs and additions/demolitions to buildings 
may impact the school environment without appropriate controls. With increased controls 
based primarily on the CSA standards implementation, proper scheduling and clear 
communication on adequate controls can be put into place to eliminate/minimize the impact 
to all occupants. 

1.2. Projects of this nature may generate varying levels of dusts, noises and odors. It is possible, 
unknown/unforeseeable environmental contaminants, such as spills, mould, fumes, lead or 
asbestos exposure maybe identified. 

1.3. To successfully complete work within the school environment, it is necessary to plan and 
implement appropriate containment and control strategies. This document is developed to 
provide a minimum standard for contaminant controls for various types of projects in schools. 
These standards are in addition to and should complement all legislated protocols for working 
with regulated materials such as asbestos, lead paints, PCB's etc. 

1.4. Executing a successful project will depend primarily on clear, concise communication. This may 
involve a number of parties (Project Manager, Operations staff, School Administration and 
Health & Safety staff and Joint Occupational Health & Safety Committee). 
 

2. Communication Plan 
2.1. The most critical element of any project management plan is effective communication 

between all stakeholders. Communication between the Operations project 
manager/supervisor, the contractor and school administrators before the start of a project is 
very important. This meeting is meant to explain the scope, schedule and risk assessment for 
the project. The meeting will also help establish clear expectations when managing planned 
and unplanned exposure risks associated with contaminant controls. 

2.2. The communication plan shall include: 
2.2.1. A description of potential contaminants, which may include but is not limited to: 

2.2.1.1. Particulates (dirt, concrete/silica, steel, fiberglass, wood dust, ash, cellulose, 
etc.) 

2.2.1.2. Moisture: external water  infiltration, internal system leaks (domestic water, 
sanitary, storm, sprinkler) 

2.2.1.3. Noise from equipment/tool operation, 
2.2.1.4. Fumes/odors from equipment exhaust, boiler exhaust, septic waste, 

chemical/adhesives, etc. 
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2.2.1.5. Hazardous materials including, asbestos, PCB, mercury, lead, fuel oil, 
fungi/mould, etc. 

2.2.1.6. Excessive heat/cold 
2.2.2. A description of the control measure which may include but not be limited to: 

2.2.2.1. Isolation within an enclosure (water, noise, hazardous materials) 
2.2.2.2. Ventilation and filtration 
2.2.2.3. Dehumidifiers/blowers (moisture) 
2.2.2.4. Personal protective equipment 
2.2.2.5. Schedule outside or inside school hours 
2.2.2.6. Sound dampeners 
2.2.2.7. Monitoring 
2.2.2.8. Security 

2.2.3. Other Hazards created by the work, including but not limited to fire safety and the 
need to alter fire safety plans. 

2.3. For small routine work orders the communication plan may only involve one tradesperson and 
the school principal or designate. This communication is equally as important for management 
of contaminant controls. 

 
3. Contaminant Control Management 

3.1. Regardless of the contaminant or control measure used, the following procedures shall apply 
for every project: 
3.1.1. Every project, including all routine work requests, shall be assessed, as per this 

document, by appropriate personnel for potential contaminant risk. 
3.1.2. Clear lines of communication must be established between project personnel, site 

supervisor or project manager and the school administration. 
3.1.3. Control strategies as per this document, shall be, communicated to workers as well as 

the site JOHSC and implemented prior to starting the work. 
3.1.4. Where isolation is used as a control, all entry points must be clearly posted to describe 

the purpose of the enclosure and limitations of access. 
3.1.5. During the execution of the project, the control measures must be regularly inspected 

and maintained before the start of each work shift, and throughout the shift as 
required. 

3.1.6. A process for stop work and remediation orders must be established to ensure the 
project manager; site supervisor and school administrator have a means to cease 
project operations when a contaminant control breach may impact the school 
environment. Breached control measures must be reported immediately to HRCE 
project manager upon discovery. He/she will be responsible to communicate to the 
school principal or designate. Work shall be stopped immediately until the control 
measures are re-established. 
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3.1.7. Access to the controlled work site is only permitted by authorized personnel. The 
project supervisor or designate shall determine appropriate personal protective 
equipment (PPE) and necessary worker orientation. 

 
4. Particulate Control 

4.1. Exposure to minimal levels of dust is a normal condition in most outdoor and indoor 
environments and is typically controlled inside a building through building ventilation, filtration 
and routine housekeeping measures. However, as noted, construction projects generally 
create elevated dust levels in work areas, whether inside or outside of a building. 

4.2. Operational Services Managers must ensure maintenance staff and contracted service 
providers implement dust control measures appropriate for the type and scope of work being 
performed. This will include assessing the type and amount of dust being created as well as 
the location of the work being conducted. 
4.2.1. Interior Construction Projects: 
4.2.2. Construction projects may be described as projects that may include window 

replacement, wall creation/demolition, etc. 
4.3. As a minimum for these types of construction projects, all interior entry points into a 

construction zone must be effectively sealed. The barrier must prevent contaminants from the 
work area to be distributed to other areas of the school. Appropriate signage must be posted 
to indicate only authorized persons are permitted access. 

4.4. Entrance design could range from a two flap plastic tarp door to a fully constructed sealed 
entry door with negative hepa-filtered ventilation on the construction side of the barrier. 

4.5. Exterior Construction Projects: 
4.5.1. Exterior work shall be performed so as not to affect the safety of building occupants. 

It will also provide controls to avoid impact to adjacent properties. Depending up on 
the results identified in the risk assessment, at a minimum consideration must be 
given to prevent dust from entering into the school environment. This may be 
controlled through isolation, dampening application, closing building AHU and 
window/door openings. 

 
5. Noise Control 

5.1. Hearing plays an essential role in communication, speech and language development and 
learning within a school environment. During construction the contractor is responsible for 
ensuring acceptable noise levels will be adhered to for the HRCE staff and students within the 
building. Noise related to a project may prove to be very distracting for staff and students. To 
minimize distractions and interruptions in student learning the following are important to 
consider: 
5.1.1. Contractors are responsible to ensure appropriate noise control measures are taken 
5.1.2. "No work" periods may need to be incorporated into construction schedules 
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5.1.3. Work causing a noise disruption may need to take place during unoccupied times 
and/or during pre-determined acceptable times of the day (i.e. before and after class 
times) 

5.1.4. It may be necessary for the School Administrator to make a request to the HRCE 
Project Manager or the Contractor to exclude undertaking certain noisy activities 
during particular periods and/or activities. 

 
6. Moisture Control 

6.1. Moisture levels are to be controlled during construction and maintenance activities. Moisture 
levels above normal may impact the air in the room and/or building and may also penetrate 
building materials giving the potential to lead to mould growth. 

6.2. Certain activities (i.e. tape and mud of drywall, painting, pressure washing, concrete cutting 
with water or other water based dust-suppression) introduce high amounts of moisture into 
the room environment and ventilation and or drying is required to control local moisture. 

6.3. An enclosure properly set-up to contain other contaminants will similarly contain/control high 
levels of airborne moisture. A wet-vac should be available on-site for activities which have a 
risk of water spillage of more than 5 gallons at any instance. 

6.4. Standing and or stagnate water must be avoided on construction sites, for a number of 
reasons, including, but not limited to; insects breed in these bodies of water, the water may 
give off odours, it is a nuisance to walk through, and it may be an ice hazard in cold weather. 

6.5. It is important that all water leaks and flooding are reported immediately to the HRCE's project 
manager and building supervisor. Where works to existing "plumbing" is to occur the water 
lines (potable, heating, fire suppression) must be isolated and drained (de energized/de-
pressurized) following Lock Out - Tag Out procedure. Adequate supplies such as buckets and 
absorbents should be present when drains are not available to drain a line. 

6.6. When an interruption to the water supply, potable or service, is to occur then the "owner's 
representative" and building supervisor should be notified 24 hours in advance. Bottled water 
provision may be required. 

6.7. Materials used in the construction and or maintenance activities are to be stored in dry areas. 
The introduction of materials to the activities with moisture levels above the acceptable 
(XXX%)CNBC states for wood, on dry weight basis, a max of 19%, I can't find info on drywall 
but assume it is much lower range is prohibited as these materials are highly susceptible to 
colonization by mould spores. 

 
7. Fumes 

7.1. Fumes may be produced on a project site for a variety of reasons such as use of motorized 
equipment, off gassing of sealants, adhesives and finish products, cutting/torching processes, 
exposure of sanitary systems, process ignition gases such as propane and acetylene, proximity 
of project temporary washrooms, radon, etc. 

7.2. The impact of fumes on occupants may range from discomfort to health risk, to life safety risk. 
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7.3. The project manager or supervisor must ensure that all potential fume sources are identified 
and remedial or control measures included in the scope of work by the contractor. 

7.4. Monitoring equipment may be required to determine for example radon exposure or safety of 
confined space access. 

 
8. Activity Assessment 

8.1. Activities that may produce contaminants which require control may be considered as low, 
medium and high impact. 

8.2. Low impact activities include routine maintenance and repairs that may create localized dust 
or odors or brief periods of noise which are not considered harmful to occupants but may be 
a nuisance which requires minimal control. These may include activities such as opening ceiling 
tiles or gyproc walls, replacing a plumbing fixture, paint touch ups, drilling through a wall, etc. 

8.3. Medium impact activities include larger repair jobs or longer duration projects that will create 
more wide spread levels of contaminant which must be controlled to prevent exposure to 
building occupants. Boiler cleaning, ceiling replacement, long periods of hammer drilling, etc. 

8.4. High impact activities include large demolition and construction projects, or jobs with exposure 
to contaminants that are a risk to health or life safety such as asbestos remediation, mould 
abatement, lead paint clean up, etc. 

 
 
9. Hazard Assessment 

9.1. A hazardous assessment is required to be completed for each job to ensure hazards are 
identified and corresponding controls are implemented. Depending upon the circumstances at 
the site it may be necessary to upgrade and/or add other precautions. 

9.2. Determine the most appropriate hazard classification and apply the corresponding protocols. 
The attached hazard assessment identifies the minimum controls that must be in place during 
the corresponding activities. Depending on the specific circumstances at a site further controls 
may be required. When the hazards are deemed to be in the C or F category the form including 
specific controls must be submitted to the HRCE for review, prior to commencing work. The 
contractor may still be required to complete their own hazard assessment of the job/work. 

 
10. Contaminant Controls Procedure for initiating work for all Contaminant Controls: 

10.1. Contaminant Control I 
10.1.1. The tradesperson or project manager for the HRCE will discuss the details, including 

the scope and any impacts of the job/project with the principal. 
10.1.2. Ensure fire exiting requirements and life safety systems are addressed or adequate 

mitigating plans are implemented for the building, construction staff and building 
occupants. 

10.1.3. Presence of lead paint or ACM's (Asbestos Containing Materials) must be determined 
prior to the start of any job. Specific protocols or Codes of Practice may apply. 
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10.1.4. Consideration will be given for work that is anticipated to generate significant noise, 
odours or VOC's (Volatile Organic Compounds) and this will be scheduled outside of 
school hours or during times when the noise will not disrupt occupant activities. This 
will require coordination with the Principal. 

10.1.5. The work area shall be isolated where possible. This may be achieved at varying levels, 
by closing doors and opening outside windows for ventilation or by installing 
appropriate hoarding and negative pressure units to ensure contaminants are not 
circulated throughout the school causing further health and safety concerns. 

10.1.6. Dust shall be minimized during the activity. When drilling, sanding or cutting is taking 
place, wetting the area may be necessary to reduce dust. 

10.1.7. Good housekeeping practices shall be maintained at all times on the work site. Bag 
and remove dust and debris from the building as soon as possible. 

10.1.8. Possible environmental impacts shall be managed and minimized. If work uncovers 
environmental contaminants or suspected contaminants such as oil spills (current or 
historic) or potentially friable asbestos materials (check the school asbestos audit) 
that may be disturbed, this information shall be brought to the attention of the HRCE's 
employee responsible for the project so that appropriate actions can be taken. 

10.1.9. When the activity is completed the work area shall be inspected and cleaned. Dust 
and debris shall be removed from the area and all efforts will be made to return items 
to their pre-maintenance activity location. 

10.1.10. The Principal shall be notified that the work is completed. 
 

10.2. Contaminant Control II - All Contaminant Control I measures shall apply, as well as; 
10.2.1. Cover furniture, bookshelves and teaching materials with plastic sheets. 
10.2.2. Water misting while performing dust generating activities may be required. 
10.2.3. Seal un-used doors. Seal wall penetrations, electrical outlets, or any other source of 

air leaks in the construction area. 
10.2.4. Seal exhaust air vents in construction area and open the windows. If possible shut 

down air handling system in the area for duration of project. 
10.2.5. A walk out mat at exterior of exit door to trap dust may be required. 

 
10.3. Contaminant Control III - All Contaminant Control I and II measures shall apply, as well as; 

10.3.1. Install an impermeable dust barrier from the true ceiling to the floor consisting of two 
layers of 6 mil fire retardant polyethylene or solid wall and sealed door. The wall shall 
remain in place until the job is finished and the clean-up is completed. 

10.3.2. Seal all wall penetrations 
10.3.3. Seal off all return and supply air handling ducts and close all windows. 
10.3.4. Turn off the air handling system in the area of construction. 
10.3.5. Maintain negative air pressure in the construction area using HEPA filter equipped 

exhaust ventilation. The pressure differential between the project area of 
contamination and the building's occupied areas shall be demonstrable by a means 
approved by the HRCE employee responsible for the project. 
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10.3.6. Ensure that the air is exhausted directly outside and away from intake vents. 
10.3.7. Vacuum all horizontal surfaces including drop cloths with a hepa vacuum. 
10.3.8. Remove drop clothes 
10.3.9. Vacuum again all horizontal surfaces with HEPA Vacuum. 
10.3.10. Restore ventilation. 
10.3.11. Remove enclosure and equipment. 

 
10.4. Control IV: (External Work)   

10.4.1. External work may impact building interior or occupants. 
10.4.2. To reduce the impact to building interior or occupants, it may be necessary to contain 

the work area from impacting building interior. This may include closing or opening 
windows, tarping ceilings to capture debris or water, temporary relocation of 
occupants or ventilation controls. 

10.4.3. The job supervisor shall consider weather conditions and forecast to reduce the effect 
of any weather impacts to the building materials or building occupants. 

10.4.4. It may be necessary to use protective tarps and ground cover sheets below equipment 
and work areas to contain building debris such as paint chips, materials, dust or oil 
from equipment. 

10.4.5. When the job is completed and the tarps have been lifted, inspect the ground around 
the job for debris and clean as necessary. 

Fire Protection  
10.5. Type V: General Fire Protection 

10.5.1. Ensure fire exiting requirements and life safety systems are addressed or adequate 
mitigating plans are implemented for the building, construction staff and building 
occupants. Staff must be aware of temporary modifications to fire safety plans. 

10.5.2. MSDSs for all materials to be used must be reviewed and available on site. 
10.5.3. Construction materials stored outside must be a minimum distance of ten feet from 

the building and be in a secured area. 
10.5.4. Flammable or Combustible liquids must be stored as per Fire Code requirements. All 

flammable and combustible liquids or materials must be kept in a secure area at all 
times. 

10.6. Control VI: Fire Protection (minor hot work) - All Contaminant Control V shall apply as well as; 
10.6.1. Notify the Principal that a risk of fire has increased and the area in which the hot work 

will occur. 
10.6.2. Refer and implement the HRCE's hot work permit process. At a minimum the following 

should be considered; 
10.6.2.1. Sweep the work area and remove all unnecessary materials in the vicinity; 

particularly all combustible and flammable materials and liquids shall be 
removed from the area (35 feet). 

10.6.2.2. Have an appropriate size fire extinguisher available. 
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10.6.2.3. Inspect the work location for areas (such as a hole in the wall) where hot 
material or sparks could fall and smolder and close them off so that any hot 
debris can only fall within your field of view. 

10.6.2.4. If it is possible that the flame will go past the object being welded or 
soldered and excessively heat a flammable or combustible material then 
either protect that material with a non-flammable material or wet the 
material and keep it wetted during the use of heat or grinding. 

10.6.2.5. Remain in the area while the joint and/or heated materials cool to room 
temperature (ambient) while checking for the smell or appearance of 
smoke in the area. 

10.6.2.6. Stay in the area for at least Y2 hour and then re-inspect for any smell or 
appearance of smoke. 

10.6.2.7. Ask another staff person to inspect the area for the smell or appearance of 
smoke. Record who you asked to do the final inspection. 

10.6.3. Type VII: Fire Protection (hot work w fire watch) - All Contaminant Control V and VI 
shall apply as well as; 

10.6.4. Notify the Principal that a risk of fire has increased and the area in which the hot work 
will occur. If any life safety system components (sprinkler, detectors, fire alarms) are 
not function, hot work should not proceed until these systems are functioning unless 
fire watch procedures for life systems are followed. See Activation of Fire Watch for 
Life Safety Systems checklist. Appendix…XX 

10.6.5. Refer and implement the HRCE's hot work permit process. At a minimum the following 
should be considered; 

10.6.5.1. Cover all floor openings with fire stop material. Seal duct work openings 
with metal covers or blankets and close all doors. 

10.6.5.2. Ensure that there are no potentially explosive atmospheres in the area. 
10.6.5.3. Hot work on vessels, pressure tanks or boilers, use only contractors who are 

qualified by nationally or internationally recognized boiler and pressure 
vessel code. 

10.6.5.4. Notify the local fire department of the type of work and the work schedule. 
10.6.5.5. Before hot work is started, designate one employee responsible to 

complete the fire watch: while work is in progress, during lunch breaks and 
other breaks and for one hour after all flames are extinguished for the day 
and monitor the area for an additional two hours. After three hours after 
the last flame has been extinguished, have a second employee do a final 
survey of the area for smells or evidence of smoldering or fire and record 
the inspection. 
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APPENDIX 
Fire Watch Activation Checklist 

 
1. Documentation (identify locations to be checked on an hourly basis, provide contact information for 

relevant HRCE staff and outside agencies} HRCE provided template to be used for documentation. 
2. Procedure reviewed with Custodian or individual responsible for fire watch. Any high risk areas shall 

be identified to be highlighted on the documentation page and checked during the rounds. 
3. Staff working in the building have been notified of the Fire Watch and that they are responsible to 

monitor areas for signs of fire or smoke and have been reminded of required actions to take 
according to the school fire safety plan. 

4. Staff responsible for fire watch have been trained in how to use a fire extinguisher. (PASS) 
5. Staff responsible for the fire watch have a means of communication (cell phone or walkie-talkies) 
6. Staff responsible for the fire watch are aware of the procedure for initiating fire alarm and what 

systems are functioning. i.e. systems (sprinklers, alarm panel or if school has monitoring company or 
if calling 911 is required) 

7. The School Insurance Program (SIP) Emergency Information Line has been notified 1-902-448-2840 
8. All relevant information has been documented in the school's fire books. Including date, time and 

reason for fire watch. 

 
Fire Watch De-Activation Checklist 

1. Document the date, time and actions taken to remedy the deficiency requiring the fire watch. 
2. School Insurance Program (SIP) has been notified 
3. Copy of the Fire Watch documentation is kept in the fire book and the original is sent to the HRCE 

Project Representative. 
 

END OF SECTION 01 35 13 
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SECTION 01 35 29 - OCCUPATIONAL HEALTH & SAFETY REQUIREMENTS 
 
 
1. References  

1.1. CSA S269.1-1975 Falsework for Construction Purposes. 
 

2. CONSTRUCTION SAFETY MEASURES 
2.1. Observe construction safety measures of: 

2.1.1. National Building Code 2010, Part 8 
2.1.2. National Fire Code of Canada 
2.1.3. Provincial Government, including but not limited to the: 

2.1.3.1. Occupational Health & Safety Act revised Statutes of Nova Scotia 1996, 
Chapter 7 and regulations. 

2.1.3.2. Workers’ Compensation Act 
2.1.3.3. Fire Protection Act 
2.1.3.4. Dangerous Goods Transportation Act 

2.2. In case of conflict or discrepancy the more stringent requirement shall apply. 
2.3. Ensure that employees working on this specific project have met training requirements as 

legislated by the Nova Scotia Occupational Health & Safety Act and its regulations. 
2.4. Where reference is made to jurisdictional authorities, it shall mean all authorities who have 

within their constituted powers the right to enforce the laws of the place of the building. 

 
3. Equipment & Tools 

3.1. Each user of equipment or tools shall be responsible to examine for sufficiency before use.  
Make equipment and tools safe if necessary.  

 
4. WHMIS 

4.1. Comply with requirements of Workplace Hazardous Materials Information System (WHMIS) 
regarding use, handling, storage, and disposal of hazardous materials; and regarding labelling 
and provision of material safety data sheets. 

4.2. Have a copy of WHMIS data sheets available at the workplace on delivery of materials. 
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5. Hazardous Material 

5.1. Should material resembling hazardous materials other than those identified with the Contract 
Documents, including but not limited to spray or trowel applied asbestos, be encountered in 
course of work; stop work immediately. Do not proceed until written instructions have been 
received from Consultant. 

5.2. Where work entails use, storage, or disposal of toxic or hazardous materials, chemicals and or 
explosives, or otherwise creates a hazard to life, safety, health, or the environment; work shall 
be in accordance with the Jurisdictional Authority. 

 
6. Site Cleaning 

6.1. Except where special permission is obtained, maintain clear access on public sidewalks and 
roads. 

6.2. Maintain walks and roads clear of construction materials and debris, including excavated 
material.  Clean walks and roads as frequently as required to ensure that they are cleared of 
materials, debris and excavated material. 

   
7. Fire Safety Requirements 

7.1. Enforce fire protection methods, good housekeeping and adherence to local and Underwriter’s 
fire regulations including, but not limited to, Fire Protection Act and the Provincial Building 
Code Act.  Provide UL approved fire extinguishers, and other fire- fighting services and 
equipment, except where more explicit requirements are specified as the responsibility of 
individual Sections. 

7.2. Smoking is not permitted on school property. 
7.3. Advise Fire Chief in the area of Work of any work that would impede fire apparatus response, 

including but not limited to violation of minimum overhead clearance prescribed by the fire 
chief, erecting of barricades and digging of trenches and in areas where work is being done. 

7.4. Ensure nothing subverts the integrity of fire protection provided for the building structure. 

   
8. Reporting Fires 

8.1. Know the location of the nearest fire alarm box and telephone, including the emergency phone 
number. 

8.2. Report immediately all fire incidents to the fire department as follows: 
8.2.1. Activate nearest fire alarm box, or 
8.2.2. Telephone local fire department 
8.2.3. Where fire alarm box is exterior to building, the person activating the fire alarm box 

shall remain at the box to direct Fire Department to scene of the fire. 
8.2.4. When reporting a fire by telephone, give location of fire, name or number of building 

and be prepared to verify the location. 
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9. Safety Document Submission 

9.1. Ensure Safety Document Submission applies to Work of this specific project and site.  
9.2. Submit two (2) copies of Project Safety Document at the Pre-Construction Meeting. Do not 

commence Work nor deliver material on-site prior to submission. 
9.3. Include in Safety Document submission specific information detailing the methods and 

procedures to be implemented ensuring adherence to the acts, regulations, codes and policies 
specified in this section and to: 
9.3.1. Ensure the Health & Safety of persons at or near the Work; including, but not limited 

to, the Public. 
9.3.2. Ensure the measures and procedures of the regulatory agencies specified are carried 

out. 
9.3.3. Ensure every employee, self-employed person and employer performing Work under 

this contract complies with the regulatory agencies specified. 
9.3.4. Where changes to the methods and procedures in the execution of work change 

submitted safety methods and procedures, modify submitted Safety Documentation 
and submit modifications, in writing to the Consultant and Owner prior to 
implementation.  

 
10. Safety Document Organization 

10.1. Organize information in the form of an instructional manual as follows: 
10.1.1. Place in binders of commercial quality, accommodating 8½" x 11" paper size. 
10.1.2. Cover: Identify binder with typed or printed title ‘Project Safety Document’ and list 

the title of project. 
10.1.3. Provide tabbed fly leaf for each separate heading, with typed heading on tab. 
10.1.4. Where drawings are within the safety document, provide with reinforced punched 

binder tab. Bind in with text; fold in larger drawings to size of text pages. 
10.1.5. Arrange content under Safety Document headings specified herein. 
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11. Safety Document Headings 

11.1. Employee Safety Training  
11.1.1. Place, under this heading, a statement indicating employees working on this specific 

project have met specified training requirements, if required. 
11.2. Company Safety Policy  

11.2.1. Place, under this heading, information pertaining to the company’s policy and 
commitment to Occupational Health & Safety, including the responsibilities of 
management, supervisors and workers. 

11.3. Company Safety Rules in General Terms 
11.3.1. Place, under this heading, information of a general, global nature, applying to every 

work environment where the company has staff and pertaining to rules directing 
compliance to policy.  For example state company safety rules with respect to use of 
hard hats, safety glasses, safety foot ware, CSA approval on such items, and use of 
alcohol or non-prescription drugs. 

11.4. Hazard Assessment  
11.4.1. Place, under this heading, information identifying possible hazards specific to this 

project and identify safe methods and procedures for the execution of work to ensure 
safety in the work place. 

11.4.2. Arrange contents of this heading by technical section number of the project manual. 
11.5. Emergency Action Plan 

11.5.1. Place, under this heading, information detailing action to be taken in the event of 
various emergencies. 

11.5.2. Arrange content under the following sub-headings: 
11.5.2.1. First Aid 

11.5.2.1.1. Include information concerning establishment of a First Aid 
Station, related supplies, staff awareness of location and staff 
training in First Aid Care of Casualties. 

 
11.5.2.2. Contact of Emergency Support Groups: 

11.5.2.2.1. Include relative information including phone location for 
emergency use, the emergency telephone numbers and 
their location for the various organizations which must be 
contacted in case of an emergency, and staff training in 
procedures. 
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Cessation of Work:  

11.5.2.2.2. Include relative information how work cessation during 
emergencies is handled and communicated to persons 
present on site. 

11.6. Joint Occupational Health & Safety Committee/Representative: 
11.6.1. Place under this heading information detailing membership and terms of reference. 

 
 
 

OCCUPATIONAL HEALTH & SAFETY SUMMARY FOLLOWS THIS PAGE 
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Occupational Health & Safety Summary (to be submitted with each monthly Progress estimate) 
 
The following information summarizes Occupational Health & Safety activities on the project conducted 
by the Contractor during the month and includes activities of Subcontractors. Activities include all matters 
prescribed by the Occupational Health & Safety Act and Regulations and the submitted Occupational 
Health & Safety Document for the Project. 
Indicate the applicable # number below:  List new Contractors on Site below: 
#_____new contractors on site,     ________________________ 
#_____orientations      ________________________ 
#_____toolbox talks       ________________________ 
#_____safety meetings     ________________________ 
#_____Joint Occupational Health     ________________________ 
and Safety Committee meetings    ________________________ 
#_____hazard assessments 
#_____formal written inspections 
#_____warnings issued to employees or subcontractors 
#_____other, explain___________________________ 
The Contractor certifies that the above noted activity list is accurate and that during the month: 
Check 

All activities on the Project were found to be in compliance with the Occupational Health & Safety 
Act and Regulations 
Some activities on the Project were not found to be in compliance with the Occupational Health & 
Safety Act and Regulations but were adequately corrected in an appropriate time frame. Explain   
 _______________________________________________________________________________ 

 
Prepared by      Certified by 
 
_________________________________  _____________________________________ 
(Contractor Project Manager)    (Contractor Senior Management) 
 

END OF SECTION 01 35 29 
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SECTION 01 37 00 - SCHEDULE OF VALUES 
 
 
1. Related Documents 

1.1. General Conditions of Contract. 

 
2. General 

2.1. Submit to the Architect, and Owner, Schedule of Values, within twenty (20) days after 
signing Agreement. 

2.2. Use Schedule of Values as basis for Contractor's Progress Claim. 

 
3. Form Of Submittal 

3.1. Form included at end of this Section. 

 
4. Preparing Schedule Of Values 

4.1. Itemize separate line item cost for work required. 
4.2. Round off figures to nearest ten (10) dollars. 
4.3. The sum of all values listed in the schedule shall equal the total contract sum. 

 
5. Review And Submittal 

5.1. After review by Architect and Owner, revise and resubmit Schedule as directed. 
5.2. The form shall be completed and supported by such evidence as to its correctness as 

the Architect may reasonably direct. 
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Schedule of Values 

Project Name 
#4049-Roof-Asphalt Shingle Replacement  – Tallahassee Community 
School 

Contract Number  

Architect  

Contractor  

Date  

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
END OF SECTION 01 37 00

Halifax Regional Centre for Education – Schedule of Values 

Contract Item Percentage 
Dollar 
Value 

Mobilization Costs 7   
Administration Costs 3   
Indirect Costs (Disposals/Consumables) 5   
Roofing System (Removals, Vapor barrier, Built-up, Parapet, Cap sheet) 70   
Materials - Metal 12   
Materials - Equipment 3   
Total 100 %   
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SECTION 01 41 00 - REGULATORY AGENCIES 
 

 
1. Jurisdictional Authorities 

1.1. Where reference is made to jurisdictional authorities, it shall mean all authorities who 
have within their constituted powers the right to enforce the laws of the place of building. 

 
2. Definitions 

2.1. The "Constructor" named in the Construction Safety Act, Chapter 52, Revised Statutes of 
Nova Scotia, as amended by 1972, Chapter 25; and Construction Safety Regulations, 
pursuant to Chapter 52 R.S.N.S., including any amendments, shall mean the "Contractor" 
for the Work performed under this Specification. 

 
3. Fire Prevention, Safety & Protection 

3.1. General Construction Safety Measures: 
3.1.1. Observe safety measures of the  

3.1.1.1. National Building Code 2010, Part 8. 
3.1.1.2. National Fire Code of Canada. 
3.1.1.3. Provincial Government, including but not limited to the Occupational 

Health & Safety Act Revised Statutes of Nova Scotia 1996, Chapter 320, 
and the Construction Safety & Industrial Safety Regulations made 
pursuant to the Occupational Health and Safety Act, 1996. 

3.1.1.4. Workers'/Workmen's Compensation Board. 
3.1.2. In case of conflict or discrepancy the more stringent requirement shall apply. 

3.1.3. Maintain clear emergency exit paths for personnel. 
3.2. Except where special permission is obtained, maintain clear access on public sidewalks 

and roads. 
3.3. Maintain walks and roads clear of construction materials and debris, including excavated 

materials.  Clean walks and roads as frequently as required to ensure that they are 
cleared of materials, debris and excavated materials. 

3.4. WHMIS: 
3.4.1. Comply with requirements of Workplace Hazardous Materials Information 

System (WHMIS) regarding use, handling, storage, and disposal of hazardous 
materials; and regarding labelling and provision of material safety data sheets 
acceptable to Labour Canada and Health & Welfare Canada. 
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3.4.2. Have a copy of WHMIS data sheets available at the workplace on delivery of 
materials. 

Blockage of Roadways 
3.5. Advise Fire Chief of any work that would impede fire apparatus response.  This includes 

violation of minimum overhead clearance, as prescribed by fire chief, erecting of 
barricades and the digging of trenches. 

 
4. Smoking Precautions 

4.1. Observe, at all times, smoking regulations. 

 
5. Rubbish And Waste Materials 

5.1. Rubbish and waste materials are to be kept to a minimum. 
5.2. The burning of rubbish is prohibited. 

 
6. Flammable And Combustible Liquids 

6.1. The handling, storage and use of flammable and combustible liquids are to be governed 
by the current National Fire Code of Canada. 

6.2. Flammable and combustible liquids such as gasoline, kerosene and naphtha will be kept 
for ready use in quantities not exceeding 45 litres provided they are stored in approved 
safety cans bearing the Underwriter’s Laboratory of Canada or Factory Mutual seal of 
approval.  Storage of quantities of flammable and combustible liquids exceeding 45 litres 
for work purposes, requires the permission of the Fire Chief. 

6.3. Transfer of flammable and combustible liquids is prohibited within buildings or jetties. 
6.4. Transfer of flammable and combustible liquids will not be carried out in the vicinity of 

open flames or any type of heat-producing devices. 
6.5. Flammable liquids having a flash point below 38°C such as naphtha or gasoline will not 

be used as solvents or cleaning agents. 
6.6. Flammable and combustible waste liquids, for disposal, will be stored in approved 

containers located in a safe ventilated area.  Quantities are to be kept to a minimum and 
the Fire Department is to be notified when disposal is required. 

 
 

7. Hazardous Substances 
7.1. Work entailing the use of toxic or hazardous materials, chemicals and/or explosives, 

otherwise creates a hazard to life, safety or health, will be in accordance with the 
National Fire Code of Canada. 
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7.2. Where flammable liquids, such as lacquers or urethanes are to be used, proper 
ventilation will be assured and all sources of ignition are to be eliminated.  The Fire Chief 
is to be informed prior to and at the cessation of such work. 

 
8. Questions and/or Clarification 

8.1. Direct any questions or clarification on Fire Safety in addition to above requirements to 
Fire Chief. 

 
9. Fire Inspection 

9.1. Site inspections by Fire Chief will be coordinated through HRCE Project Manager. 
9.2. Allow Fire Chief unrestricted access to the work site. 
9.3. Co-operate with the Fire Chief during routine fire safety inspection of the Work site. 
9.4. Immediately remedy all unsafe fire situations observed by the Fire Chief. 

 
10. Reference Standards 

10.1. Where edition date is not specified, consider that references to manufacturer's and, 
published codes, standards and specifications are made to the latest edition, (revision) 
approved by the issuing organization, current at the date of this Specification. 

10.2. Reference standards and specifications are quoted in this Specification to establish 
minimum standards.  Work which in quality exceeds these minimum standards shall be 
considered to conform. 

10.3. Should the Contract Documents conflict with specified reference standards or 
specifications the General Conditions of the Contract shall govern. 

10.4. Where reference is made to manufacturer's directions, instructions or specifications they 
shall include full information on storing, handling, preparing, mixing, installing, erecting, 
applying, or other matters concerning the materials pertinent to their use and their 
relationship to materials with which they are incorporated. 

10.5. Have a copy of each code, standard and specification, and manufacturer's directions, 
instructions and specifications, to which reference is made in this Specification, always 
available at construction site. 

10.6. Standards, specifications, associations, and regulatory bodies are generally referred to 
throughout the specifications by their abbreviated designations: 
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AA The Aluminum Association 
AISI American Iron and Steel Institute 
ANSI American National Standards Institute 
ARI Air Conditioning & Refrigeration Institute 
ASTM American Society for Testing & Materials 
CCA Canadian Construction Association 
CGSB Canadian General Standards Board 
CSA Canadian Standards Association 
NSDTIR Department of Transportation & Infrastructure Renewal, Province of   

Nova Scotia 
IAO Insurers Advisory Organization 
NBC National Building Code 
NFPA National Fire Protection Association 
CANS Construction Association of Nova Scotia 
ULC Underwriters Laboratories of Canada 
WHMIS Workplace Hazardous Materials Information System 

 
END OF SECTION 01 41 00 
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SECTION 01 45 00 - QUALITY CONTROL 
  

1. Section Includes 
1.1. Inspection and testing, administrative and enforcement requirements 
1.2. Tests and mix designs. 
1.3. Mock-ups. 
1.4. Mill tests. 
1.5. Equipment and system adjust and balance. 
1.6. Verification by affidavits and certificates that specified products meet requirements of 

reference standards: In applicable Sections of the Specification. 
1.7. Testing, balancing and adjusting of equipment:  In applicable Mechanical and Electrical 

Sections of the Specification. 
1.8. Cutting & Patching: Section 01 11 41. 

 
2. Related Sections 

2.1. Section 01 33 00 Submittal Procedures:  Submission of samples to confirm product 
quality. 

2.2. Section 01 61 00 Material & Equipment:  Material and workmanship quality – reference 
standards. 

2.3. Section 01 77 00 Contract Closeout. 

 
3. REVIEW OF WORK 

3.1. The Owner shall have access to the Work.  If part of the Work is in preparation at locations 
other than the Place of the Work, access shall be given to such work whenever it is in 
progress. 

3.2. Give timely notice to the Owner’s Representative, requesting review of the Work as 
indicated in the Contract Documents. 

3.3. If the Contractor covers or permits to be covered Work that has been designated for 
review by the Owner before such is made, uncover such Work, have the review 
satisfactorily completed and make good such Work at no extra cost to Owner. 

 
4. Inspection, Special Tests, Approvals 

4.1. Engage the services of appropriate inspection testing agencies ensuring the Work meets 
codes, acts and regulations, and lows in force at the place of Work.  Include such costs in 
the Contract Price. 
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4.2. Give timely notice requesting inspection to those required to provide inspections, special 
tests, or approvals, where Work is designated, by the Owner’s instructions or the law of 
the place of Work, for special tests. 

4.3. If the Contractor covers or permits to be covered Work that has been designated for 
special tests, inspections or approvals before such is made, uncover such Work, have the 
inspections or tests satisfactorily completed and make good such Work at no extra cost 
to the Owner. 

4.4. The Owner may order any part of the Work to be examined if the Work is suspected to 
be not in accordance with the Contract Documents.  If, upon examination such Work is 
found not in accordance with the Contract Documents, correct such Work and pay the 
cost of examination and correction.  If such Work is found in accordance with the 
Contractor Documents, the Owner shall pay the cost of examination and replacement. 

 
5. Independent Inspection Agencies 

5.1. Independent Inspection/Testing Agencies may be engaged by the Owner for the purpose 
of inspecting and/or testing portions of Work.   Cost of such services will be borne by the 
Owner. 

5.2. Provide access to the Work, and equipment required for executing inspection and testing 
by the appointed agencies. 

5.3. Employment of inspection/testing agencies does not relax the Contractor’s responsibility 
to perform Work, or carry out his own inspections and testing in accordance with the 
Contract Documents. 

5.4. If defects are revealed during inspection and/or testing, the appointed agency will 
request additional inspection and/or testing to ascertain full degree of defect.  Correct 
defect and irregularities as advised by Owner at no cost to the Owner.  Pay costs for 
retesting and reinspection. 

 
6. Access To Work 

6.1. Allow inspection/testing agencies access to the Work, off site manufacturing and 
fabrication plants.  

6.2. Co-operate to provide reasonable facilities for such access. 
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7. Procedures 

7.1. Notify the appropriate agency and Owner in advance of the requirement for tests, in 
order that attendance arrangements can be made. 

7.2. Submit samples and/or materials required for testing, at specifically requested in 
specifications.  Submit with reasonable promptness and in an orderly sequence so as not 
to cause delay in the Work. 

7.3. Provide labour and facilities to obtain and handle samples and materials on site.  Provide 
sufficient space to store and cure test samples. 

 
8. Rejected Work 

8.1. Remove defective Work, whether the result of poor workmanship, use of defective 
products or damage and whether incorporated in the Work or not, which has been 
rejected, including (but not limited to) defective Work rejected by the Owner as failing 
to conform to the Contract Documents.  Replace or re-execute in accordance with the 
Contract Documents. 

8.2. Make good other Contractor’s work damaged by such removals or replacements 
promptly. 

8.3. If in the opinion of the Owner, it is not expedient to correct defective Work or Work not 
performed in accordance with the Contract Documents, the Owner may deduct from the 
Contract Price the difference in value between the Work performed and that called for 
by the Contract Documents, the amount of which shall be determined by the Owner. 

 
9. Reports 

9.1. Submit four (4) copies of inspection and test reports to the Owner. 
9.2. Provide copies to Contractor’s Consultant and Subcontractor of Work being inspected or 

tested. 

 
10. Tests and Mix Designs 

10.1. Furnish test results and mix designs as may be requested. 
10.2. The cost of tests and mix designs beyond those called for in the Contract Documents or 

beyond those required by law of the Place of Work shall be appraised by the Owner and 
may be authorized as recoverable. 
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11. Mock-Up 

11.1. Prepare mock-up for Work for each finish in the Work and other work specifically 
requested in the specifications.  Include for Work of all Sections required to provide 
mock-ups. 

11.2. Construct in all locations as specified in specific Section. 
11.3. Prepare mock-up for Owner’s review with reasonable promptness and in an orderly 

sequence, so as not to cause any delay in the Work. 
11.4. Failure to prepare mock-up in ample time is not considered sufficient reason for an 

extension of Contract Time and no claim for extension by reason of such default will be 
allowed. 

11.5. If requested the Owner will assist in preparing a schedule fixing the dates for preparation. 
11.6. Mock-ups may remain as part of the Work, unless specified otherwise in the Contract 

Documents. 

 
12. Mill Tests 

12.1. Submit mill test certificates as may be requested. 

 
13. Equipment And Systems 

13.1. Submit adjustment and balancing reports for mechanical, electrical and building 
equipment systems. 

13.2. Refer to Contract Documents for definitive requirements. 

END OF SECTION 01 45 00 
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SECTION 01 52 00 – CONSTRUCTION & TEMPORARY FACILITIES 
 
1. General 

1.1. Include in the Work construction and temporary facilities required as construction aids or by 
jurisdictional authorities or as otherwise specified.  Install to meet needs of construction as 
Work progresses.  Maintain construction and temporary facilities during use, relocate them as 
required by the Work, remove them at completion of need and make good adjacent Work and 
property affected by their installation. 

1.2. Include in the Work construction and temporary facilities to provide for construction safety 
such as:  fences, barricades, bracing, supports, storage, sanitation and first aid facilities, fire 
protection, stand pipes, electrical supply, construction equipment with its supports and 
guards, stairs, ramps, platforms, runways, ladders, scaffolds, guardrails, temporary flooring, 
rubbish chutes, and walkway, morality and guard lights, and as otherwise required of the 
Constructor by the Construction Safety Act, of the Province of Nova Scotia, as well as all other 
applicable regulations or jurisdictional authorities. 

1.3. Construct temporary Work of new materials unless use of second-hand materials is approved. 
1.4. Ensure that structural, mechanical, and electrical characteristics of temporary facilities are 

suitable and adequate for use intended.  Be responsible that no harm is caused to persons and 
property by failure of temporary facilities because of placing, location, stability, protection, 
structural sufficiency, removal, or any other cause. 

1.5. Locate temporary facilities as directed and coordinated with School Administration and HRCE. 
1.6. Relocate construction and temporary facilities as required by the Progress of the Work, and 

remove at completion of Work. 
1.7. Do not permit construction personnel to use new washroom and toilet facilities. 
1.8. Interior work zones to be complete with temporary negative air ventilation units to be 

functioning at all times to control dust migration to occupied areas. 
1.9. Refer also to HRCE Policies & Guidelines contained in Appendix A of Section 01 35 13. 

 
2. Services 

2.1. Temporary Electric Power: 
2.1.1. The Contractor will provide a source of electric power for all construction purposes.  
2.1.2. Coordinate with the Building Operator locations of power sources and arrange to 

connect under his direction. 
2.1.3. Install electric service distribution conductors and necessary components.  Determine 

anticipated demand which will be placed on service during normal peak periods and 
obtain approval on this basis before making installation.  Supply power of 
characteristics required by the Work.  Install a power centre for miscellaneous tools 
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and equipment for each major building floor area with distribution box, a minimum 
of four 20 amp grounded outlets, and circuit breaker protection for each outlet.  Make 
connections available to any part of the Work within distance of a 100'-0" extension.   
 

2.2. Temporary Lighting: 
2.2.1. Install lighting for 

2.2.1.1. emergency evacuation, safety and security throughout the Project at 
intensity levels required by jurisdictional authorities. 

2.2.1.2. performance of Work throughout Work areas as required, evenly distributed, 
and at intensities to ensure that proper installations and applications are 
achieved. 

2.2.1.3. performance of finishing Work in areas as required, evenly distributed and of 
an intensity of at least 15 foot candles. 

2.2.2. Permanent fluorescent lighting may be used during construction, provided that 
fixtures, lamps and lenses are completely cleaned.  Incandescent sources may be used 
during construction to the extent of 20% of the total.  Electrical Division Contractor to 
provide 20% spare lamps to the Owner for replacement purposes. 

2.3. Temporary Sanitary Facilities: 
2.3.1. Provide sanitary facilities for persons on the Work site.    Facilities in areas of the 

building are only to be used under extraordinary circumstances and with prior 
approval. 

2.4. Maintain fire protection as required by jurisdictional authorities.  The Contractor is responsible 
for de-activating and re-activating Fire Alarm zones as required by the Work of the Contract 
and to maintain protection in the existing building. 

 
3. Construction Aids 

3.1. Hoists & Cranes: 
3.1.1. Select, operate and maintain hoisting equipment and cranes as may be required.  

Operate such equipment only by qualified hoist or crane operators.  Make hoist 
available for Work of each Section. 

 

3.2. Building Enclosure: 
3.2.1. Include in Work temporary enclosure for building as required to protect it, in its 

entirety or in its parts, against the elements, to maintain environmental conditions 
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required for Work.  Design enclosures to withstand wind pressures required for the 
building by jurisdictional authorities.  Erect enclosures to allow complete accessibility 
for installation of materials during the time enclosures remain in place. 

3.3. Scaffolding: 
3.3.1. Each user of scaffolding shall be responsible for its examination and testing for 

sufficiency before using it.  He shall make it secure if necessary, or shall notify the 
Contractor in writing that he will not commence work until it is made secure; 
otherwise he will be held responsible for accidents due to its insufficiency. 

 
4. Barriers 

4.1. Install barricades for traffic control, and to prevent damaging traffic over exterior and interior 
finished areas, as well as safety barricades and otherwise, as may be required. 

4.2. Construct hoardings and walkways as required by HRCE or jurisdictional authorities. 

 
5. Protection 

5.1. Protect roofs and podiums by substantial temporary construction to ensure that no damage 
occurs.  Provide protection by materials of sufficient thickness to prevent all damage to 
structure and finish, and to waterproofing qualities of membranes, whenever each of these 
individual components are exposed.  Damage shall include harm resulting from all construction 
work, such as falling objects, wheel and foot traffic, failure to remove debris, operation of 
machinery and equipment, and scaffolding and hoisting operations.  Positively secure 
protection to prevent displacement from any cause. 

5.2. Box with wood or otherwise protect from damage, by continuing construction, finished sills, 
jambs, corners, and the like. 

 
END OF SECTION 01 52 00 
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SECTION 01 61 00 - MATERIAL & EQUIPMENT 

  
1. General 

1.1. Products refer to materials, manufactured components and assemblies, fixtures and 
equipment incorporated in the Work. 

1.2. Use only products of Canadian manufacture unless such products are not manufactured in 
Canada, are specified otherwise, or are not competitive. 

1.3. Products for use in the Project and on which the Tender was based shall be in production at 
that time, with a precise model and shop drawings available for viewing. 

1.4. Where equivalent products are specified, or where alternatives are proposed under 
"substitution of products", these products claimed by the Contractor as equivalent shall be 
comparable in construction, type, function, quality, performance, and, where applicable, in 
appearance, as approved.  Where specified equivalents are used in the tendered bulk sum 
price for the Work, they shall be subject to final approval. 

1.5. Incorporate products in the Work in strict accordance with manufacturers' directions unless 
specified otherwise. 

1.6. Products delivered to the Project site for incorporation in the Work shall be considered the 
property of the Owner.  Maintain protection and security of products stored on the site after 
payment has been made for them. 

1.7. Do not install permanently incorporated labels, trademarks and nameplates, in visible 
locations unless required for operating instructions or by jurisdictional authorities. 

 
2. Specified Products 

2.1. Products specified by manufacturer's name, brand name or catalogue reference shall be the 
basis of the bid and shall be supplied for the Work without exception in any detail, subject to 
allowable substitutions as specified. 

2.2. Where several proprietary products are specified, any one of the several will be acceptable. 
2.3. For products specified by reference standards, the onus shall be on the supplier to establish 

that such products meet reference standard requirements.  The Architect may require 
affidavits from the supplier, as specified in Section 01 33 00, or inspection and testing at the 
expense of the supplier, or both, to prove compliance.  Products exceeding minimum 
requirements established by reference standards will be accepted for the Work if such 
products are compatible with and harmless to Work with which they are incorporated. 
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3. Substitution Of Products During Progress Of Work 

3.1. Products substituted for those specified or approved, or both, shall be permitted only if the 
listed product cannot be delivered to maintain construction schedule and if the delay is caused 
by conditions beyond the Contractor's control. 

3.2. Obtain approval for substitutions.  Application for approval of substitutions shall be made only 
by Contractor.  Process proposals for substituted Work in accordance with procedures 
established for changes in the Work. 

3.3. Submit, with request for substitution, documentary evidence that substituted products are 
equal to, or superior to, approved products, and a comparison of price and delivery factors for 
both specified or approved products, and proposed substitute. 

3.4. Ensure that substituted products can be both physically and dimensionally incorporated in the 
Work with no loss of intended function, performance, space or construction time, and that 
spare parts and service are readily available.  The Contractor shall be responsible for additional 
installation costs, including architectural and engineering fees, required by incorporation of 
substituted products, and for adaptations made otherwise necessary to ensure that above 
requirements are satisfied. 

 
4. Product Handling 

4.1. Manufacture, pack, ship, deliver and store products so that no damage occurs to structural 
qualities and finish appearance, nor in any other way detrimental to their function or 
appearance, or both. 

4.2. Ensure that products, while transported, stored or installed, are not exposed to an 
environment which would increase their moisture content beyond the maximum specified. 

4.3. Schedule early delivery of products to enable Work to be executed without delay.  Before 
delivery, arrange for receiving at site. 

4.4. Deliver package products, and store until use, in original unopened wrapping or containers, 
with manufacturer's seals and labels intact. 

4.5. Label packaged products to describe contents, quantity and other information as specified. 
4.6. Product handling requirements may be repeated and additional requirements specified, in 

other Sections. 
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5. Storage & Protection 
5.1. Coordinate material delivery to ensure that areas within or on building are available to receive 

them.  
5.2. Store manufactured products in accordance with manufacturer's instructions, when such 

instructions are attached to products or submitted by him. 
5.3. Store finished products and woodwork under cover at all times. 
5.4. Store and handle flammable liquids and other hazardous materials in approved safety 

containers and as otherwise prescribed by safety authorities.  Store no flammable liquids or 
other hazardous materials in bulk within the Project. 

5.5. Storage and special protection requirements may be repeated, and additional requirements 
specified, in other Sections. 

6. Defective Products & Work 
6.1. Products and Work found defective; not in accordance with the Specifications; or defaced or 

injured through negligence of the Contractor, his employees or subcontractors, or by fire, 
weather or any other cause will be rejected for incorporation in the Work. 

6.2. Remove rejected products and Work from the premises immediately. 
6.3. Replace rejected products and Work with no delay after rejection.  Provide replacement 

products and execute replacement Work precisely as required by the Specification for the 
defective Work replaced.  Previous inspection and payment shall not relieve the Contractor 
from the obligation of providing sound and satisfactory Work in compliance with this Project 
Manual. 

 
7. Workers, Suppliers & Subcontractors 

7.1. Assign Work only to workers, suppliers, and Subcontractors who have complete knowledge, 
not only of the conditions of this Project Manual, but of jurisdictional requirements, and 
reference standards and specifications. 

7.2. Give preference to use of local workers, suppliers, and Subcontractors wherever possible. 

  
8. Workmanship 

8.1. Unless otherwise specified in a more detailed manner, workmanship shall be of the highest 
quality recognized by trade executing the Work in accordance with standard practices, by the 
best methods recommended by the manufacturer of the Product, and as approved by the 
Architect.  

END OF SECTION 01 61 00 
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SECTION 01 77 00 – CONTRACT CLOSEOUT 
 
  

1. Section Includes 
1.1. Final cleaning. 
1.2. Spare parts and maintenance materials. 
1.3. Take over procedures. 

 
2. Related Sections 

2.1. Individual Specifications Sections: Specific requirements for operation and maintenance data. 

 
3. Final Cleaning 

3.1. Refer to the General Conditions of Contract. 
3.2. Before final inspection, replace glass and mirrors broken, damaged and etched during 

construction, or which are otherwise defective. 
3.3. In addition to requirements for cleaning-up specified in General Conditions of the Contract, 

include in Work final cleaning by skilled cleaning specialists on completion of construction. 
3.4. Remove temporary protections and make good defects before commencement of final 

cleaning. 
3.5. Remove waste products and debris other than that caused by the Owner, other contractors or 

their employees, and leave the Work clean and suitable for occupancy by Owner. 
3.6. Remove surplus products, tools, construction machinery and equipment. Remove waste 

products and debris other than that caused by the Owner or other Contractors. 
3.7. Clean and polish glass, mirrors, hardware, wall tile, stainless steel, chrome, porcelain enamel, 

baked enamel, plastic laminate, mechanical and electrical fixtures. Replace broken, scratched 
or disfigured glass. 

3.8. Remove stains, spots, marks and dirt from decorative work, electrical and mechanical fixtures, 
furniture fitments, walls, and floors and ceilings. 

3.9. Vacuum clean and dust building interiors, behind grilles, louvres and screens as affected by 
Work. 

3.10. Wax, seal, shampoo, buff or prepare floor finishes, as recommended by the manufacturer. Use 
products compatible with products used by building maintenance staff. 

3.11. Broom clean and wash all horizontal and vertical surfaces as affected by Work. 
3.12. Clean up and make good exterior grades, lawns, planting and surfaces after removal of 

temporary access and facilities. 
3.13. Removing of visible labels left on materials, components, and equipment. 
3.14. Maintain cleaning until Owner has taken possession of building or portions thereof. 
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4. Spare Parts And Maintenance Materials 

4.1. Spare parts and maintenance materials provided shall be new, not damaged or defective, and 
of the same quality and manufacture as Products provided in the Work. If requested, furnish 
evidence as to type, source and quality of Products provided. 

4.2. Defective Products will be rejected, regardless of previous inspections. Replace products at 
own expense. 

4.3. Store spare parts and maintenance materials in a manner to prevent damage, or deterioration. 
4.4. Provide spare parts, special tools, maintenance and extra materials in quantities specified in 

individual specification Sections. 
4.5. Provide items of same manufacture and quality as items in the Work. 

 
5. Demonstration Of Systems & Equipment 

5.1. Give a complete demonstration of all systems and equipment in the presence of the Consultant 
at the following times: 

5.2. When each is 100% completed at the request of the Contractor. 
5.3. At time of inspection to validate final completion. 
5.4. At final completion for the benefit of the maintenance staff for the Project. 
5.5. Responsible personnel representing the Subcontractor responsible for the Work being 

demonstrated shall be present at each demonstration. 

 
6. Submittals 

6.1. Submit with application for substantial performance certificate. 
6.1.1. Certificate of Substantial Performance inspection report from electrical utility or 

inspection. 
6.1.2. Certificate of verification of fire alarm system. 
6.1.3. Certificate from the Fire Marshal’s Office and I.A.O. of final inspection of sprinkler 

system. 
6.1.4. Air balance reports. 
6.1.5. Other reports required or specified. 
6.1.6. Maintenance Manuals and Operating Instructions. 

6.2. Submit with application for release of final payment: 
6.2.1. Final project record drawings. 
6.2.2. Extra stock. 
6.2.3. Performance bonds which shall remain in effect for one (1) year after take-over date. 
6.2.4. Completed Liability Insurance Policy extended for one (1) year from take-over date. 
6.2.5. Written guarantee covering all workmanship and materials used in the Work. 
6.2.6. Maintenance bonds as specified. 
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6.2.7. Extended Warranties as specified 
6.2.8. Certificate from Workers’ Compensation Board. 
6.2.9. Certificate from Health Services Tax Division. 

 
7. Final Inspection Procedures 

7.1. Schedule, make arrangements for and administer final inspections and close out in the 
following stages. 

7.2. Contractor’s Inspection: 
7.2.1. Determination that Project meets requirements for substantial performance and 

inspection is the responsibility of the Contractor. 
7.2.2. The Contractor and all Subcontractors shall conduct an inspection of the work, 

identify deficiencies and defects; repair as required. Notify the Consultant in writing 
of satisfactory completion of the contractor’s Inspection and that corrections have 
been made. Request a Consultant’s Substantial Performance Inspection. 

7.3. Consultant’s Inspection: Consultants and the Contractor will perform an inspection of the Work 
to identify obvious defects or deficiencies. The contractor shall correct Work accordingly. 

7.4. Substantial Performance Inspection: 
7.4.1. When the items noted above are complete, request a substantial performance 

inspection of the Work by the Consultant, and the Contractor. If Work is deemed 
incomplete by the Consultant, complete the outstanding items and request a re-
inspection. 

7.4.2. Substantial performance inspections shall be scheduled to begin within eight working 
days of the Contractor’s request. 

7.4.3. Present at the substantial performance inspection will be: 
7.4.3.1. The Consultant and his Sub-consultants that he requires and notifies. 
7.4.3.2. The Owner’s representatives, upon notification by the Consultant. 
7.4.3.3. The Contractor and such Subcontractors that he considers are required. 
7.4.3.4. The Contractor will compile a substantial performance deficiency list at this 

inspection and issue it to the Consultant and Owner. 
7.4.3.5. The Contractor shall correct substantial performance deficiencies before a 

date agreed upon by the Contractor and Consultant. 
7.4.3.6. Upon the Consultant’s approval of substantial performance, the Contractor 

shall submit an application for a substantial performance certificate. 
7.4.3.7. When the Contractor has satisfied himself that these corrections have been 

completed in a satisfactory manner by his inspection he shall schedule a final 
Contractor’s inspection by the Consultant, and the Owner’s representatives 
if required, within five working days of the Contractor’s request. 
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7.4.3.8. Upon the Consultant’s approval of completion, the Contractor shall submit 
an application for a completion certificate. 

 
8. Substantial Performance 

8.1. The Consultant will issue a Certificate of Substantial Performance when satisfied outstanding 
deficiencies noted during inspections prior to the Substantial Performance inspection have 
been corrected, the Work is substantially complete and is so certified by the Owner. 

8.2. A list of remaining deficiencies to be rectified before final acceptance will be attached to the 
Certificate of Substantial Performance. 

8.3. Make submissions specified in Subparagraph 1.06 of this Section. 

 
9. Certificate For Release Of Amount Due At Substantial performance 

9.1. The Consultant will issue to the Owner a certificate for release of money in an amount equal 
to the amount due the Contractor under the Agreement providing he is satisfied the Work has 
been substantially completed. 

9.2. The certificate shall indicate the date of substantial performance. 
9.3. Payment shall be due upon date of substantial performance. 

 
10. Completion Certificate 

10.1. The Consultant will issue a Certificate of Completion (DSS Document DC670-92) when he is 
satisfied that outstanding deficiencies noted during inspections have been corrected and the 
Work is completed and is so certified by the Owner. 

10.2. The date of the completion certificate will commence the required sixty (60) day period before 
release of final payment. 

 
11. Certificate For Release Of Final Payment 

11.1. The Consultant will issue to the Owner a certificate for release of final payment sixty (60) days 
after date of completion certificate providing he is satisfied the Work has been completed. 

11.2. The certificate will be in an amount equal to the remaining money due the Contractor under 
the Contract, and shall indicate the date of final completion. 

11.3. Payment shall be due upon date of final completion. 

  
12. Warranties 

12.1. Establishment of Warranties: 
12.1.1. Warranties shall commence on date of substantial performance certificate. 

12.2. Warranty Period: 
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12.2.1. The Owner will advise the Consultant of defects observed during warranty periods. 
12.2.2. The Consultant will notify the Contractor of defects observed during warranty period 

and request him to remedy the defects in accordance with the Contractor documents. 
12.2.3. Thirty (30) days before expiration of warranties the Owner’s representatives, the 

Consultant and the Contractor will inspect the Work as arranged by the Contractor 
noting defects of products and workmanship. 

12.2.4. The Contractor shall immediately remedy such noted defects. 

 
END OF SECTION 01 77 00 
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CONTRACTOR’S CHECKLIST  
 
 

Pre-Closing Reminder to Proponents: 
 

• This Request for Proposals (RFP) is a two envelope process.  Please ensure that the submission 
instructions are followed carefully as noted in Section 00 21 13 – Information to Proponents to 
ensure your submission is compliant. 

 
• Required Bid Security – (10% of the Contract price before HST) – Bid security documentation shall 

be included within your sealed Price Submission envelope. 
 
 
 
 

Post Award Document Requirements to be provided (within 10 business days of award, when 
requested by HRCE): 

 
• Certificate of Recognition from one of the seven safety audit companies that jointly sign with the 

WCB 
• Workers’ Compensation Board Letter of Good Standing. 
• Certificated of Good Standing from the Canadian Roofing Contractors Association and Roofing 

Contractors Association of Nova Scotia. 
• Contract Security documentation – required on all contracts valued over 100K. 
• All required insurance documentation 
• Completed Schedule of Values – Provided in the RFP package 
• Completed HRCE Safety Plan – Attached with the RFP package 
• A detailed listing of subcontractors to be used. 
• Any applicable warranty information 
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The Executed Agreement of the Halifax Regional Centre for Excellence is to be read in conjunction with 
this Section. 
 
  
PART 1 GENERAL   

1.1 SUMMARY OF SECTION  

.1 As summarized and described, but not restricted to the following:  
.1 Remove existing roofing down to the roof deck. 
.2 Provide asphalt shingles, eave protection and synthetic underlayment as 

indicated. 
.3 Provide flashings, terminations and tie-ins to existing and new rooftop 

components. 
 
 
1.2   REFERENCES  

 
.1  American Society for Testing and Materials (ASTM International).  

.1 ASTM D228/D228M-15, Standard Test Methods for Sampling, Testing, and 
Analysis of Asphalt Roll Roofing, Cap Sheets, and Shingles Used in Roofing and 
Waterproofing 

.2 ASTM D4977/D4977M-03(2013)e1, Standard Test Method for Granule 
Adhesion to Mineral Surfaced Roofing by Abrasion 

.3 ASTM E 108 Fire Resistance: Class A 
 

.2  Canadian Roofing Contractors' Association (CRCA)  
.1 CRCA Roofing Specifications manual.  

 
.3 Canadian General Standards Board (CGSB).  

.1  CAN/CGSB-37.5-M89, Cutback Asphalt Plastic Cement.  
 

.4 Canadian Standards Association (CSA International).  
.1 CSA A123.5 – 2016, Asphalt shingles made from glass felt and surfaced with 

mineral granules.   
.2 CAN3-A123.51-M85 (R2001), Asphalt Shingle Application on Roof Slopes 1:3 

and Steeper.  
.3  CAN3-A123.52-M85 (R2001), Asphalt Shingle Application on Roof Slopes 1:6 

to Less Than 1:3.  
.4  CSA B111-1974 (R1998), Wire Nails, Spikes and Staples.  

 
 
1.3   SUBMITTALS  

 
.1  Submit Shop Drawings for the following, in accordance with Division 01: 
   
.2  Product Data:  Provide data indicating material characteristics, performance criteria and 

limitations for shingles, underlayment and ridge vent.  
 

.3  Manufacturer's Instructions: Indicate installation criteria and procedures for installation 
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of asphalt shingles.  
 
 
 
1.5   QUALITY ASSURANCE  
 

.1  Perform Work in accordance with CRCA Roofing Specifications Manual.  
.1  Roofing Contractor to have a minimum of five (5) years proven satisfactory 

experience. When requested, provide a list of last three comparable roofing jobs 
including, job name and location, and project manager.  

  .2 Roofing manufacturer to have minimum ten (10) years of experience in roofing 
materials production for products specified. 

  .3 Roof installer to be current member of RCANS, Roofing Contractors Association 
of Nova Scotia, in good standing. 

 
 
1.6   DELIVERY, STORAGE AND HANDLING  

 
.1  Deliver, handle, store and protect materials in accordance with manufacturer’s written 

instructions.  
 

.2  Provide and maintain dry, off-ground weatherproof storage.  
 

.3  Remove only in quantities required for same day use.  
 
 
1.7  EXTRA MATERIALS  
 

.1  Provide one unopened bundle of shingles from same production run and dye lot as 
shingles installed.  

 
 
1.8  WARRANTY  
 

.1  Provide 40 year limited lifetime warranty on asphalt shingles. 
  

 .2 Provide high wind warranty on materials and installation to 130mph winds, for 15 years. 
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PART 2 - PRODUCTS  
 
 
2.1   ROOFING MATERIALS  
 

.1  Standard of Acceptance: 
 .1 Asphalt Shingles, composed of a fiber glass mat base, ceramic-coated mineral 

granules embedded in water-resistant asphalt.  Shingles to be laminated together 
with asphaltic cement.  Self-sealing adhesive strips. 

  .2 Coverage per bundle:  3.1 m2 (33.3 ft2) 
 .3 Colour:  To be selected from standard range 

.4 Technical Standards: 
 .1 Fire Rating:  Class A to ASTM E108. 
 .2 Tear Strength:  to ASTM D1922, min: 1700, pass. 
 .3 Stabilized Bitumen Weight:  to ASTM D228, min: 200 (41) g/m2, pass. 
 .4 Granule Retention:  to ASTM D4977, min: 86, pass. 
 .5 Width x length:  349 mm x 1038 mm. 
.5 Acceptable Products 
 .1 BP Mystique42 
 .2 GAF Timberline 
 .3 Certainteed Landmark 
  

.2   Ice & Water Shield: Standard of Acceptance: 
 .1 Modified bitumen roll roofing product with self-adhesive backing protected by 

silicone treated release sheet. 
  .2 Sand embedded in polyethylene top surface for non-slip safety surface.   
  .3 Acceptable Products: 
   .1 BP Weathertex 
   .2 GAF StormGuard 
   .3 Certainteed WinterGuard 
 
 .3 Synthetic Underlayment: Standard of Acceptance: 
  .1 Synthetic vapour retarder for use under asphalt shingles. 
  .2 Acceptable Products: 
   .1 BP Suredeck 
   .2 GAF Deck-Armor 
   .3 Certainteed RoofRunner 
 
 
2.2   ACCESSORIES  
 

.1  Plastic Cement: to CAN/CGSB-37.5.  
 

.2  Shingle Nails: to CSA B111, round wire shingle type, hot dip galvanized steel, 10 or 12 
gauge, barbed or deformed shank, minimum 9.5 mm head diameter, sufficient length to 
just penetrate through underside of nailable sheathing.  

 
 .3 Metal starter strip: Galvanized or prefinished aluminum. 
 

.4 Attic Vent: Prefinished metal, roughly 18”x18” with minimum 50 sq inch free vent area. 
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.5 Ridge Vent: Rolled mesh ridge vent with asphalt shingle cap, to meet manufacturers’ 

warranty requirements. 
 
 
 
PART 3 – EXECUTION 
 
 
3.1   EXAMINATION  
 

.1  Verify roof openings are correctly framed.  
 

.2  Verify deck surfaces are dry, free of ridges, warps, or voids.  
 
 
3.2   PREPARATION  
 

.1  Fill knot holes and surface cracks with latex filler at areas of bonded eave protection. 
Cover knot holes with sheet metal.  

 
.2  Broom clean deck surfaces under ice and water shield. 

 
 
3.3   INSTALLATION - ICE AND WATER PROTECTION 
 

.1  Place eave drip edge and gable drip edge metal flashings tight with fascia boards.  
Weather lap joints 50 mm and seal with plastic cement.  Secure flange with nails spaced 
100mm on center.  

 
.2  Install self-adhering eave protection in accordance with manufacturer’s written 

instructions.  
 
 
3.4   INSTALLATION – SYTHETIC UNDERLAYMENT 
 

.1  The roof deck must be swept clean and be smooth before installation starts. 
 
.2 Unroll underlayment and lay flat to the roof deck. Start at the bottom of the roof and 

install the underlayment in horizontal rows in a shingle overlap fashion. 
 
.3 Provide minimum 100mm side laps and 150mm end laps. 
 
.4 Fasten with enough fasteners to hold the underlayment in place until the shingles are 

installed. 
  
 
 
 

 
3.4   SHINGLE APPLICATION  
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.1  Do asphalt shingle work in accordance with CAN3-A123.51, CAN3-A123.52 and CRCA 

Specification except where specified otherwise.  
 

.2  Install shingles in accordance with manufacturer's written instructions using hand nailing. 
Staples and automatic nailers are not acceptable.  

 
.3  Apply daub of adhesive to underside of shingles during installation.  

 
.4  Install shingle starter strip in accordance with manufacturer's written instructions.  

 
.5  Project first course of shingles 19 mm beyond fascia boards.  

 
.6  Install ridge cap at areas indicated on drawings to full length of roof ridges.   

 
.7  Complete installation to provide weather tight service.  

 
 
3.5   PROTECTION OF FINISHED WORK  
 

.1  Do not permit traffic over finished roof surface.  
 
 
 

END OF SECTION 
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The Executed Agreement of the Halifax Regional Centre for Excellence is to be read in conjunction with this 
Section. 

PART 1 -  GENERAL 

1.1 SUMMARY OF SECTION  

.1 As summarized and described, but not restricted to the following:  
.1 Provide cap flashings for areas where roofing membrane abuts vertical wall surfaces. 
.2 Provide metal flashing trim in areas as noted on the drawings.  
.3 Provide metal fascia and counter flashings as detailed. 

1.2 REFERENCES  

.1 The Aluminum Association Inc. (AA): 
.1 Aluminum Sheet Metal Work in Building Construction, latest edition.  

.2 American Society for Testing and Materials International (ASTM): 
.1 ASTM C920-14a, Standard Specification for Elastomeric Joint Sealants. 
.2 ASTM D523-14, Test Method for Specular Gloss. 
.3 ASTM D822/D822M-13, Filtered Open-Flame Carbon-Arc Exposures of Paint and 

Related Coatings.  
.4 ASTM F1667-17, Driven Fasteners: Nails, Spikes, and Staples. 

.3 Canadian Roofing Contractors Association (CRCA): 
.1 Roofing Specifications Manual, latest edition. 

1.3 SUBMITTALS    

.1 Product Data:  
.1 Submit manufacturer's printed product literature, including installation instructions, 

MSDS sheets, specifications and data sheets in accordance with  
Division 01.  

1.4 WASTE MANAGEMENT  

.1 Separate and recycle waste materials in accordance Division 01.  

1.5 DELIVERY, HANDLING AND PROTECTION OF PRODUCT 

.1 Refer to Division 01 for transportation, handling, storage and protection of products. 

.2 Stack materials to prevent twisting, bending, or abrasion, and to provide ventilation.  Slope 
metal sheets to facilitate drainage. 
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.3 Prevent contact with materials which may cause discolouration or staining.  

1.6 QUALITY ASSURANCE/QUALITY CONTROL  

.1 Perform Work to CRCA Manual standard details and requirements.    

.2 Fabricator Qualifications:  Company specializing in manufacturing the Products specified in this 
section with minimum three (3) years documented experience. 

.3 Installer Qualifications:  Company specializing in performing the work of this section with 
minimum three (3) years documented experience and approved by the manufacturer. 
 

PART 2 -  PRODUCTS 

2.1 MATERIALS  - PREFINISHED SHEET STEEL 

.1 Prefinished steel with factory applied silicone modified polyester coating: 
.1 Class F1S.  
.2 Colour to complement adjacent materials, i.e. asphalt shingles.  Consultant to choose 

colour from full colour range.  
.3 Specular gloss: 30 units +/- 5 in accordance with ASTM D523.  
.4 Coating thickness: not less than 25 micrometres.  
.5 Resistance to accelerated weathering for chalk rating of 8, colour fade 5 units or less and 

erosion rate less than 20 % to ASTM D822 as follows:  
.1 Outdoor exposure period 1000 hours.  
.2 Humidity resistance exposure period 1000 hours.  

.2 Thickness steel:  Minimum 20 gauge for flashings over 2440 mm above grade, 22 gauge for sill 
flashings below 2440 mm above grade and 20 gauge for flashings at or near grade. 

.3 Break formed prefinished steel to profiles indicated. 
.1 Flashing to have 50 mm vertical leg.  
.2 Flashings should have a positive slope, 5 degrees or greater unless noted otherwise. 

.4 Minimum of 50% recycled content in prefinished steel. 

2.2 ACCESSORIES 

.1 Isolation Coating:  alkali resistant bituminous paint. 

.2 Silicone Sealant: 
.1 100% Silicone sealant to ASTM C920, Type S, Grade NS Class 50; colour selected by 

Consultant from standard range.  
.2 Standard of Acceptance based on Dow Corning ® Contractors Concrete Sealant (CCS) 

or acceptable alternate. 
.1 Approved alternates:  Tremco Sealant and Waterproofing, Sika Canada Inc. 
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.3 Cleats:  of same material as flashing specified, and temper as sheet metal, minimum 50 mm 
wide. Thickness 20 gauge. 

.4 Fasteners: of same material as sheet metal, to ASTM F1667, ring thread flat head roofing nails 
of length and thickness suitable for metal flashing application. 

.5 Washers: soft neoprene washers. 

PART 3 -  EXECUTION 

3.1 PREPARATION OF SUBSTRATE  

.1 Provide underlay under sheet metal.  Secure in place and lap joints 100 mm. 

.2 Install starter, edge strips and cleats before starting installation. 

.3 Install surface mounted reglets true to lines and levels.  Seal top of reglets with sealant.  

3.2 INTERFACE WITH OTHER SYSTEMS  

.1 Apply isolation coating to metal surfaces to be embedded in concrete. 

.2 Counterflash bituminous flashings at intersections of roof with vertical surfaces and curbs.  
Flash joints using S-lock forming tight fit over hook strips.   

.3 Coordinate with ice and water shield and asphalt roofing installation, Section 07 31 13 Asphalt 
Shingles.  

3.3 INSTALLATION 

.1 Fabricate metal flashings and other sheet metal work in accordance with applicable CRCA 'FL' 
series detail.  

.2 Form pieces in 2400 mm maximum lengths. Make allowance for expansion at joints.  

.3 Hem exposed edges on underside. Miter and seal corners with sealant.  

.4 Form sections square, true and accurate to size, free from distortion and other defects 
detrimental to appearance or performance. 

.5 Form flashings, copings to profiles indicated on drawings. 

.6 Use concealed fastenings except where approved before installation; fasteners should be 
installed at 600 mm o.c. 

.7 Lock end joints and caulk with sealant. 
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.8 Caulk flashing at reglet cap with sealant. 

.9 Cut triangle or diagonal joint to minimize cut joint.  

 
 
 

END OF SECTION 
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HALIFAX REGIONAL CENTRE FOR EDUCATION 
 
 

Project Safety Plan Outline 
 

During the planning of each project, environmental and occupational health 
and safety issues will be assessed like any other key project component. 

 
Prior to beginning a new project, tendering contractors shall examine the 
work area to identify potentially hazardous site specific situations. 

 
Once identified, these hazards should be prioritized on this Hazard 
Assessments/Project Safety Plan Outline and corrective actions noted to 
eliminate or control each hazard. The dates of when and names of the 
persons who are responsible for completing the action should also be 
assigned. 

 
Copies of the completed Safety Plan Outline shall be submitted post 
award, sent to the HRCE Operations Services Regional Manager, made 
available on the job site and communicated to the workers. 

 

 

 
Project Name:     

 
Project Location:     

 
Project Start date:     

 
Project End date:    

 
Company Name:     

 
Completed by:    

(Contractor’s project manager) 
 

Date:     
 

Copy to:    
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PLANNING: 
 

Does the Contractor’s Occupational Health and Safety Program deal with the 
work activities associated with this project? Yes No 

 
Describe tasks to be undertaken:   

 
 

 

 
 

 

 
 

 

 
 

HAZARDS ASSESSMENT: 
 

Identify the hazards that could present themselves on this project (e.g. live 
electrical wires, over water, confined space, etc) and describe what steps will be 
taken to prevent an incident (e.g. cover up, de-energize, safe work practices, 
netting, etc). Prioritize from #1 as needing immediate action. 

 
# Hazard Required Action Completed by Date 

 

1 
    

 

2 
    

 

3 
    

 

4 
    

 

5 
    

 

6 
    

 

7 
    

 

8 
    

 

9 
    

 

10 
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ENVIRONMENTAL ASSESSMENT: 
 

Identify the environmental issues that could present themselves on this project 
(e.g. oil spills, asbestos, etc.) and describe the action that will betaken to 
eliminate or reduce the risk of occurrence (e.g. mop kits, air sampling, etc.) 

 

# Hazard Required Action Completed by Date 
 

1 

    

 

2 
    

 

3 
    

 

4 
    

 

5 
    

 

EMERGENCY RESPONSE: 
 

In the event of an incident, pre-plan the response and write up the procedures. 
Minimally, the following list should be completed and posted on site: 

 
Contact Phone #   Contact Phone # 
 
Fire 

 
911 

   
Poison Control 

 
428-8161 

Ambulance 911 
  

Dangerous Goods 1-800-565-1633 

Doctor 911 
  

Waste Disposal 
 

Police 911 
  

Insurance 
 

HRCE Office 493-5110 
  

Min/Dept of Labour 1-800-952-2687 

Min./Dept.of Transport. 
   

Min/Dept of Environment 1-800-565-1633 
 

 Identify and arrange source of first aid, ambulance and rescue. 
 

 Accidents will be reported to:    
 

 Accidents will be investigated by:    
 

 Back-up call to: 
 

 HRCE # emergency/after hours:  day 493-5110   after 4:00 pm 442-2476  
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SAFETY MEETINGS: 
 
 

On this project, given the nature of the work and the anticipated size of the work 
force, the following frequency will apply: 

 
Site meetings 

Site Audits 

Follow up with HRCE Manager:    
 
 
 

SITE IMPLEMENTATION: 
 

 Health and Safety Rep & Safety Committee: 
Establish liaison between HRCE, contractor, site administration 
First Aid, PPE, other safety items as required. 

 
 Documentation: 

Applicable MSDS 
Safety program 
Applicable work procedures 
Permits 
First Aid Certification 

 
TRAINING: 

 

The following training/testing will be mandatory on site: 
 

1)    
 
 

 

 

2)    
 
 

 

 

3)    
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REUSED UNLESS NOTED OTHERWISE. REPAIR AS

REQUIRED.
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7. EXISTING ROOFTOP EQUIPMENT AND PENETRATIONS

ARE TO REMAIN, UNLESS NOTED OTHERWISE.

8. PROVIDE NEW BOOT FLASHINGS AT VENT STACKS.
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APPROXIMATE AREA 6,282sf
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