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TENDER #4074 

 
  UV Upgrades 

        Hammonds Plains Consolidated Elementary  
 
Closing Date:  MONDAY, AUGUST 10TH, 2020 
Closing/Opening Time:  2:00 P.M. (Atlantic Daylight Time) 
 
Closing Location: Substantial Performance Date: 
Halifax Regional Centre for Education November 27th, 2020 
Submissions via Email Only 
 
HRCE Contact: School Location: 
Don Walpola, Buyer  Hammonds Plains Consolidated Elementary 
Tel: (902) 464-2000 #2223 2180 Hammonds Plains Road 
Fax: (902) 464-0161 Hammonds Plains 
Email:  dwalpola@hrce.ca  B4B 1M5 
 
Operations Contact: 
Dan Harroun, Manager, Regulatory Compliance 
Tel: (902) 464-2000 #5114 
Email: dharroun@hrce.ca 
 

 
 
A tenderers’ site meeting is recommended. Due to COVID-19 measures, please contact 
HRCE to arrange a visit. Any visit is to occur prior to Wednesday, July 29th, 2020 – 11 
a.m. Social distancing guidelines will be followed. 

 
Proposals Submissions to be made Electronically to: dwalpola@hrce.ca 

 
To obtain documents: 

Download tender documents in .pdf format from the HRCE’s Website: 
http://www.hrce.ca/about-hrce/financial-services/purchasing/tenders/tender-listing 

mailto:dwalpola@hrce.ca
http://www.hrce.ca/about-hrce/financial-services/purchasing/tenders/tender-listing
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SECTION 00 00 15 - DESCRIPTION OF WORK & LIST OF DRAWINGS 
 

 
1. General 

 
1.1 The work of this contract includes the provision of all materials, labour and equipment necessary 

to complete the UV Upgrades at Hammonds Plains Consolidated Elementary, as noted on the 
drawings and specifications prepared by CBCL Limited. HRCE reserves the right to award the 
contract to one or more contractors who bid on this tender. HRCE reserves the right to accept bids 
on any or all of the phases of this work. 

 
1.2 It is the HRCE’s intent to have all work completed, to point of Substantial Performance, prior to 

November 27th, 2020. It is expected that an early award of this contract will enable the Contractor 
to facilitate shop drawing review and ordering of materials to allow commencement of work 
immediately following award of tender.  
 

1.3 The whole of the work shall agree in all particulars with the levels, measurements and details 
contained in the drawings accompanying this specification and with such other drawings or 
information as may from time to time be supplied by the HRCE, or may be supplied by the 
Contractor and reviewed by the HRCE. 

 
 
2. List Of Drawings 

 
  Drawing NO.                Drawing Title 

     P01     SITE PLANS SECTIONS AND DETAILS 
           E01     SPECIFICATIONS AND SITE PLAN  

         E02     DETAILS, SECTIONS AND LEGEND 
              

  
 

   
                                                                 END OF SECTION 00 00 15 
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SECTION 00 05 00 - LIST OF CONSULTANTS 
 

 
Owner:   HALIFAX REGIONAL CENTRE FOR EDUCATION 
    33 SPECTACLE LAKE DRIVE, DARTMOUTH NS 
      
Consultant:   Sarah Ensslin 

CBCL Limited 
Phone: 902-421-7241 
Email: sensslin@cbcl.ca 

 
    
 
 
 

 
 
 

                                                                    END OF SECTION 00 05 00 
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SECTION 00 21 13 – INFORMATION FOR TENDERERS  
Invitation:  
       
1. Bid Call 

1.1. The HALIFAX REGIONAL CENTRE FOR EDUCATION (HRCE) will receive offers in the form of a 
bid from Contractors which is signed and received on or before the date and time specified 
on the cover sheet of this document.  The HRCE deems the correct time to be the time 
indicated on the email receipt date and time. The email address to submit submissions and 
amendments is dwalpola@hrce.ca. If the electronic submission is larger than 10mb, 
proponents have the option of sharing files from google drive to dwalpola@gnspes.ca. If you 
encounter difficulties kindly contact the HRCE purchasing team for further clarification. Files 
should be submitted in Adobe (.pdf) format.  
 

1.2. Offers submitted after the closing time/date will not be considered. 
 

1.3. Proponents are to submit completed Bid documents via electronic mail.  The electronic file 
should be named “4074 UV Upgrades_Proponent Name”.  

  
1.4. Bids will be opened at the time indicated on the cover sheet of this document.  As of April 1, 

2014 Public tender openings are no longer held for any tenders relating to goods, services or 
construction for HRCE.  A list of tenderers and bid amounts will be posted on the 
Procurement Services website (http://novascotia.ca/tenders/tenders/ns-tenders.aspx) 
shortly following the closing of the tender.   All bid submissions are subject to evaluation 
after opening and before award of contract.  The winning tenderer and award amount will be 
posted on the Procurement Services website (http://novascotia.ca/tenders/tenders/ns-
tenders.aspx) after award.  

 
1.5.   In the light of COVID-19 and future pandemics, all vendors are required to follow the      

guidelines set in place by Nova Scotia Health Authority. Potential risks such as restricted 
accessibility to schools and buildings of the Halifax Regional Centre for Education (HRCE) , 
inability to complete work on a timely manner due to social distancing , disabled supply 
chains which will result in delivery delays of raw materials and finished goods, labour 
shortages and additional storage costs should be clearly communicated with the HRCE 
Personnel on a timely manner to ensure an amicable solution can be agreed between the 
HRCE and the vendor/contractor. The HRCE will not be liable for any direct or indirect loss 
incurred due to the pandemic. 
 

 

mailto:dwalpola@hrce.ca
mailto:dwalpola@gnspes.ca
http://novascotia.ca/tenders/tenders/ns-tenders.aspx
http://novascotia.ca/tenders/tenders/ns-tenders.aspx
http://novascotia.ca/tenders/tenders/ns-tenders.aspx
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1.6. Amendments to the submitted offer will be permitted if received via electronic mail in 
writing prior to bid closing and if endorsed by the same party or parties who signed and 
executed the offer. 

 
1.7. Faxed Bid Submissions will not be accepted, nor will regular mail or hand delivery 

submissions since our physical offices are closed as of the date of this tender. 
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2. Intent 

2.1. The intent of this bid call is to obtain an offer to perform all work associated with TENDER 
#4074, UV Upgrades, at Hammonds Plains Consolidated Elementary for a Stipulated Price 
Contract in accordance with the Contract Documents. 

 
3. Scope of work 

3.1. Refer to Section 00 00 15 – Description of Work and List of Drawings. 
  

4. Availability 
4.1. Bid Documents can be obtained as per the directions on the cover sheet of this document. 
4.2. Bid Documents are made available only for the purpose of obtaining offers for this project. 

Their use does not confer a license or grant for other purposes. 
4.3. The HALIFAX REGIONAL CENTRE FOR EDUCATION is not responsible for accuracy of 

documents and project postings obtained from any other source. 
 

5. Examination  
5.1. Bid Documents are on display at the offices of the Nova Scotia Construction Association 

(CANS), Halifax, NS. 
5.2. Upon receipt of Bid Documents verify that documents are complete; notify the HRCE’s Buyer 

by email to dwalpola@hrce.ca, should the documents be incomplete, or upon finding 
discrepancies or omissions in the Bid Documents. 

5.3. Tenderers shall become fully aware of the content of all tender documents for the 
preparation of the Tenderer’s offer.   

5.4. Tenderers will be deemed to have familiarized themselves with the existing site and working 
conditions and all other conditions which may affect the performance of the work.  No plea 
of ignorance of such conditions as a result of failure to make all necessary examinations will 
be accepted as a basis for any claims for extra compensation or an extension of time. 

 
6. Clarification and Addenda 

6.1. Notify Don Walpola, Buyer, by email to dwalpola@hrce.ca no less than five (5) working days 
before Tender Closing regarding any questions, omissions, errors or ambiguities found in 
Contract Documents.  If HRCE considers that correction, explanation or interpretation is 
necessary, a reply will be in the form of an addendum, a copy of which will be posted on the 
novascotia.ca/tenders and/or HRCE website as applicable, and it is the responsibility of the 
Tenderer to ensure all addenda are received and acknowledged.    

6.2. Addenda will be issued no less than three (3) business days before tender closing date and 
time, and will form part of the Contract Documents. 

mailto:dwalpola@hrce.ca
mailto:dwalpola@hrce.ca
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6.3. Verbal answers to queries are not binding. Information must be confirmed by written 
addenda.  The HRCE and its representatives shall not be bound by or be liable for any 
representation or information provided verbally.  Information obtained by any other source 
is not official and will not bind the HALIFAX REGIONAL CENTRE FOR EDUCATION. 

6.4. Complete tender form (section 00 41 13) acknowledging that addenda have been received. 
 

7. Product/System Options 
7.1. Alternatives to specified products and systems will only be considered during the bidding 

period in the manner prescribed below. 
7.1.1. Where the Bid Documents stipulate a particular product, alternatives may be 

considered by the Consultant up to five (5) working days before tender closing date 
and time. Tenderers must forward their written requests by email to:  
dwalpola@hrce.ca.  The Buyer will relay the requests to the appropriate person(s) 
for review. 

7.2. The submission must provide sufficient information to enable the Consultant to determine 
acceptability of such products.  Request for an alternate must be accompanied with: 
7.2.1. information about how the request affects other work in order to accommodate each 

alternate; 
7.2.2. the dollar amount of additions to or reductions from the Bid Price, including revisions 

to other Work. 
A later claim by the tenderer for an addition to the contract price because of changes in work 
necessitated by use of alternates shall not be considered. 

7.3. When a request to substitute a product is made and pursuant to consultation with the 
Consultant, HRCE may approve or disapprove the substitution.  The tenderer making the 
request will be notified of the HRCE’s decision and if the alternate is approved, the HRCE will 
issue an Addendum. 

7.4. Alternates must be submitted in above manner; otherwise, they will not be accepted.  
  

mailto:dwalpola@hrce.ca


HALIFAX REGIONAL 
CENTRE FOR EDUCATION 

SECTION 00 21 13 
INFORMATION FOR 

TENDERERS 
Page 9 of 122 

 
 
8. Mandatory Tenderers’ Site Meeting (Site Assessment) – N/A (Site Meeting is Recommended) 

8.1. Tenderers will be deemed to have familiarized themselves with existing project site and 
working conditions and all other conditions, which may affect performance of the Contract.  
No plea of ignorance of such conditions as a result of failure to make all necessary 
examinations will be accepted as a basis for any claims for extra compensation or an 
extension of time. 

 
8.1.1. A Mandatory Tenderers’ Site Meeting has been scheduled as per the information on 

the cover sheet of this document.   All Tenderers are required to attend.  
Representatives of HRCE and the Consultant will be in attendance;  

 
9. Tenderers Registration 

9.1. The successful Contractor and Sub-contractors must comply with the Nova Scotia 
Corporations Registration Act or Partnerships and Business Name Registration Act, or 
equivalent, before a contract is awarded. 

 
10. Qualifications 

10.1. Sub-Contractors 
10.1.1. HRCE reserves the right to reject a proposed sub-contractor for a reasonable cause. 
10.1.2. Refer to Article GC 3.7.3 of CCDC-2 2008. 

 
11. Bid Submission 

11.1. Submissions 
11.1.1. Tenderers shall be solely responsible for the delivery of their bids in the manner and 

time prescribed. 
11.1.2. Bids must be submitted on the Bid Form provided by the HRCE (Section 00 41 13 – 

Bid Form). These forms are to be completely filled out in ink, with the signature in 
longhand, and corporate sealed as applicable, and the completed form shall be 
without interlineations, alterations or erasures. Bid submissions sent by facsimile 
transmission, regular mail or hand delivery will not be accepted. 

11.1.3. Fully complete the Tender Bid Form and enter the contract price in both written 
words and numerals. Where this bid is requested in both words and numbers, and if 
the two (2) do not represent the identical amount, words shall prevail. 

11.1.4. Submit the executed offer on the Bid Forms together with the required bid security, 
clearly identified with tenderer’s name, project name and tender number via email. 

11.1.5. Improperly completed information, irregularities in the bid security, may be cause to 
declare the bid informal. 
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12. Accuracy of Referencing 

12.1. Indexing and cross-referencing are for convenience only. 
 

13. Conditions of Tendering 
13.1. Take full cognizance of content of all Contract Documents in preparation of Tender.  Refer to 

Section 00 41 13 – Tender Form, Subsection 5.0 for a complete list of Contract Documents. 
 
14. Preparation of Tender 

14.1. Complete Tender Bid Form (section 00 41 13) provided with Contract Documents in ink.  
Tender all items and fill in all blanks.  Have corrections initialed by person signing Tender. 
Tenderers’ are required to provide all information as detailed. 

 
15. Amendment or Withdrawal of Tender 

15.1. Bids may be amended or withdrawn by email only, prior to date and time of closing. 
15.2. A Tender Price Amendment Form is provided immediately following the Bid Form (section 00 

41 73). 
15.2.1.1. The Tender Price Amendment Form provided is the standard Master form for 

submission of all tender price amendments for this project. 
15.2.1.2. Copy and complete form, as directed, for all tender price amendments submitted. 

15.3. Amendments shall not disclose either original or revised total price. 
15.4. Sign, execute and submit via email prior to time of Tender Closing.  

 
16. Bid Ineligibility (reason for rejection) 

16.1. HRCE may reject a bid which has been received prior to the closing time where:  
16.1.1. The bid is not submitted on the required bid form (Section 00 41 13) included 

herein. 
16.1.2. The bid is not submitted in the required format - Electronically 
16.1.3. There are omissions of information that HRCE in its sole discretion deems to be 

significant. 
16.1.4. The bid is not signed as required. 
16.1.5. The bid has conditions attached which are not authorized by the invitation to bid. 
16.1.6. The bid fails to meet one or more standards specified in the invitation to bid. 
16.1.7. All addenda have not been acknowledged. 
16.1.8. Any other defect which, in the opinion of the HRCE brings the meaning of the bid 

into question. 
16.1.9. A major irregularity is a deviation from the bid request which affects the price, 
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quality, quantity, or delivery of the project and is material to the award, and is a 
reason for rejection. 

16.1.10. A minor irregularity is a deviation from the bid request which affects form, rather 
than substance.  The effect on price, quality, quantity or delivery is not material to 
the award, and may be waived by the HRCE. 

16.1.11. The required bid security in the required form is not provided. 
16.1.12. Tenderer failed to attend Tenderers’ Mandatory Site Meeting. N/A (Site Meeting is 

Recommended) 
 

 
17. Communications Affecting Bids 

17.1. Transmissions, including, but not limited to facsimile transmission: 
17.1.1. The bid forms submitted by facsimile or mail delivery or hand delivery are not 

acceptable and will be rejected. 
 

18. Right to Accept or Reject any Tender 
18.1. The HRCE reserves the right to reject any bid in its sole and absolute discretion for any reason 

whatsoever. 
18.2. The HRCE specifically reserves the right to reject all bids if none is considered to be 

satisfactory in the HRCE’s sole and absolute discretion and, in that event, at its option, to call 
for additional bids. 

18.3. Without limiting the generality of any other provision herein, the HRCE reserves the right to 
accept or reject any bid in accordance with bullet #16 above.  (Bid Ineligibility) 

18.4. Notwithstanding the above, the HRCE shall be entitled, in its sole and absolute discretion, to 
waive any irregularity, informality or non-conformance with these instructions in any 
proposal received by the HRCE.  HRCE reserves the right to reject any or all tenders, or to 
accept any tender, or portion thereof, deemed in its best interest. 

18.5. In the event that a number of Tenderers submit bids in substantially the same amount, the 
HRCE may, at its discretion, call upon those Tenderers to submit further bids or take into 
consideration any value added services being provide in determination of award. 

18.6. No term or condition shall be implied, based upon any industry or trade practice or custom 
or in a practice or policy of the HRCE or otherwise, which is inconsistent or conflicts with the 
provisions contained in these Instructions. 

 
19. Construction Contract Guidelines 

19.1. The printed policies of the Nova Scotia Construction Guidelines, dated May 18, 2006 (or 
latest revisions) are applicable to these bid documents. 
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20. Bid and Security Forms – Signatures 

20.1. All bid forms, bid security forms and performance assurance forms must bear the Tenderer’s 
original signature and name HRCE as insured. 

 
21. Bid Security 

 
21.1. Submit with Bid one of the following: Bid security in the form of a Certified Cheque, 

Irrevocable Letter of Credit, or Bid Bond on CCDC Form 220, in the amount of ten percent 
(10%) of the Bid Price made payable to, or naming HRCE (as obligee), must accompany the 
tender. 

21.2. Where bid bond is provided as bid security: 
21.2.1. Provide bond on the standard CCDC Bid Bond Form, latest version, in the amount of 

not less than ten percent (10%) of the Bid Price. 
21.2.2. Bid Bonds, submitted by the general contractor tenderer, signed and sealed by the 

principal (Contractor) and Surety and shall be with an established Surety Company 
satisfactory to and approved by HRCE. 

21.2.3. Where Bid Bond is used as Bid Security, include the cost of providing the Bid Bond in 
the Bid Price. 

21.3. Where certified cheque or bank draft is provided as bid security: 
21.3.1. Provide a certified cheque or bank draft, endorsed in the name of HRCE, for a sum 

not less than ten percent (10%) of the amount of the Bid Price.  
21.3.2. Where certified cheque or bank draft is used as Bid Security, include the cost in the 

Bid Price. 
21.4. Where the Irrevocable Standby Letter of Credit is used as bid security: 

21.4.1. Provide an Irrevocable Standby Letter, endorsed in the name of HRCE, for a sum not 
less than ten percent (10%) of the Bid Price 

21.4.2. The Irrevocable Standby Letter of Credit shall be issued by a certified financial 
institution subject to the Uniform Custom and Practices for Documentary Credit 
(1993 revision or latest revision) International Chamber of Commerce (Publication 
No. 500). 

21.4.3. Where Irrevocable Standby Letter of Credit is used as bid security, include the cost in 
the Bid Price. 

21.5. Return of Bid Security: 
21.5.1. The bid security of the unsuccessful tenderers will be returned to them after the 

contract has been signed, or previous to such time, at the discretion of HRCE. 
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21.5.2. The above shall apply provided a contract is awarded within ninety (90) days from 
the closing date of the bid. 

21.5.3. If no contract is awarded, all bid security will be returned. 
 

22. Contract Security (Performance Assurance)  
22.1. All bid forms, bid security forms and performance assurance forms must bear the tenderer’s 

original signature and name HRCE as insured. 
22.2. Tenderer shall maintain performance assurance in force for a period of not less than twelve 

(12) months after the issue of the substantial performance certificate certified by HRCE and 
until completion of the contract. 

22.3. Endorse Performance Assurance as specified for bid security. 
22.4. Should it become apparent that the final cost of the project will exceed the total amount 

payable by more than 20%, the tenderer shall arrange to have their bonds reissued based on 
the projected final cost. 

22.5. Refer to Section 00 72 13 – General Conditions GC11.2 and Section 00 73 00 – Supplementary 
General Conditions for form of Contract Security. Refer to project documents for amount of 
Contract Security and alternate type of Contract Security if applicable. 

22.6. Submit as Performance Assurance one of the following: 
22.6.1. Where a Bid Bond was used as bid security: 

22.6.1.1. Within ten (10) days after notification of award of the Contract, 
provide a Performance Bond and a Labour & Material Payment Bond, 
each in an amount equal to fifty percent (50%) of the amount of the 
Contract, naming HRCE. 

22.6.1.2. Performance Bond and Labour and Material Payment Bonds, 
submitted by the tenderers, shall be provided at the expense of the 
tenderer and shall be with an established Surety Company 
satisfactory to and approved by HRCE. 

22.6.1.3. Include the cost of providing the Performance Bond and Labour and 
Material bond in the Contract price. 

22.6.2. Where a Certified Cheque or Bank Draft is used as Contract Security: 
22.6.2.1. The Certified Cheque or Bank Draft submitted during the bid period 

will be cashed and the amount retained by HRCE shall serve as 
Performance Assurance, including the payment of all obligations 
arising under the Contract. 

22.6.2.2. The Certified Cheque or Bank Draft will be held in lieu of the 
Performance Bond and  Labour and Material Bonds, providing that, at 
Contract award, the successful Tenderer shall supplement their 
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Certified Cheque or Bank Draft to maintain an amount of ten (10%) of 
the total amount payable (Contract Price plus HST) under the 
contract. 

22.6.2.3. The amount remaining will be returned without interest after a period 
of not less than twelve (12) months after the issue of the substantial 
performance certificate certified by HRCE and shall serve as 
performance assurance and not until completion of the contract. 

22.6.2.4. Where certified cheque or bank draft is used as Performance 
Assurance, include the cost of providing the certified cheque in the 
Contract price. 

 
22.6.3. Where an Irrevocable Standby Letter or Credit is used as Contract Security: 

22.6.3.1. The Irrevocable Standby Letter of Credit submitted during the bid 
period will be retained by HRCE and shall serve as performance 
assurance, including the payment of all obligations arising under the 
contract.  The irrevocable standby letter of credit shall be issued by a 
certified financial intuition subject to the Uniform Customs and 
Practices for Documentary Credit (1993 revision) International 
Chamber of Commerce (Publication No. 500). 

22.6.3.2. Where irrevocable standby letter of credit is used as Performance 
Assurance, include the cost of providing and Irrevocable Standby 
Letter of Credit in the Contract Price. The contractor shall provide to 
HRCE documentation throughout the duration of the contract that 
the irrevocable standby letter of credit remains in full effect at all 
times as specified,  

22.6.3.3. Upon expiry of the Irrevocable Standby Letter of Credit, a separate 
Irrevocable Standby Letter of Credit shall be provided for work 
requiring extended warranties for such amounts as are required by 
the contract. 

22.6.3.4. The Irrevocable Standby Letter of Credit is to be in effect for a period 
of not less than twelve (12) months after the issue of the substantial 
performance certificate certified by HRCE and shall serve as 
performance assurance and not until completion of the contract. 
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23. Insurance  

23.1. Refer to Section 00 72 13 -General Conditions of Contract, GC 11.1 – Insurance and Section 
00 73 00 – Supplementary General Conditions for form of Insurance. Refer to project 
documents for amount of insurance, duration of coverage and alternate type of Insurance if 
applicable. 

 
23.2. General Contractor shall secure and maintain at its expense during the term of the Insurance: 

23.2.1. Workers’ Compensation to meet Statuary requirements and/or Employers Liability. 
23.2.2. Wrap Up liability Insurance must insure the general contractor(s) and all sub-

contractors on this project: 
23.2.2.1. including but not limited to, products liability and completed 

operations, contractual liability, owners and contractors liability, 
attached machinery extension endorsement, independent contractor, 
for a combined single limit of no less than $5,000,000.00 per 
occurrence. 

23.2.3. Commercial Auto Liability insurance covering all owned, non-owned and hired 
vehicles for a minimum combined single coverage of $2,000,000.00 per 
occurrence.   

23.2.4. Builders Risk – all risks – in the amount of the project contract stipulated bid price. 
23.2.5. Deliver a certificate of insurance evidencing the above prior to work being 

performed. It is also agreed that the above insurance coverage is primary and must 
be kept in force during the term of this agreement.  Furthermore, HRCE must 
receive, in writing, at least thirty (30) days’ notice of cancellation or modification of 
the above insurances.  All insurance policies or certification documents shall 
specify coverage being applicable to this contract. The Contractor shall not do or 
omit to do or suffer anything to be done or omitted to be done which will in any 
way impair or invalidate such policy or policies of insurance. 

23.3. Primary Insurance- Supplier agrees that the insurance as required above shall be primary and 
non-contributory. 

23.4. No limitation- Supplier is responsible for determining whether the above minimum insurance 
coverage’s are adequate to protect its interests. The above minimum coverage’s do not 
constitute limitations upon Supplier’s Liability. 

23.5. Endorsements – For the policies in para 23 above, there shall contain an endorsement 
naming HRCE and its Affiliates as an Additional Insureds, and eliminating and removing any 
exclusion of liability for: 
23.5.1.  injury, including bodily injury and death to an employee of the insured or of HRCE,  or 
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23.5.2.  any obligation of the insured to indemnify, hold harmless, defend, or otherwise make 
contribution to the HRCE because of damage arising out of injury, including bodily 
injury and death, to an employee of HRCE. 

 
24. Proof of Competency of Tenderer 

24.1. Any tenderer may be required to furnish evidence satisfactory to the owner that he and his   
proposed sub-contractors have sufficient means and experience in the types of work called 
for to assure completion of the contract in a satisfactory manner.   
24.1.1. The successful tenderer must be a member in good standing with CRCA, RCANS; and 

– N/A  
24.1.2. Nova Scotia Construction Safety Association or approved recognized association or 

program. 
 
25. Bid Form Requirements 

25.1. Bid Submission 
25.1.1.1. Tenderers shall be solely responsible for the delivery of their bids in the manner 

and time prescribed. 
25.1.1.2. Bids must be submitted on forms provided by the HRCE.  These forms are to be 

completely filled out in ink or by typewriter, with the signature in longhand, and 
the completed form shall be without interlineations, alterations or erasures. 

25.1.1.3. Submit the executed bid on the bid forms provided, signed and corporate sealed as 
applicable together with the required security via email clearly identified with 
Tenderers name, project name. 

25.1.1.4. Improperly completed information, irregularities, in required enclosures may be 
cause to declare the bid informal. 

 
 

25.2. Bid Signing 
25.2.1. The bid form Must be signed and under seal (as applicable) by a duly authorized 

signing officer(s) in their normal signatures. 
 
 

25.3. Contract Time 
25.3.1. The tenderer, in submitting an offer, agrees to achieve Substantial performance of 

the work by the date indicated in the contract documents.  The Substantial 
Performance date in the agreement shall be as indicated on the cover sheet. 
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26. Offer Acceptance / Rejection 

26.1. Duration of offer 
26.1.1. Bids shall remain open to acceptance and shall be irrevocable for a period of ninety 

(90) days after the bid closing date. 
26.2. Award/Selection/Acceptance of Offer 

26.2.1. In the evaluation of a bid, HRCE will consider, but not be limited to, the following 
criteria: 
26.2.1.1. Compliance with Bid requirements. 
26.2.1.2. Bid price submitted. 
26.2.1.3. The qualifications and experience of the tenderer with similar projects in 

size and scope. 
26.2.1.4. References. 
26.2.1.5. Gantt chart (schedule of proposed scope of work for various disciplines). 
26.2.1.6. Completion date. 

26.2.2. The Owner’s evaluation of any and all bid submission(s) will be final. 
26.3. HRCE reserves the right to accept or reject any or all offers or to accept any offer deemed most 

satisfactory, HRCE reserves the right to waive any informality in any or all bids. 
26.4. After acceptance HRCE will issue to the successful tenderer, a written bid acceptance. 
26.5. After acceptance by HRCE, the successful tenderer shall be notified in writing of acceptance of 

the bid and will be issued an official purchase order. 
 
27. Agreement 

27.1. After acceptance by HRCE and the successful tenderer will enter into a CCDC-2 –2008, 
standard form of contract for the execution of the work. 

 
28. Post Bid Submissions 

28.1. Provide after closing of bid period, but before award of Contract, when requested by HRCE, a 
copy of the following documents: 
28.1.1. Current Certificate of Recognition or Letter of Good Standing: 

28.1.1.1. Certificate of Recognition issued jointly by the Nova Scotia Department 
of Labour and an occupational health and safety organization approved 
by Nova Scotia Department of Labour, or a valid letter of Good Standing 
from an occupational health and safety organization approved by HRCE 
indicating the Contractor is in the process of qualifying for the Certificate 
of Recognition.  Contractor shall remain in good standing for the 
duration of the contract. In the event that any such certification during 
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the term of the contract expires, the obligation remains with the 
contractor to provide the updated required certificates. 

28.1.1.2. Worker’s Compensation Coverage 
28.1.1.2.1. Evidence of an account with the Workers’ Compensation 

Board, coverage under the Workers Compensation Act, 
R.S.N.S. and a clearance certificate indicating the tenderer is 
in good standing and shall remain so for the duration of the 
contract.  In the event that any such certification during the 
term of the contract expires, the obligation remains with the 
contractor to provide the updated required certificates. 

28.1.1.3. Certificates of good standing with CRCA (Canadian Roofing Contractors 
Association) and RCANS (Roofing Contractors Association of Nova 
Scotia), - N/A 

28.1.2. Submit Post-Bid Submissions requested by HRCE within forty-eight (48) hours of 
request in order to be eligible to receive award of contract. 

28.1.3. Submit the following post award documents within ten (10) working days of notice 
of award: 
28.1.3.1. Provide all required contract security and insurance documentation, 
28.1.3.2. Schedule of Values, 
28.1.3.3. Copy of safety plan,  
28.1.3.4. Copy of Hot Work Permit system and procedures, 
28.1.3.5. Shop drawings, as applicable, and 
28.1.3.6. Applicable documentation as required by the Tender Documents. 

28.1.4. All post bid submissions must be received by HRCE in the manner prescribed 
above, or prior to commencement of work and delivery of materials on-site, 
whichever occurs first. 
 

29. Taxes 
29.1. The General Conditions of the Contract state that the Contractor as of April 1, 1997 and 

thereafter, the Contractor is to pay all Harmonized Sales Tax. 
29.2. HRCE is not exempt for Harmonized Sales Tax (HST) purposes. As a result, the aggregate 

amount of the bid for contracts is subject to HST, however, prices submitted shall not 
include HST. 

29.3. The HST payable by the HRCE will be added as a separate item during the processing of 
progress payments and therefore HST will not appear as a cost in the aggregate amount of 
the tender. 
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29.4. Tenderers are advised that they may be eligible to claim an Input Tax Credit (ITC) for a 
portion of the HST paid in relation to the Contract requirement of the Government of 
Canada. 

29.5. Tenderers are to note that prices indicated on the Bid Form and the appendices to the Bid 
Form shall not include Provincial Sales Taxes, the Federal Goods and Services Tax or the 
Harmonized Sales Tax. 

29.6. Exclude Harmonized Sales Tax in Tender Contract Price, unless requested to do otherwise. 
29.7. Refer to CCDC-2 - 2008 (Section 00 72 13) and Supplementary General Conditions (Section 00 

73 00).   
 

END OF SECTION 00 21 13 
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SECTION 00 41 13 - TENDER FORM 
 
1. Salutation: 

To:  HALIFAX REGIONAL CENTRE FOR EDUCATION 
33 SPECTACLE LAKE DRIVE, DARTMOUTH NS 

    Attn:  DON WALPOLA, BUYER 
     

For: #4074 UV Upgrades – Hammonds Plains Consolidated Elementary 
From:  
Address: 

 
   E-Mail: 

Phone:                                                                   Fax: 
 Person Signing for Firm: 

Position: 
                                                        
2. Tenderer Declares: 

2.1. That this tender was made without collusion or fraud. 
2.2. That the proposed work was carefully examined. 
2.3. That the Tenderer was familiar with local conditions. 
2.4. That Contract Documents and Addenda were carefully examined. 
2.5. That all the above were taken into consideration in preparation of this Tender. 

 
3. Tenderer Agrees: 

3.1.  To provide all necessary equipment, tools, labour, incidentals and other means of 
construction to do all the Work and furnish all the materials of the specified requirements 
which are necessary to complete the Work in accordance with the Contract and agrees to 
accept, therefore, as payment in full the Lump Sum Price stated in Subsection 6 hereunder. 

3.2. Carefully examined the site of the work described herein; become familiar with local 
conditions and the character and the extent of the work; carefully examined every part of the 
proposed Contract and thoroughly understands its stipulations, requirements and provisions. 

3.3. Determined the quality and quantity of materials required; investigated the location and 
determined  the source of supply of the materials required; investigated labour conditions; 
and has arranged for the continuous prosecution of the work herein described 

3.4. To be bound by the award of the contract and if awarded the contract on this bid to execute 
the required contract within ten (10) days after notice of award. 

3.5. Noted that the Harmonized Sales Tax is excluded from his “Contract Price”. 
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3.6. School/Work site access control: Contractor’s employees shall always report to the main 
office of a school, indicate who they are and state their purpose on site prior to starting any 
work in the school. Contractor is not permitted to work on the school site without the HRCE’s 
assigned representative on site unless authorized by the HRCE Operations representative. 
Typical hours of work are daylight hours. Working in occupied schools will be determined by 
the Operations representative. No work shall be conducted on weekends or holidays without 
specific approval of the Operations Representative. Work in an occupied school will be 
limited to work that is not disruptive to the school. IE: No mechanical removals, no drilling, 
screwing or torch work during occupied hours without approval from HRCE. 

 
3.7.  Hours of work – All work shall be carried out after school hours unless otherwise indicated 

below or in writing by the Manager of Operations or designate. Hours of work shall comply with 
local ordinances and bylaws for each site.   

 
 

4. Owner Agrees 
4.1. To examine this bid and in consideration, therefore, the tenderer hereby agrees not to revoke 

this bid: 
4.1.1. until some other tenderer has entered into the contract with The HRCE for the 

performance of the work and the supply of the materials specified in the notice inviting 
bids; or in the Information to Tenderers, or  

4.1.2. until ninety (90) days after the time fixed in the Information to Tenderers for receiving 
bids has expired,   

4.1.3. Whichever first occurs; provided, however, that the tenderer may revoke this bid at any 
time before the time fixed in the Information to Tenderers for receiving bids has expired 
upon receipt by the HRCE from the tenderer of written notice of such revocation before 
said time has expired. 

4.1.4. The Tenderer declares that he has obtained from the Subcontractors all Bid Security 
required to be provided by Subcontractors pursuant to the "Instructions to Tenderers”.  
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5. Contract Documents include: 

5.1.1. Cover Page 
5.1.2. Table of Contents – Section 00 00 01 
5.1.3. Description of Work & List of Drawings – Section 00 00 15 
5.1.4. List of Consultants – Section 00 05 00 
5.1.5. Information for Tenderers – Section 00 21 13 
5.1.6. Tender Form – Section 00 41 13 
5.1.7. Tender Price Amendment Form (if applicable) – Section 00 41 73 
5.1.8. Agreement Between Owner and Contractor (CCDC 2 – 2008) – Section 00 52 00 
5.1.9. Definitions (CCDC 2 – 2008) – Section 00 52 13 
5.1.10. General Conditions of the Stipulated Contract Price (CCDC 2 -2008) – Section 00 72 13 
5.1.11. Supplementary General Conditions – Section 00 73 00 
5.1.12. HRCE General Terms & Conditions – Section 00 73 10 
5.1.13. Specifications of Work (all applicable sections) 
5.1.14. Drawing(s) – as applicable 
5.1.15. Addendum/Addenda issued by HRCE. 
5.1.16. Contract Sets (2)   

 
 
 
6. Fee Submission - Contract Price: 

6.1. The undersigned Tenderer, having carefully read and examined the aforementioned Contract 
Documents prepared by the Consultant, for the Halifax Regional Centre for Education, hereby 
accepts the same as part and parcel of the Contract herein referred to, and having carefully 
examined the locality and Site of Works and having full knowledge of the work required and of 
the materials to be furnished and used, does hereby Tender and offer to enter into a contract to 
perform and complete, the whole of the said works and provide all necessary labour, plant, 
tools, materials and equipment and pay all applicable taxes, as set forth and in strict accordance 
with the Specifications, Drawings and other Contract Documents and to do all therein called for 
on the terms and conditions and under the provisions therein set forth for the following: 
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6.2. LUMP SUM BID PRICE 
 
________________________________________________    /100     Dollars ($__________) (HST Excluded) 
 
Contract Price to be completed in written form on the lines provided above, with cents expressed as numerical fraction of a 
dollar.  Contract price to be completed in numerical form on the line bounded by parenthesis above, with cents expressed as a 
decimal of a dollar.   WHERE THERE IS A CONFLICT, WRITTEN WORD WILL GOVERN. 

 

**HRCE reserves the right to award the contract to one or more contractors who bid on this 
tender. HRCE reserves the right to accept bids on any or all of the phases of this work. ** 
 
Contract Price to be completed in written form on the lines provided above, with cents expressed as numerical fraction of a 
dollar.  Contract price to be completed in numerical form on the line bounded by parenthesis above, with cents expressed as a 
decimal of a dollar.   WHERE THERE IS A CONFLICT, WRITTEN WORD WILL GOVERN. 
 

 
 
6.3 Breakout Prices: Breakout prices requested in the Tender Document, as detailed below, SHALL BE 

INCLUDED IN THE LUMP SUM TENDER PRICE above (6.1 - Contract Price) and deleted only on the 
instruction at the sole discretion of the Owner, for which a credit will be offered by the 
Contractor, equal to the breakout pricing detailed below (price excludes HST): 

 
 

 
Item           Unit of       
No. Description         Measurement     Credit Amount 
 
1. _________N/A____________________     ___________  $                 
2. _______________________________          ___________  $                 
3. _______________________________          ___________  $                 
4. _______________________________          ___________  $                 
5. _______________________________          ___________  $                 
Total Credit Amount for ALL Breakout Items: 
 

________________________________________________    /100     Dollars ($__________) (HST Excluded) 
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6.4 Separate  Prices: Separate prices requested in the Tender Document, as detailed below SHALL 

NOT BE INCLUDED IN THE LUMP SUM TENDER PRICE above (6.1 - Contract Price) and added only 
on the instruction and at the sole discretion of the Owner, for which the contract will be 
adjusted, equal to the separate pricing detailed below (price excludes HST): 

 
Listing of Separate Price Details Requested by HRCE: 

 
Item           Unit of      Unit 
No. Description         Measurement     Price 
 
6.  _______N/A_____________________         ___________  $                 
7. _______________________________         ___________  $                 
8. _______________________________         ___________  $                 
9. _______________________________         ___________  $                 
10. _______________________________         ___________  $                 

 
 
 

7. Completion Time: 
7.1. Tenderer agrees to be substantially complete as follows: 

7.1.1.1. November 27th, 2020 
7.1.1.2. The undersigned Tenderer agrees if awarded the Contract on this Bid to achieve the 

Substantial Completion Date providing the contract is awarded within ten (10) 
business days of tender closing time. 

7.2. Detailed breakdown of overall project specific phases (schedule of proposed scope of work for 
various disciplines) written and/or Gantt Chart to be provided with bid documents or within five 
(5) business days of tender award. 
 

8. Addenda Acknowledgement 
I/We have received and noted the following addenda for Tender #4074 UV Upgrades – Hammonds 
Plains Consolidated Elementary 

 
Addendum #     Dated     # of Pages 
__________   _______________________   _________ 
__________   _______________________   _________ 
__________   _______________________   _________  
__________   _______________________   _________ 
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9. Supporting Information 

9.1. References: (Minimum of three) 
 
Tenderer to furnish particulars of at least three (3) similar contracts successfully completed or 
currently being carried to completion. The projects quoted should preferably be approximate in 
nature to the work now tendered for and be of comparable or greater size. References are to be 
submitted with the bid prior to closing date and time. 

 
Contact Name & Phone #   Date    Contract Value 

 
                                                                From                   to             $                             
                                                                From                    to            $                                          
                                                                From                    to              $                                         
                                                                From                    to             $     

 
9.2. Bid submission to include a minimum of two letters of endorsement from clients commenting 

upon the contractor’s ability to deliver quality projects, similar in scope and size, which met 
schedule and budget. 

10. Proof Of Competency Of Tenderer 
10.1. Any tenderer may be required to furnish evidence satisfactory to the Owner that he and his   

proposed sub-contractors have sufficient means and experience in the types of work called 
for to assure completion of the Contract in a satisfactory manner. 
10.1.1. The Tenderer acknowledges, as part of their bid submission, their responsibility and 

contract obligations to ensure that the proposed sub-contractors will fully perform 
the project requirements and meet the timings as detailed in this tender call. 

 
10.2. Sub-Contractors: The Tenderer to provide the name and address of each major sub-

contractor used in making up this tender. This list of sub-contractors is to be submitted with 
the bid prior to closing date and time. Only one sub-contractor shall be named for each part 
of the work to be sublet.  

 
 

 Subcontractor/Suppliers/Manufacturers Service/Material 
Site Works  
Electrical  
Mechanical  
Roof  
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10.2.1. Project Personnel: The Tenderer to include below, the names, qualifications and previous 
experience of those people who will be directly involved with the project. The names shall, 
for example, include foremen, superintendent, project engineer and/or project manager, 
labourers and trade staff. This list of personnel is to be submitted with the bid prior to 
closing date and time. 

 
Name Position Qualifications/Experience 
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Signature * The undersigned Tenderer declares that this bid is made without connection with any other 
person(s) submitting bids for the same work and is in all respects fair and without collusion or fraud. 

 
SIGNATURE: 
   
 SIGNED AND DELIVERED CONTRACTOR  
  in the presence of: 

             
Company name 

 
                                                                             
  Witness Signature of Signing Officer 
 

             
Name and Title (printed) 

   
        ________________________ 
        Date 

 
 
 
 
HRCE is directly responsible for the safety of its students and staff.  Should contractors be required to work in 
or on school property while children are present, it is a MANDATORY HRCE REQUIREMENT that contractors 
assign the work to employees and/or sub-contractors who DO NOT have a CRIMINAL RECORD and who ARE 
NOT LISTED ON THE CHILD ABUSE REGISTRY. Failure to comply with this requirement may result in immediate 
contract termination. 
 
By checking the “Agreed” box you are confirming that you understand and will abide by this mandatory HRCE 
requirement.     

Agreed □ 
 

 
 

 
*Note: Bids submitted Must be signed by a duly authorized officer or agent. 
 

END OF SECTION 00 41 13 
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SECTION 00 41 73 - TENDER AMENDMENT FORM 

#4074 UV Upgrades 
 - Hammonds Plains Consolidated Elementary 

Note: to be completed and forwarded for each Bid Price adjustment prior to bid closing time and date as detailed 
on the Cover Sheet of the tender document and related Addendum. 
 
Lump Sum Price Adjustment – Section 00 41 13 Tender form, Article 6.1.1 Contract Price 

Increase Bid by Decrease Bid By 

Amount 
 (excluding HST) $ Amount 

 (excluding HST) $ 

HST $ HST $ 

Total Amount 
(including HST) $ Total Amount 

(including HST) $ 

It is the Tenderer’s responsibility to ensure the table above is legible 
 
Attachments included:  no  yes  ( one) 
  
If yes above, check  and complete information regarding attachments 
 
Revised Bid Form: Dated     # of pages 
 
Other, Specify 
 

Dated     # of pages 
 
Total number of pages (including this form) 
 
Submitted by:  
 ____________________________________________________________________________________________  
Company Name (please print as it appears on original tender envelope) 
 ____________________________________________________________________________________________  
Authorized Tenderer’s Name (please print as it appears on Bid Form) 
 ____________________________________________________________________________________________  
Authorized Tenderer’s Signature 
 

END OF SECTION 00 41 73  
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SECTION 00 52 00 - AGREEMENT BETWEEN OWNER AND CONTRACTOR 
CCDC 2 – 2008 

 
 

  
 

 
 
(a copy of Section 00 52 00, Standard Construction Contract CCDC 2 – 2008 (5 pages) is available upon 
request, otherwise, will form part of the contract sets to the successful tenderer) 
 
 
 
 
 
 
 

END OF SECTION 00 52 00 
 



HALIFAX REGIONAL 
CENTRE FOR EDUCATION 

SECTION 00 52 13 
DEFINITIONS 
CCDC2 - 2008 

Page 30 of 122 

 
 
 
 
 
 
 
 

 
 
 
 
 

SECTION 00 52 13 - DEFINITIONS 
CCDC 2 - 2008 

 
 
 
 
 
 
(A copy of section 00 52 13, Standard Construction Contract CCDC 2 – 2008 (2 pages) is available upon 
request, otherwise, will form part of the contract sets to the successful tenderer) 

 
 
  
 
 
  
 

END OF SECTION 00 52 13  
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SECTION 00 72 13 - GENERAL CONDITIONS  
OF THE STIPULATED PRICE CONTRACT 

CCDC 2 - 2008 
 
 
 
 
 
 
 
 
 
(A copy of section 00 72 13, Standard Construction Contract CCDC 2 – 2008 (23 pages) is available upon request, 
otherwise, will form part of the contract sets to the successful tenderer) 
 
 
 
  
 
 
 
 
 

END OF SECTION 00 72 13 
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SECTION 00 73 00 - SUPPLEMENTARY GENERAL CONDITIONS CCDC2 – 2008 
 
The Canadian Standard Construction Document for Stipulated Price Contract (CCDC 2, 2008 version), 
Definitions and General Conditions governing same, shall be used by the project.  The following 
Supplementary General Conditions are intended to supplement or amend the General Conditions, and 
where conflicts occur, the Supplementary Conditions shall take precedence. 
  
Where a General Condition or paragraph of the General Conditions of the Stipulated Price Contract is 
deleted by these Supplementary Conditions, the numbering of the remaining General Conditions or 
paragraphs shall remain unchanged, and the numbering of the deleted item will be retained, unused. 
 
ARTICLE A-5 PAYMENT 
  
Delete paragraph 5.1 in its entirety and insert: 
  
5.1 "Subject to applicable legislation and the provisions of the Contract Documents, and in 
accordance with legislation and statutory regulations respecting holdback percentages and, where such 
legislation or regulations do not exist or apply, subject to a holdback of ten  percent (10%) including the 
HST (Harmonized Sales Tax), the Owner shall:" 
 

.1 Make progress payments to the Contractor on account of the Contract Price (work 
performed) when due in the amount certified by the Consultant together with Value  
Added Taxes as may be applicable to such payments, and 

.2 Upon Substantial Performance of the Work as certified by the Consultant, pay to the 
Contractor the unpaid balance of monies then due, excepting that amounts as certified by 
the Consultant to rectify deficiency items, or incomplete portions of individual work items 
may be retained by the Owner pending Total Performance of the work or other 
authorization for the release by the Consultant, and 

.3 Upon Total performance of the Work as certified by the Consultant pay to the contractor 
the unpaid balance of monies due together with such Value Added Taxes as may be 
applicable to such payment. 

 
Change 5.3.1 (1) to read: "1% per annum above the prime rate." 
 
Delete 5.3.2 (2) in its entirety. 
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DEFINITIONS 
 
Add subparagraph 19a to definitions: 

 
19a. Submittals 

Submittals are documents or items required by the Contract Documents to be provided by the 
Contractor, such as: 

 
1 Shop Drawings, samples, models, mock-ups to include details or characteristics, before the 

portion of the Work that they represent can be incorporated into the Work; and 
2 As-built drawings and manuals to provide instructions to the operation and maintenance of 

the Work. 
 

 
GC 1.1 CONTRACT DOCUMENTS  
 
Add to the end of subparagraph 1.1.2.2: 

 
1.1.2.2 Except where the Consultant shall be indemnified as a third party beneficiary as provided in 

subparagraphs 9.2.7.4, 9.5.3.4 and in 12.1.3. 
 
Add subparagraph 1.1.7.5: 
 
1.1.7.5 Should conflicts occur between Contract Documents and any work is done without consulting the 

Consultant for his decision, the Contractor shall assume full responsibility. 
 

Add subparagraph to 1.1.7.6: 
 
1.1.7.6 In case of discrepancies, noted materials and annotations shall take precedence over graphic 

indications in the Contract Documents. 
 

Delete paragraph 1.18 in its entirety and insert: 
 
1.18 "The Contractor will be provided with up to a maximum of ten (10) copies, without charge, of the 

Contract Documents or parts thereof for the performance of the work.  Extra copies may be 
obtained for cost of printing and mailing.” 
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GC 2.4 DEFECTIVE WORK 
 
Add new subparagraphs 2.4.1.1 and 2.4.1.2: 

 
2.4.1.1 The Contractor shall rectify, in a manner acceptable to the Owner and the Consultant, all 

defective work and deficiencies throughout the Work, whether or not they are specifically 
identified by the Consultant. 

 
2.4.1.2 The Contractor shall prioritize the correction of any defective work which, in the sole discretion of 

the Owner, adversely affects the day to day operation of the Owner. 
  
 

GC 3.1 CONTROL OF THE WORK 
 

Add new paragraph 3.1.3: 
 

3.1.3 Prior to commencing individual procurement, fabrication, and construction activities, the 
Contractor shall verify, at the Place of work, all relevant measurements and levels necessary for 
proper and complete fabrication, assembly and installation of the Work and shall further carefully 
compare such field measurements and conditions with the requirements of the Contract 
Documents.  Where dimensions are not included or contradictions exist, or exact locations are 
not apparent, the Contractor shall immediately notify the Consultant before proceeding with any 
part of the affected work.  

 
 
GC 3.4 DOCUMENT REVIEW 

 
Delete paragraph 3.4.1 in its entirety and substitute new paragraph: 

 
3.4.1 The Contractor shall review the Contract Documents and shall report promptly to the Consultant 

and error, inconsistency or omission the Contractor may discover.  Except for its obligation to 
make such review and report the result, the Contractor does not assume any responsibility to the 
Owner or to the Consultant for the accuracy of the Contract Documents.  The Contractor shall not 
be liable for damage or costs resulting from such errors, inconsistencies, or omissions in the 
Contract Documents, which the Contractor could not have reasonably have discovered.  If the 
Contractor does discover any error, inconsistency, or omission in the Contract Documents the 
Contractor shall not proceed with the work affected until the Contractor has received corrected 
or missing information from the Consultant. 
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GC 3.7 SUBCONTRACTORS AND SUPPLIERS 
 
Add the following paragraph 3.7.7: 
 
3.7.7 A copy of the agreement between Contractor and any subcontractor(s) shall be provided to the 

Consultant if so requested. 
 

 
GC 3.8 LABOUR AND PRODUCTS 
 
Add the following paragraph 3.8.4: 

 
3.8.4 The Contractor is responsible for the safe on-site storage of Products and their protection 

(including Products supplied by the Owner and other contractors to be installed under the 
Contract) in such ways as to avoid dangerous conditions or contamination to the Products or 
other persons or property and in locations at the Place of the Work to the satisfaction of the 
Owner and the Consultant.  The Owner shall provide all relevant information on the Products to 
be supplied by the Owner. 

 
 
GC 3.10 SHOP DRAWINGS 

 
Add the words “AND OTHER SUBMITTALS” to the Title after SHOP DRAWINGS in GC 3.10. 
 
Add “and submittals” after the words “Shop Drawings” in paragraphs 3.10.1, 3.10.2, 3.10.4, 3.10.7, 
3.10.8, 3.10.8.2, 3.10.9, 3.10.10, 3.10.11 and 3.10.12. 
 
Delete 3.10.3 in its entirety and substitute new paragraph: 

 
3.10.3  Prior to the first application for payment, the Contractor and the Consultant shall jointly prepare 

a schedule of the dates for submission and return of Shop Drawings and any Submittals. 
 
Add the following subparagraph 3.10.6.1: 
 
3.10.6.1 The following paragraph shall apply to each shop drawing and submittals reviewed in 

connection with the project. This review shall not mean that the Consultant approved the 
detailed design inherent in the shop drawings, responsibility for which shall remain with 
the Contractor submitting same.  The Contractor is responsible for information that 
pertains solely to fabricated processes or to techniques of construction and installation, 
and for coordination of the work of all sub trades. 
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Delete and insert the words in paragraph 3.10.12  
 
3.10.12 “with reasonable promptness so as to cause no delay in the performance of the Work” 

and replace with “within ten (10) working days or such longer period as may be 
reasonably required”  

 
 
PART 3 EXECUTION OF THE WORK 

 
Add new GC 3.14 as follows: 
 
GC 3.14 CONTRACTOR RESPONSIBILITY FOR WATER TIGHTNESS 
 

GC 3.14.1 The drawings and specifications are not intended to depict each and every condition or 
detail of construction.  As the knowledgeable party in the field, the contractor is in the best 
position to verify that all construction is completed in a manner which will provide a watertight 
structure.  The contractor has the sole responsibility for ensuring the watertight integrity of the 
structure. 

 
 

Add new GC 3.15 as follows: 
 
GC 3.15 PERFORMANCE BY CONTRACTOR 

 
GC 3.15.1 In performing its services and obligations under the Contract, the Contractor shall 
exercise a standard of care, skill and diligence that would normally be provided by an experienced 
and prudent contractor supplying similar services for similar projects.  The Contractor 
acknowledges and agrees that throughout the Contract, the Contractor’s obligations, duties and 
responsibilities shall be interpreted in accordance with this standard.  The Contractor shall 
exercise the same standard of due care and diligence in respect of any products, personnel, or 
procedures which it may recommend to the Owner. 
 
The Contractor further represents, covenants and warrants to the Owner that: 
1. The personnel it assigns to the Project are appropriately experienced; 
2. It has sufficient staff of qualified and competent personnel to replace its designated 

supervisor and project manager, subject to the Owner’s approval, in the event of death, 
incapacity, removal or resignation. 
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GC 4.1 CASH ALLOWANCES 
 
Delete paragraph 4.1.4 in its entirety and substitute: 

  
4.1.4 Where cost under a cash allowance exceed the amount of the allowances, unexpended amounts 

from other cash allowances shall be reallocated at the Consultant’s direction to cover the 
shortfall. 

 
Delete paragraph 4.1.5 in its entirety and substitute: 

 
4.1.5 The net amount of any unexpended cash allowances, after providing for any reallocations as 

contemplated in paragraph 4.1.4, shall be deducted from the Contract Price by Change Order. 
 

Delete paragraph 4.1.7 in its entirety and substitute: 
 

4.1.7 At the commencement of the work, the Contractor shall prepare for the review and acceptance 
of the Owner and the Consultant, a schedule indicating the times, within the construction 
schedule referred to in GC 3.5, that items call for under cash allowances and items that are 
specified to be Owner purchased and Contractor installed or hooked up are required at the site 
to avoid delaying the progress of the Work. 
 

Add new paragraph 4.1.8: 
 

4.1.8 The Owner reserves the right to call, or to have the Contractor call, for competitive bids for 
portions of the Work, to be paid for from cash allowances. 

 
 

GC 5.1 FINANCING INFORMATION REQUIRED OF THE OWNER 
 
Delete section GC 5.1 in its entirety. 

 
 
GC 5.2 APPLICATION FOR PROGRESS PAYMENT 
 
Add the following at the end of paragraph 5.2.2: 
 
5.2.2 Such applications shall be accompanied by one or more of the following documents: a Statutory 

Declaration Waiver of Lien or receipt stating that the holdback monies claimed have been paid to 
the particular party or parties so named or referred to in the Declaration.  Form of Statutory 
Declaration shall meet the approval of the Consultant. 
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Add the following paragraph 5.2.8: 
 
5.2.8 The reference to payment for products delivered to the place of work in Article 5.2.7 shall not be 

construed as covering day-to-day financing of the project.  Products delivered to the place of 
work shall be construed to mean major items of equipment or quantities of items that are 
essential for the expedient conduct of the work. 

 
GC 5.3 PROGRESS PAYMENT 
 
Supplement paragraph 5.3.1 by adding the following: 
 
5.3.1 A holdback percentage of ten (10) percent (%) shall apply to progress payments.  The sworn 

statement by the Contractor for release of holdback monies shall be in the form of a Statutory 
Declaration meeting the approval of the Consultant.  Amounts as certified by the Consultant to 
rectify deficiency items, or incomplete portions of individual work items, may be retained by the 
Owner after Substantial Performance has been obtained, pending Total Performance of the work 
or other authorization for release by the Consultant. 

 
Amend subparagraph 5.3.1.3 as follows: 
 
5.3.1.3 Delete "20" and replace with "30." 
 
 
GC 5.4 SUBSTANTIAL PERFORMANCE OF THE WORK 
 
Add the following paragraph 5.4.4: 

 
5.4.4 Before the Contractor submits his application for Substantial Performance of the Work, all 

Operations and Maintenance Manual materials shall be submitted in accordance with the 
Contract Documents. The Certificate of Substantial Performance will not be issued until this 
requirement is met. 

 
 

GC 5.5 PAYMENT OF HOLDBACK UPON SUBSTANTIAL PERFORMANCE OF WORK 
 
Add the following subparagraphs 5.5.1.3 and 5.5.1.4: 
 
5.5.1.3 Submit a certificate from barrister stating that there are no Builders’ Liens filed relating to the 
Contract Works. 
5.5.1.4 Submit a clearance letter from the Workers' Compensation Board. 
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GC 5.7 FINAL PAYMENT 
 
Add the following subparagraphs 5.7.1.1, 5.7.1.2, 5.7.1.3, 5.7.1.4 and 5.7.1.5: 
5.7.1.1 Contractor’s application for final payment is considered to be valid when the following have been 
performed: 

1. Work has been completed and inspected for compliance with Contract Documents, and the 
Consultant is satisfied that all the requirements of the Contract have been fulfilled by the 
Contractor. 

2. Defects have been corrected and deficiencies have been completed. 
3. Equipment and systems have been tested, adjusted and balanced and are fully operational, 

and written reports as outlined in the Contract Documents have been provided to the 
Consultant. 

4. Certificates required by Utility companies, manufacturer’s representative and inspectors have 
been submitted. 

5. Spare parts, maintenance materials, warranties and bonds have been provided. 
 

5.7.1.2 If Work is deemed incomplete by Consultant, complete outstanding items and request re-
inspection. 

 
5.7.1.3 If in opinion of the Consultant, it is not expedient to correct defective work or Work is not 

performed in accordance with the requirements of the Contract, the Owner may deduct from 
Contract Price difference in value between work performed and that called for by Contract 
Documents, amount of which shall be determined by the Consultant. 

 
5.7.1.4 If, within sixty (60) days after the issue by the Consultant of the Certificate of the Substantial 

Performance, the Contractor has not corrected all the deficiencies, the Owner will retain 
sufficient money to cover the cost of completing said deficiencies, as determined by the 
Consultant, in addition to holding monies retained in accordance with the Contract and subject to 
the provisions of the Builders’ lien legislation of Nova Scotia. 

 
5.7.1.5 Neither the final certificate nor the payment thereunder, nor any provision in the Contract 

Documents shall relieve the Contractor from responsibility for faulty material or workmanship 
which shall appear within a period of one (1) year from the date of Substantial Performance of 
the Work and he shall remedy any defects due thereto and pay for any damage to other Work 
resulting therefrom which shall appear within such period of one year. The Owner shall give 
notice of observed defects promptly. This article shall not be deemed to restrict any liability of 
the Contractor arising out of any law in force in the Province of Nova Scotia.  
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GC 6.2 CHANGE ORDER 
 
Add the following paragraphs 6.2.3, 6.2.4, 6.2.5, 6.2.5, 6.2.6 and 6.2.7: 
 
6.2.3 All contemplated changes in the work shall be issued by the Consultant on a "Contemplated 

Change Order" form. 
 
6.2.4 For lump sum pricing, the Contractor shall, upon receipt of the Contemplated Change Order, 

submit to the Consultant for approval within seven (7) days, a quotation for changes in the work. 
 
6.2.5 Quotation for changes shall be priced in sufficient detail (GC6.6 applies). 
 
6.2.6 Consultant shall, within five (5) working days, notify the Contractor whether estimates are 

accepted by Owner or further information required.  Acceptance of Owner shall be indicated by 
writing, and a signed copy of form (Change Order) returned to Contractor. 

 
6.2.7 Contractor shall take reasonable measures to stop work or minimize the work in areas affected 

by or related to the contemplated changes. 
 
 
GC 6.4 CONCEALED OR UNKNOWN CONDITIONS 

 
Add new paragraph 6.4.5: 

 
6.4.5 The Contractor confirms that, prior to bidding the Project, it carefully investigated the Place of the 

Work and applied to that investigation the degree of care and skill described in paragraph 3.15.1, 
given the amount of time provided between the issue of the bid documents and the actual 
closing of bids, the degree of access provided to the Contractor prior to submission of bid, and 
the sufficiency and completeness of the information provided by the Owner. The Contractor is 
not entitled to compensation or to an extension of the Contract Time for which could reasonably 
have been ascertained by the Contractor by such careful investigation undertaken prior to the 
submission of the bid. 

 
GC 6.5 DELAYS 
 
Delete the period at the end of paragraph 6.5.1 and substitute the following words: 

 
6.5.1 “, but excluding any consequential, indirect or special damages.” 

 
Add new paragraph 6.5.6: 

  
6.5.6 If the Contractor is delayed in the performance of the Work by any act or omission of the 

Contractor or anyone employed or engaged by the Contractor directly or indirectly, or by any 
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cause within the Contractor’s control, then the Contract Time shall be extended for such 
reasonable time as the Consultant may decide in consultation with the Contractor. The Owner 
shall be reimbursed by the Contractor for all reasonable costs incurred by the Owner as the result 
of such delay, including all services required by the Owner from the Consultant as a result of such 
delay by the Contractor and, in particular, the cost of the Consultant’s services during the period 
between the date of Substantial Performance of the Work stated in Article A-1 herein as the 
same may be extended through the provisions of these General Conditions and any later, actual 
date of Substantial Performance of the Work achieved by the Contractor. 

 
Add new paragraph 6.5.7: 

 
6.5.7 If the Contractor is delayed in the completion of the Work by any act or neglect of: The HRCE, any 

employee or either any other Contractor employed by The HRCE, changes ordered in the Work, 
strikes, lockouts, fire, unusual delay by common carriers, unavoidable casualties, any other cause 
of any kind whatsoever beyond the Contractor’s control or by any cause within the Contractor’s 
control which the Consultant shall decide as justifying the delay, then the time of completion 
shall be extended for such reasonable time as the Consultant may decide. 

 
Add new paragraph 6.5.8: 
 
6.5.8 No such extension shall be made for delay occurring more than seven (7) days before claim 

therefore is made in writing to the Consultant, provided however that in the case of a continuing 
cause of delay, only one (1) claim shall be necessary. 
 

Add new paragraph 6.5.9: 
 
6.5.9 If no schedule is made, no claim for delay shall be allowed on account of failure to furnish such 
schedule until two (2) weeks after demand for such schedule and not then unless such claim be 
reasonable. 

 
Add new paragraph 6.5.10: 
 
6.5.10 The Consultant shall not, except by written notice to the Contractor, stop or delay any part of the 

main Contract Work pending decisions or proposed changes. 
 
GC6.6 CLAIMS FOR A CHANGE IN CONTRACT PRICE 
  
Amend paragraph 6.6.5 as follows: 
 
6.6.5 Add the words “as noted in paragraph 6.6.3” after the words “of the claim” and add the words 

“and the consultant”, at the end. 
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GC 6.7 VALUATION OF CHANGES 
 
Add the following Header and paragraphs 6.7.1, 6.7.2, 6.7.3 and 6.7.4 in their entirety: 
 
 
GC 6.7 VALUATION OF CHANGES 
 
 
6.7.1 The value of any change shall be determined in one or more of the following way as determined 

by the Consultant: 
(a) By estimate and acceptance in a lump sum, submitted with sub-contractors’ and suppliers’ 

signed quotations and breakdown estimates including itemized material and labour lists. 
For changes where the individual trade cost is anticipated to be less than $1000, the 
requirement for the detailed cost breakdown may be waived, but individual trade quotation 
must be supplied. 

(b) By unit prices agreed upon or as listed in the contract. 
(c) Cost of work and percentage or by cost and fixed fee. 

 
6.7.2 In cases of additional work to be paid for under method “c”, the Contractor shall keep and 

present in such form as the Consultant may direct, a correct account of the net cost of labour and 
materials, together with vouchers. In any case, the Consultant shall certify to the amount due to 
the Contractor including the profit and overhead. Pending final determination of value, payments 
on account of changes shall be made on the Consultant’s certificate. 

 
6.7.3 In determination of method “.1(a) or “.1(c) above, the labour costs to be calculated by the actual 

estimated hours at an hourly rate determined as follows: 
 

The hourly labour rate to be total payroll costs including hourly wage, statutory contributions to 
UIC, WCB, CPP, Training Funds, Health Benefits and other applicable labour burdens paid directly 
by the employer such as vacation pay, holiday pay, pension plan etc. 

 
The HRCE reserves the right to verify the payroll cost by independent audit. 

 
 

To the total payroll cost the following percentage factors will be recognized. 
- small tools/expenditures 5% (on payroll costs) 
- site supervision  5% (on payroll costs) 

 
(d) In determination of methods “.1(a)” and “.1(c)” above, the material costs to be calculated as 

follows: 
Contractors net costs, including contractor discounts from suppliers, FOB the project site plus 
applicable taxes. 
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(e) In determination of methods “.1(a)” and “.1(c)” above, equipment rental costs for major 
pieces of equipment required will be at local industry rates. 

 
(f) In determination of methods “.1(a)” and “.1(c)” above, overhead and fees shall be calculated 

as follows: 
 

The cost of any authorized change shall be determined by the net total of labour and material or 
equipment as outlined in “.3(a)”, “.3(b)” and “.3(c)” above on which the percentage markup shall 
be determined as follows: 
 
 
For Extras Up to $5,000: 
Sub- Contractors Own Work     - Overhead & Fee – 15% total 
General Contractors Own Work    - Overhead & Fee – 15% total 
General Contractors on Sub Contractors work  - 10% total 
(no percentage markup shall be applied to deductions) 
 
For Extras Above $5,000: 
Sub-Contractors Own Work     - Overhead & Fee – 10% total 
General Contractors Own Work    - Overhead & Fee – 10% total 
General Contractors on sub contractor’s work  – 8% total 
(no percentage markup shall be applied to deductions) 

 
6.7.4 Submit to the Consultant and The HRCE’s representative detailed breakdown of the hourly labour 

rate as defined in paragraph “.3(a)”. 
 
 
GC 8.2 NEGOTIATION, MEDIATION, AND ARBITRATION  
 
Add the following paragraphs 8.2.9, 8.2.10, 8.2.11, 8.2.12, 8.2.13, 8.2.14, and 8.3: 

 
 

8.2.9 Within five days of receipt of the notice of arbitration by the responding party under paragraph 
8.2.6,  the Owner and the Contractor shall give the Consultant a written notice containing: 

 a) a copy of the notice of arbitration; 
 b) a copy of supplementary conditions 8.2.9 to 8.2.14 of this contract, and; 

c) any claims or issues which the Contractor or the Owner, as the case may be, wishes to 
raise in relation to the Consultant arising out of the issues in dispute in the arbitration. 

 
 
8.2.10 The Owner and the Contractor agree that the Consultant may elect, within ten days of receipt of 

the notice under paragraph 8.2.9, to become a full party to the arbitration under paragraph 8.2.6 
if the Consultant: 
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 a) has a vested or contingent financial interest in the outcome of the arbitration; 
b) gives the notice of election to the Owner and the Contractor before the arbitrator is 
appointed; 
c) agrees to be a party to the arbitration within the meaning of the rules referred to in 

paragraph 8.2.6, and; 
 d) agrees to be bound by the arbitral award made in the arbitration. 

 
 
8.2.11 If an election is made under paragraph 8.2.10, the Consultant may participate in the appointment 

of the arbitrator and, notwithstanding the rules referred to in paragraph 8.2.6, the time period 
for reaching agreement on the appointment of the arbitrator shall begin to run from the date the 
respondent receives a copy of the notice of arbitration. 

 
8.2.12 The arbitrator in the arbitration in which the Consultant has elected under paragraph 8.2.10 to 

become a full party may: 
a) on application of the Owner or the Contractor, determine whether the Consultant has 

satisfied the requirements of paragraph 8.2.10, and; 
b) make any procedural order considered necessary to facilitate the addition of the 

Consultant as a party to the arbitration. 
 

8.2.13 The provisions of paragraph 8.2.9 shall apply mutatis mutandis to written notice to be given by 
the Consultant to any sub-consultant. 

 
8.2.14 In the event of notice of arbitration given by the Consultant to a sub-consultant, the sub-

consultant is not entitled to any election with respect to the proceeding as outlined in 8.2.10, and 
is deemed to be bound by the arbitration proceeding. 

 
8.3  An application for arbitration shall be accompanied by security in the amount of $1000 to apply 

to the cost of arbitration.  Any claims of excess costs must be submitted in writing to the 
Consultant within two weeks of completion or alleged completion of the work.  No claims shall be 
accepted after this date and, also, no claims shall be accepted for disputed work unless the 
Consultant has been notified as specified. 

 
 
 
GC 9.1 PROTECTION OF WORK AND PROPERTY 
 
Delete subparagraph 9.1.1.1 in its entirety and substitute the following new paragraph 9.1.1.1: 
   
9.1.1.1 errors in the Contract Documents which the Contractor could not have discovered applying the 

standard of care described in paragraph 3.15.1.  
 
Delete paragraph 9.1.2 in its entirety and substitute the following new paragraph 9.1.2: 
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9.12 Before commencing any Work, the Contractor shall determine the locations of all underground 

utilities and structures indicated in the Contract Documents, or that are discoverable by applying 
to an Inspection of the Place of Work exercising the degree of care and skill described in 
paragraph 3.15.1. 

 
GC 9.2 TOXIC AND HAXARDOUS SUBSTANCES 
 
Add in paragraph 9.2.6 after the word “responsible”, the following new words: 
 
9.2.6 Or whether any toxic or hazardous substances or materials already at the Place of Work (and 

which were then harmless or stored, contained or otherwise dealt with in accordance with legal 
and regulatory requirements) were dealt with by the Contractor or anyone for whom the 
Contractor is responsible in a manner which does not comply with legal and regulatory 
requirements, or which threatens human health and safety or the environment, or material 
damage to the property of the Owner and others, 

 
Add in subparagraph 9.2.7.4: 
 
9.2.7.4 “and the Consultant” after “Contractor”: 
 
Add in paragraph 9.2.8 after the word “responsible”, the following new words: 

 
9.2.8 or that any toxic or hazardous substances or materials already at the Place of the Work (and 

which were then harmless or stored, contained or otherwise dealt with in accordance with legal 
and regulatory requirements) were dealt with by the Contractor or anyone for whom the 
Contractor is responsible in a manner which does not comply with legal and regulatory 
requirement, or which threatens, humane health and safety or the environment, or material 
damage to the property of the Owner or others.  

 
 
 
 
 
GC 9.5 MOULD 
  
Add in subparagraph 9.5.3.4: 

 
9.5.3.4  “and the Consultant” after “Contractor”  
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GC 10.1 TAXES AND DUTIES  
 
Add the following paragraph 10.1.3: 
 
10.1.3 The Contractor shall indicate on each application for payment as a separate amount, the 

appropriate Harmonized Sales Tax the Owner is legally obliged to pay.  This amount will be paid 
to the Contractor in addition to the amount certified for payment under the Contract. 

 
 
GC 10.2 LAWS, NOTICES, PERMITS AND FEES 
 
Delete from the first line of paragraph 10.2.5 the word, “The” and substitute the words: 
 
10.2.5 “Subject to paragraph 3.15.1, the” 
 
 
GC 10.4 WORKERS' COMPENSATION 
 
Add the following paragraphs 10.4.3, 10.4.4, and 10.4.5: 
 
10.4.3 The contractor is referred to regulations, as applicable, under the Worker's Compensation Act of 

Nova Scotia. 
 

10.4.4 Registration with Worker’s Compensation Board shall be continuous during the contract.  Should 
registrations be scheduled to expire during the contract period, the Contractor shall submit a 
copy of registration renewal one month prior to the expiration of the current certificate. 

 
10.4.5 The Contractor shall furnish evidence of coverage under the Worker’s Compensation Act, R.S.N.S. 

and a clearance Certificate providing proof of registration with Worker’s Compensation Board 
prior to commencement of work.  (A photocopy of the Contractors registration certificate is 
acceptable proof).  On-going proof of good standing with the Worker’s Compensation Board 
during the term of the contract is required. 
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GC 11.1 INSURANCE 
 
Delete sentences and replace with the following in subparagraph 11.1.1.1: 
 
11.1.1.1 "General liability insurance shall be maintained from the commencement of the work 

until one year from the date of Substantial Performance of the Work. Liability coverage 
shall be provided for completed operations hazards from the date of Substantial 
Performance of the Work, as set out in the certificate of Substantial Performance of the 
Work, on an ongoing basis for a period of 6 years following the Substantial Performance 
of the Work" and replace with: " General Liability Insurance or Wrap- Up Liability 
Insurance, (as detailed in the Information to Tenders section under “Insurance 
Requirements”), shall be maintained from the commencement of the work until final 
completion and acceptance of the work including the making good of faulty work or 
materials, except that coverage of completed operations liability shall in any event be 
maintained for twelve (12) months from date of Substantial Performance of the work as 
certified from the Consultant, and approved by the Owner”.  

 
Add the following subparagraphs 11.1.1.1.1, 11.1.1.1.2, and 11.1.1.2.1: 

 
11.1.1.1.1 The general liability insurance to be maintained by the Contractor shall include 

Commercial General Liability Insurance covering Premises and Operations Liability, 
elevators, board form property damage, board from automobile, owners and contractors 
protective, blanket contractual, personal injury, completed operations liability contingent 
employers liability, cross liability clause, non-owned automobile liability, and a 30 day 
notice of cancellation clause.   

 
11.1.1.1.2 All liability insurance policies shall be written in such terms as will fully protect the 

Contractor and 
 The Halifax Regional Centre for Education as an additional named insured. 

 
11.1.1.2.1 Liability coverage of not less than two million dollars ($2,000,000) is required with regard 

to operations of owned automobiles.   
 
 Delete subparagraph 11.1.1.4 in its entirety and insert the following subparagraphs: 
 
11.1.1.4 Broad Form (All Risks) Builders Risk Coverage - Prior to the commencement of any Work  

the Contractor shall maintain and pay for Broad Form (All Risks) Builders Risk Coverage in 
the joint names of The HRCE and the Contractor totaling not less than one hundred 
percent (100%) of the total value of the Work done and materials delivered on the site 
(contract value), so that any loss under such policies of insurance will be payable to The 
HRCE and the Contractor as their respective interests appear.  The Builders Risk Insurance 
shall include all materials related to the work while in transit or at other locations. 
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11.1.1.4.1 Should a loss be sustained under the Builders Risk Coverage, the Contractor shall 
act on behalf of The HRCE and Contractor for the purpose of adjusting the amount 
of such loss with the insurance companies.  As soon as such adjustment has been 
satisfactorily completed, the Contractor shall proceed to repair the damage and 
complete the Work and shall be entitled to receive from The HRCE in addition to 
any sum due under the Contract, the amount at which The HRCE interest has been 
appraised in the adjustment made with the insurance companies as referred to 
above, said amount to be paid to the Contractor as the Work of restoration 
proceeds.  Any loss or damage which may occur shall not affect the rights and 
obligations of either party under the Contract except as aforesaid and except that 
the Contractor shall be entitled to a reasonable extension of time for the 
performance of the Work, as The HRCE may decide. 

 
11.1.1.4.2 Upon approval by The HRCE of the Substantial Performance certificate issued by 

the Consultant, the Contractor’s obligation to maintain Builder Risk Insurance shall 
cease and The HRCE shall assume full responsibility for insuring the whole of the 
Work against loss or damage. 

 
11.1.1.4.3 “Broad form” property insurance in the joint names of the Contractor, the Owner 

and the Consultant. The policy shall include as insureds all Subcontractors The 
Broad form” property insurance shall be provided from the date of 
commencement of the Work until the earliest of: 

 
11.1.4.3.1 Ten (10) Calendar days after the date of Substantial Performance of the 
Work; 
11.1.4.3.2  on the commencement of use or occupancy of any part or section of the 

Work unless such use or occupancy is for construction purposes, 
habitational, office, banking, convenience store under 465 square meter in 
area, or parking purposes, or for the installation, testing and 
commissioning or equipment forming part of the Work; and 

11.1.4.3.3 when left unattended for more than thirty (30) consecutive calendar days 
or when construction activity has ceased for more than thirty (30) 
consecutive calendar days. 

 
 

Paragraph 11.1.2 is clarified as follows: 
 

11.1.2 Submit certified true copies of each insurance policy to the Owner’s Contract Authority within 
seven (7) working days after notification of award or in any event prior to payment of the first 
progress claim.  Such copies shall be exclusive of information pertaining to premium or premium 
bases used by the insurer to determine the cost of the insurance.  Prior to the commencement of 
any work, the Contractor shall file with the Owner a certified copy of each insurance policy and 
certificate required. 
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Delete 11.1.5 in its entirety and replace with the following: 
 
11.1.5 Insurance contracts shall be procured from and the premiums paid to a resident agent of an 
insurance Company licensed to underwrite insurance in the Province of Nova Scotia. 
 
Add the following paragraph 11.1.9: 
 
11.1.9 All of the insurance policies shall contain a clause stating that no change in terms and conditions 
or cancellation may at any time be made without the full knowledge and consent of the owner. 
 
 
GC 11.2 CONTRACT SECURITY 
 
Add the following subparagraph 11.2.2.1: 
 
11.2.2.1 "Bonds shall be procured from a Nova Scotia resident agent of an insurance company 

licensed to do business in Nova Scotia and shall be maintained in good standing and held by the 
Owner until one (1) year after Substantial Performance of the Work. 

 
Add the following paragraph 11.2.3: 
 
11.2.3 If a Certified Cheque is held as contract security it shall be in an amount equal to ten (10) percent 

(%) of the Contract Price.  Supplement the Certified Cheque as necessary to maintain the amount 
equal to ten (10) percent (%) of the total amount payable (Contract Price plus HST). 

 
.1 The Certified Cheque will be deposited at the chartered bank holding The HRCE deposits. 
.2 The HRCE will return the cheque amount to the Contractor upon satisfactory completion 

of the contract and duration as specified in the Tender documents.   
.3 Should Contractor default, total amount payable under the Certified Cheque will be the 

face value of the cheque plus all accrued interest. 
.4 Payment for completion of work, due to failure of performance of the Contractor, shall 

include all reasonable obligations under the Contract, including architectural and 
engineering costs arising because of the default of the Contractor. 

.5 Payment for labour and materials shall be limited to those who have a direct contract with 
the Contractor for the provision of labour and/or material (which includes equipment 
rental). 
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GC 12.3 INDEMNIFICATION 
 
Add the following paragraph 12.1.1.3: 
   
12.1.1.3  The Contractor shall indemnify and hold harmless the Consultant, its agents and 

employees from and against claims, demands, losses, costs, damages, actions, suits, or 
proceeding by third parties that arise out of, or are attributable to, the Contractor’s 
performance of the Contract, provided such claims are attributable to bodily injury, 
sickness, disease, or death, or to injury to or destruction of tangible property, and caused 
by negligent acts or omissions of the Contractor or anyone for whose acts the Contractor 
may be liable, and made in writing within a period of six (6) years from the date of 
Substantial Performance of the Work, or within such shorter such period as may be 
prescribed by any limitation statute or the province or territory of the Place of Work. 

 
 
GC 12.3 WARRANTY 
 
Delete from the first line the word, “The” and substitute the words in paragraph 12.3.2: 
 
12.3.2 “Subject to paragraph 3.15.1, the…” 
 
Add the following paragraph 12.3.7: 
 
12.3.7 Warranty repairs or replacements which arise during warranty period which affect the operation 

of the system shall be attended to immediately upon notification from the Consultant. 
 

END OF SECTION 00 73 00 
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SECTION 00 73 10 - HRCE GENERAL TERMS & CONDITIONS 
 
1. General  

1.1. These Terms and Conditions, shall apply only to those documents (Quotations, Request for Proposals and 
Tenders, herein referred to as Public RFX or RFX) that reference them specifically.  In the event of any conflict or 
disagreement between these Terms and Conditions and the RFX documents, the RFX documents have 
precedence and will be assumed to be correct. 

1.2. These Terms and Conditions are intended to cover a wide range of procurements, including goods and services. 
As such, not all clauses will be applicable in all situations. If Suppliers have questions regarding any of these 
Terms and Conditions, they should contact the Halifax Regional Centre for Education (HRCE) Procurement 
Division. To satisfy special requirements, supplementary Terms and Conditions may also apply to some 
acquisitions. If this is the case, the RFX documents will reference any such documents, in addition to these 
Terms and Conditions. 

1.3. For the purpose of these Terms and Conditions HRCE intends to only contract with responsible Suppliers who 
are in the business of providing the goods and/or services submitted upon, and can provide proof that they can 
furnish satisfactory performance based on past work experience with HRCE, other companies, or government 
agencies and have the financial managerial, and resource capabilities for the size of project bid upon. 
Satisfactory performance includes meeting all of the requirements of the various federal and provincial 
regulations and agencies for the completion of work and making payment to sub-contractors in a timely basis.  

1.4. All of the terms, conditions and/or specifications stated or referenced in the Solicitation are assumed to be 
accepted by the Tenderer and incorporated in the Bid. 

 
2. RFX Documents 

2.1. RFX Documents should be obtained as indicated on the Cover Sheet of the tender document.  
2.2. While HRCE has tried to ensure accuracy in the RFX documents, it is not guaranteed or warranted by HRCE to be 

accurate, nor is it necessarily comprehensive or exhaustive. 
2.3. HRCE cannot ensure the accuracy of RFX documents obtained from any other source. (i.e. Construction 

Association of Nova Scotia (CANS), Nova Scotia Electronic Tendering Bulletin Board, Project Consultants, etc.).  
2.4. All inquiries to this RFX are to be directed, in writing, to HRCE Procurement Division representative indicated in 

the RFX documents.  Information obtained from any other source is not official and will not bind HRCE. 
2.5. HRCE will assume that all Suppliers have resolved any questions they might have about the RFX and have 

informed themselves as to existing conditions and limitations, site restrictions, etc. before providing a RFX 
submission. 

2.6. Nothing in the RFX is intended to relieve Suppliers from forming their own opinions and conclusions with 
respect to the matters addressed in the RFX or its associated documents. 

2.7. In the event that HRCE Regional Office (33 Spectacle Lake Drive, Dartmouth) is closed (this includes partial day 
closures) due to inclement weather on the date and time of the RFX closing, the closing date and time will be 
extended one (1) business day. Tenderers should note that closure of Schools does not necessarily mean the 
closure of the HRCE’s Regional Office.  Closures are detailed on HRCE website. 

 
3. Verbal instructions: Any changes to RFX call, specifications, terms and conditions shall be stated in writing. Verbal 

statements made by employees or representatives of HRCE, whether or not they appear to have the proper authority, 
shall not be binding on HRCE. 

 
4. Addenda: HRCE reserves the right to modify the terms of the RFX documents prior to closing, at its sole discretion by 

addenda.  
4.1. HRCE Procurement Division will make every effort to ensure the information provided on hrsb.ca is complete 

and accurate, please report any omissions or discrepancies to the Procurement Division immediately. Any 
questions or requests for clarification arising from omissions, discrepancies, or ambiguities, must be made in 
writing no later than five(5) working days prior to the closing date, not including the closing date.  Replies to 
requests for clarification, if required, will be made in the form of written addenda, copies of which will be 
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posted on www.hrsb.ca/tender no later than three (3) working days prior to the date of closing, not including 
the closing date. 

4.2. By downloading files from the www.hrsb.ca, you will automatically become registered for the applicable RFX. 
HRCE Procurement Division will make reasonable efforts, strictly as a courtesy, to directly inform registered 
Suppliers of any addenda, however it is the sole responsibility of each registered Supplier to ensure that they 
have all the documents associated with any RFX and, to this end, every registered Supplier should review 
HRCE Tender Web Site daily.  These documents must be downloaded from the www.hrce.ca/tender or 
obtained from HRCE Procurement Division, as applicable.  Suppliers must acknowledge receipt of all addenda(s) 
with their RFX Submission. 

 
5. Suppliers Responsibility: Suppliers are solely responsible for their own expenses in preparing, delivering or presenting a 

RFX and for subsequent negotiations, if any, with HRCE.  It will be the responsibility of the Supplier to acquire at the 
Suppliers cost, any RFX documents as indicated on the Cover Sheet of the tender document. 

 
6. Existing Conditions: Suppliers will be deemed to have familiarized themselves with the existing conditions which may 

affect the performance of required goods, services and construction. No plea of ignorance of such conditions as a result 
of failure to make all necessary examinations will be accepted as a basis for any claims for extra compensation or an 
extension of time. Suppliers are to ensure that they understand the expected use for the requested goods, service and 
construction and submit their RFX submission accordingly. 

 
7. RFX Submissions 

7.1. RFX will close at the time, date and location specified in the RFX documents (Atlantic Time Zone). 
7.2. All RFX submissions must be received in their entirety on or before the closing time specified. Suppliers are 

responsible for ensuring that their RFX submission, however submitted, is received on time and at the location 
specified. 

7.3. RFX Submissions must be submitted on the forms provided or in such format as directed in the RFX documents.   
These forms must be legible, complete, filled out in ink, or by typewriter, with the signature in longhand and the 
completed form shall be without interlineations, alterations or erasures.   

7.4. If an electronic transmission (i.e. Facsimile, e-mail or hrsb.ca upload) can be accepted, as detailed in the 
applicable RFX documents, it is the responsibility of the Supplier: 
7.4.1. to ensure that the submissions are delivered on or before the closing time and date shown on the RFX 

documents;  
7.4.2. that the correspondence is legible and properly transmitted; and 
7.4.3. that the name and number of the RFX is clearly displayed.  

7.5. Electronic transmission of a RFX submission cannot be used where original documents are required, e.g. bid 
bonds, certified cheques, samples, etc., or as may be otherwise stated in the RFX documents.   

7.6. Sealed RFX submissions must be delivered to HRCE Receptionist, 1st floor, 33 Spectacle Lake Drive, Dartmouth, 
Nova Scotia, on or before the closing time and date shown on the RFX documents. The RFX Submission is to be 
submitted on the provided forms, signed (together with the required RFX security as applicable) in a sealed 
opaque envelope, clearly identified with Suppliers name, RFX identification number and name, and closing date 
on the outside of the envelope. RFX Submissions are date and time stamped upon receipt at the Procurement 
Division (not at any other location) by the Procurement date time stamp. Any submission received after the 
closing date and time shown on the RFX documents will not be accepted and will be returned to the Supplier 
unopened and deemed non-compliant. – N/A 

7.7. Facsimile submissions received are date and time stamped by the Procurement Division Facsimile, no other 
time stamp will be considered.  A facsimile submission received after the closing date and time shown on the 
RFX documents will not be accepted and shall be deemed non-compliant. The facsimile number for the 
Procurement Department of HRCE is (902) 464-0161.  Do not send RFX correspondence to any other fax 
number.   –  N/A 

7.7.1. Where specified, facsimile submissions are accepted for the convenience of the Supplier; HRCE 
cannot ensure the confidentiality or error-free receipt of facsimile submissions. 
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7.8. Amendments/Withdrawn Submissions  

7.8.1. Submissions may be withdrawn or amended by written request (on company letterhead or equivalent), 
prior to RFX closing date and time, but cannot be altered or changed in any way after the RFX closing. 

7.8.2. Facsimile transmissions modifying supplier provided information are acceptable when signed by a duly 
authorized officer or agent. Submission of such electronic transmissions is at the risk of the Supplier. 
HRCE assumes no liability for the receipt of the electronic transmissions or their proper inclusion with 
original RFX submission. An electronic submission must be submitted prior to closing time and date 
specified in the RFX documents.  

7.8.3. An amendment to a RFX submission replaces any other RFX submission amendment previously 
submitted by the supplier; only the last of any RFX submission amendment received will be accepted. 

7.9. All RFX submissions must be signed by an authorized representative of the entity.   
7.10. HRCE’s time clocks will be assumed to be correct in the event of dispute. – N/A 
7.11. HRCE reserves the right in its sole discretion to clarify any RFX submission after closing by seeking further 

information from that Supplier, without becoming obligated to clarify or seek further information from any or 
all other Supplier. However, Suppliers are cautioned that any clarifications sought will not be an opportunity 
either to correct errors or change their Bids in any substantive manner. 

  
8. Brand Name: Some terminology may be used that would imply or denote a particular supplier. Brand names may be 

utilized to designate the type and quality of the product requested. Such usage shall not to be construed as restrictive in 
any way.  Suppliers must be prepared to provide samples if required.   

 
9. Substitute 

9.1. If the Supplier is offering an equivalent (similar) substitute product to those specified, unless a specific product 
is requested, the supplier must clearly identify this substitution and supply the manufacturer’s name, product 
number and provide any technical information required so that HRCE can determine the acceptability of the 
substitute.  

9.2.  HRCE reserves the right to inspect or test any product bid to determine equivalency, and may require 
demonstrator or sample items in order to be able to evaluate the items proposed.  

9.3. HRCE shall be the sole judge of the acceptability of any substitute or proposed equivalent. 
9.4. Specifications may, for technical or logistical reasons, require that the items specified be supplied without 

substitution. 
 
10. Warranty 

10.1. The supplier must describe the duration, type (e.g. on-site, depot, ship-in or carry-in) and terms of the 
manufacturer's warranty on all goods. If the supplier provides any additional/supplementary warranty 
coverage, describe this as well. 

10.2. If warranties can be upgraded or extended, identify the upgrade costs separately. Do not include warranty 
upgrade or extension costs in the price unless the RFX documents specifically states that the upgrade is a 
mandatory requirement. 

 
 
 

 
11. Pricing 

11.1. All prices must be extended and totaled, where practical to do so.  RFX Submission may be rejected as 
incomplete if total figures are not provided.  In the case of an error in the extension of prices, the unit prices 
shall prevail. 

11.2. Prices must be in Canadian funds, and shall include all shipping, handling, freight, offloading, duty, insurance 
and any other charges, which are applicable at time RFX is awarded (FOB – Destination). HRCE will not assume 
responsibility for any goods or services until they have been delivered to the destination(s) specified in the 
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Solicitation. It is the responsibility of the Supplier to find out from the appropriate authorities what rates and 
charges are applicable to this RFX. No extra charges will be paid by HRCE. 

11.3. In the event that a number of Suppliers provide submission in substantially the same amount, HRCE may, at its 
discretion, call upon those Suppliers to submit further bids. 

 
12. Permits and Taxes: It is the responsibility of the Supplier to ensure that quotations include all taxes, permits, and other 

charges required to supply the goods, services and construction. The successful Supplier is to comply with all codes, 
regulations, and by-laws and all government and applicable standards pertaining to the work and job-site including, and 
not limited to, the Nova Scotia Occupational Health and Safety Act and Regulations. HRCE is required to pay a 
Harmonized Sales Tax (HST) at a rate specified by the Province of Nova Scotia. This tax is to be shown as a separate line 
item. 

 
13. Standards 

13.1. All goods, services and construction supplied to HRCE shall, when standards are available, be certified in 
accordance with the applicable code(s), but not limited to: 
13.1.1. Canadian Standards Association; 
13.1.2. Canadian Government Standards Board; 
13.1.3. Underwriters Laboratories of Canada; and 
13.1.4. And all applicable Federal, Provincial and Municipal regulations and acts.  

13.2. HRCE reserves the right to discontinue the purchase of any product/service that does not continue to meet the 
applicable standard(s). 

 
14. Inspection: HRCE reserves the right to inspect any goods, services or construction supplied either during or after 

manufacture and delivery, and shall be the sole judge as to the acceptability of goods, services and construction to meet 
the needs of HRCE and fulfills the requirements as specified. 

 
15. Rejection of RFX Submissions/Compliance: 

15.1. Failure to comply with any of the mandatory terms or conditions contained or referenced in the RFX documents 
shall result in the rejection of the RFX submission. 

15.2. HRCE specifically reserves the right to accept or reject any or all RFX submission and implies no obligation on 
HRCE to accept any RFX submission, a portion of any RFX submission or any RFX submission. HRCE reserves the 
right to cancel any RFX in its entirety and shall not be responsible, in any manner, for expenses incurred by the 
Supplier for preparing a RFX submission. HRCE may award all or a portion of the work to one or more Suppliers. 
Without limiting the generality or any other provision hereof, HRCE reserves the right to reject or accept any 
RFX submission: 
15.2.1. that contains any irregularity or informality; 
15.2.2. that is not accompanied by the security documents required; 
15.2.3. that contains an alteration in the quoted price that is not initialed by the or on behalf of the Supplier; 
15.2.4. that is incomplete or ambiguous;  
15.2.5. contains clauses additional to the RFX that are "qualified" or "conditional"; and/or 
15.2.6. that does not strictly comply with the requirements contained in these instructions. 

15.3. HRCE reserves the right to waive minor non-compliance where such non- compliance is not of a material nature 
in its sole and absolute discretion, or to accept or reject in whole or in part any or all RFX submissions, with or 
without giving notice. Such minor non-compliance will be deemed substantial compliance and capable of 
acceptance. HRCE will be the sole judge of whether a RFX submission is accepted or rejected. 

15.4. HRCE reserves the right to accept or reject any or all RFX submission, not necessarily accept the lowest priced 
RFX submission, or to accept any RFX submission which it may consider to be in its best interest.  

 
16. Evaluation criteria: If applicable, award of the RFX will be based on “Best Value” (which includes, but not limited to; price, 

discounts, product specifications, warranty, delivery, reference checks, etc. 
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17. Cancellation/no award 

17.1. Issuing a RFX implies no obligation on HRCE to accept any submission, or a portion of any submission. The 
lowest or any RFX submission will not necessarily be accepted. 

17.2. RFX’s may be cancelled in whole or in part by HRCE in its sole discretion when: 
17.2.1. the RFX submission price exceeds the funds allocated for the purchase; 
17.2.2. there has been a substantial change in the requirements after the RFX has been issued;  
17.2.3. information has been received by the RFX after the RFX has been issued that the RFX believes has 

substantially altered the procurement;  
17.2.4. there was insufficient competition in order to provide the level of service, quality of goods or pricing 

required. 
17.3. If no compliant RFX submission is received in response to a RFX, the HRCE reserves the right to enter into 

negotiations with one or more suppliers in order to complete the procurement. 
17.4. HRCE will be the sole judge of whether there is sufficient justification to cancel any RFX. 
17.5. No action or liability will lie or reside against HRCE in its exercise of its rights under this section. 

 
18. Eligibility and Conflict of Interest 

18.1. A RFX Submission may not be eligible for acceptance if current or past corporate or other interests of the 
Tenderer may, in HRCE's opinion, give rise to a conflict of interest in connection with a project. 

18.2. Suppliers are cautioned that acceptance of their RFX submission may preclude them from submitting a response 
on subsequent phases where a conflict of interest may arise. Suppliers should study the project implementation 
strategy to determine whether or not they plan to submit response on subsequent phases. 

18.3. If the RFX submission covers the first phase of what may prove to be a multi-phased project, the successful 
Supplier on the initial phase may be permitted to respond on subsequent phases as long as, in HRCE's opinion, 
no conflict of interest would be created in performance of the work by that Supplier. 

18.4. Sub-contracting to any firm or individual whose current or past corporate or other interests may, in HRCE's 
opinion, give rise to a conflict of interest in connection with this bid will not be permitted. This includes, but is 
not limited to, any firm or individual involved in the preparation of the RFX documents. 

 
19. Disputes:  In case of dispute as to whether or not an item or service quoted or delivered meets RFX requirements, the 

decision of HRCE, or its authorized representative, shall be final and binding on all parties. 
 
20. Exceptions:  A RFX submission shall be considered an agreement to all terms and conditions provided herein and in 

various RFX documents, unless specifically noted otherwise in the RFX documents. 
 
21. Irrevocable Offer: A RFX submission represents an irrevocable offer, unless otherwise stated in the RFX documents and 

shall be valid for a period of ninety (90) days following the closing date for RFX submissions. 
 
22. Patent right and royalties: The successful Supplier shall pay all royalties and patent license fees required for the 

performance of the work. The successful Supplier shall hold HRCE harmless from and against claims, demands, losses, 
costs, damages, action suits or proceedings arising out of the successful Supplier’s performance of the Contract which 
are attributable to an infringement or an alleged infringement of a patent of invention by the successful Supplier or 
anyone for whose acts the successful Supplier may be liable. 

 
23. Assignment:  The successful Supplier shall not assign the Contract (or portion thereof) nor sub-contract without the prior 

written consent of HRCE, consent shall not be unreasonably withheld. 
 
24. Purchase Order: Work by the Supplier will begin only with the issuance of HRCE's official purchase order and/or any 

Contract Documents as applicable.  The purchase order number must appear on any/all invoices covering same.  No 
work is authorized until the successful Supplier has received an official HRCE purchase order and/or required Contract 
Documents.  HRCE accepts no responsibility for any work performed prior to the issuance of a purchase order and/or 
required Contract Documents. 
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25. Delivery 

25.1. Where the RFX Document includes a mandatory delivery schedule, HRCE will assume that the Supplier can meet 
the requested schedule and is satisfied that the goods or services required will be available for delivery on the 
requested date(s). 

25.2. If Suppliers wish to specify a delivery schedule different from that requested in the RFX document, they must 
provide specific delivery dates or a schedule in calendar days from the date a Purchase Order is issued. RFX 
Submission that do not meet the delivery schedule as requested in the RFX documents may be rejected. 

25.3. Time is of the essence, and supplier’s delivery schedule is legally binding. HRCE reserves the right to assess 
penalties or cancel awards to Suppliers who fail to meet their stated delivery or completion dates. 

26. Invoices 
26.1.     All invoices are to be submitted quoting the Purchase Order number (as applicable). The H.S.T. number must be 

shown on each invoice. Invoices must include a description of the goods, services and construction provided 
with HRCE Work Order Numbers (where applicable). Invoices must also clearly indicate list price, discounts 
offered and net price, if applicable.  All invoices are to be forwarded by email to: accountspayable@hrce.ca 

26.2. All Suppliers are required to maintain their tax status in good standing.  In this regard, Suppliers are advised that 
verification of good standing with the Nova Scotia Minister of Finance and Revenue Canada (GST/HST) may be 
carried out prior to the award of a contract to a successful Supplier. 

26.3. In order to maximize efficiencies, as well as to be more environmentally friendly, vendor payments are now 
being paid via EFT (Electronic Funds Transfer) direct deposit to vendor bank accounts.  A vendor direct deposit 
form must be filled out with banking information for EFT payments. 

 
27. Payment:  

27.1. HRCE’s normal payment terms are thirty (30) days from acceptance that the goods, services and construction 
meet the specifications. Alternative payment schedules may be proposed and are to be shown as an option and 
list any additional discounts to HRCE.  Early payment discount terms (minimum period ten (10) days) may be 
considered in the evaluation of the RFX response. Payment of term discount invoices will be calculated from the 
date of the invoice or goods have been received, whichever is later.  Discount terms must appear on the invoice. 

27.2. The Supplier shall make application for payment at least monthly with the application based on progress or 
services provided during that month.  HRCE will hold back ten percent (10%) of any payment until the lien 
periods have expired and the Supplier has provided HRCE with a complete release of any lien registered as a 
result of any work carried out by the Supplier, or any sub-contractor or supplier to the Supplier. 

 
28. Right to offset:  The successful Supplier agrees that HRCE may apply payments for goods, services and construction to 

any amount owing to HRCE by the Supplier or supplier including any related administration fees. 
 
29. Confidentiality: The Supplier shall keep private, treat as being confidential, and not make public or divulge during, as 

well as after, the term on this Agreement, any information or material to which the Supplier or staff becomes privy as a 
result of acting under this Agreement without having first obtained HRCE’s consent in writing. 

 
30. Freedom of Information and Protection of Privacy (FOIPOP) Act and Personal Information International Disclosure 

Protection Act (PIIDPA) 
30.1. As a public body, HRCE is subject to provincial legislation, Freedom of Information and Protection of Privacy 

(FOIPOP) Act.   RFX submissions and associated documents are subject to disclosure and protection under this 
legislation. In the event an application for disclosure of information is made under FOIPOP, HRCE is subject to 
the disclosure and protection of information in accordance with that legislation. Suppliers are recommended to 
visit the following websites for more information on the Act: http://www.gov.ns.ca/just/IAP/default.asp and 
http://www.foipop.ns.ca/  

30.2. The Province of Nova Scotia is required to comply with the Personal Information International Disclosure 
Protection Act (PIIDPA) (S.N.S 2006, c.3). The act creates obligations for the Province of Nova Scotia and its 
service providers when personal information is collected, used or disclosed. Requirements include limiting 
storage, access and disclosure of personal information to Canada, except as necessary or otherwise required by 
law. Suppliers are recommended to visit the following PIIDPA websites for more information on the Act: 

mailto:accountspayable@hrce.ca
http://www.gov.ns.ca/just/IAP/default.asp
http://www.foipop.ns.ca/
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http://nslegislature.ca/legc/bills/60th_1st/3rd_read/b019.htm  and 
http://www.gov.ns.ca/just/IAP/PIIDPAquest.asp#p01 

30.3. The Supplier acknowledges and confirms that it is a “service provider” as defined in the Personal Information 
International Disclosure Protection Act, SNS 2006 c. 3 (“PIIDPA”), that the Supplier  has read and understands its 
obligations as a service provider thereunder and that as a service provider It is legally bound by the obligations 
imposed on it by PIIDPA. It is a condition precedent to HRCE entering into the Agreement with the Supplier that 
the Supplier irrevocably undertakes covenants and agrees to be bound by and comply with the obligations 
imposed on it as a service provider under PIIDPA. 

30.4. The Supplier further covenants, warranty and represents to HRCE that it will not at any time provide or allow 
the release of personal information to which it has access in its capacity as a service provider to HRCE in 
response to any “foreign demand for disclosure” or permit or allow the “unauthorized disclosure of personal 
information” as each of those terms are defined in PIIDPA.  

30.5. The Supplier shall implement and strictly enforce security arrangements that will ensure that all personal 
information that it collects or uses on behalf of HRCE is protected at all times from unauthorized access or 
disclosure and shall confirm in writhing to HRCE, upon request, the details of such security arrangement. The 
Supplier also agrees to implement and enforce any additional security procedures as may be required by HRCE 
from time to time to protect the personal information that the Supplier collects on behalf of HRCE. HRCE shall 
be authorized, upon giving prior written notice to the Supplier, to enter the premises of the Supplier during 
normal business hours for the purpose of conducting an audit of the security arrangement referenced herein. 

30.6. All personal information that the Supplier obtains or becomes aware of while providing services to HRCE is not 
and shall not be or be deemed to be the property of the Supplier. The Supplier acknowledges and agrees that it 
will not, either directly or indirectly, acquire any rights to use or own any such information other than the right 
to use it for the sole purpose of fulfilling its obligations to HRCE under the Agreement. 

30.7. All RFX submissions become the property of HRCE. By providing a RFX submission, the supplier hereby grants 
HRCE a license to distribute, copy, print or translate the RFX submission for the purposes of the RFX. Any 
attempt to limit HRCE’s right in this area may result in rejection of the RFX submission. 

30.8. Suppliers RFX submission may be subject to disclosure under the Province's "freedom of information" 
legislation. By submitting a RFX submission, the Supplier agrees to the appropriate disclosure of the information 
supplied, subject to the provisions of the governing law. HRCE cannot guarantee the confidentiality of the 
complete content of any RFX submissions after the procurement has been awarded to the successful supplier. 

30.9. During the delivery and installation of goods and/or services, the supplier or supplier’s staff may have access to 
confidential information belonging to HRCE. Should this occur, the supplier must ensure that such information is 
not released to any third parties or unauthorized individuals; failure to comply may result in legal action being 
taken and/or the supplier’s disqualification from any further RFX’s issued by HRCE. 

 
31. Indemnification: The Supplier shall indemnify and hold harmless HRCE, their agents, representatives and employees from 

and against all claims, demands, losses, costs, damages, actions, suits or proceedings arising out of, or resulting from the 
performance of this work, provided that any such claim is caused in whole or in part by the negligent act or omission of 
the Supplier, and sub-contractor, supplier, licensee, anyone directly or indirectly employed by any one of them or anyone 
for whose act any of them is liable, regardless of whether or not it is cause in part by a party indemnified hereunder. 
 

32. Insurance: Unless otherwise stated, Commercial General Liability Insurance with policy limits of not less than five (5) 
million dollars ($5,000,000.00) must be filed with the Procurement Department of HRCE; such insurance shall be in the 
name of the Supplier and HRCE. The insurance must include non-owned automobile liability with policy limits of not less 
than two (2) million dollars ($2,000,000.00).  All insurances are to be maintained in good standing for the duration of the 
Contract. 
 

33. Termination for convenience: HRCE may terminate a contract, in whole or part, whenever HRCE determined that such 
termination is in the best interest of HRCE, without just cause giving sixty (60) days written notice to the proponent. 
However, in no event shall the proponent be paid an amount that exceeds the submitted price for the work performed. 
 

http://nslegislature.ca/legc/bills/60th_1st/3rd_read/b019.htm
http://www.gov.ns.ca/just/IAP/PIIDPAquest.asp%23p01
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34. Termination for default: When the proponent has not performed or has unsatisfactorily performed the contract, HRCE 

may terminate the contract for default. Upon termination for default, outstanding payment will be withheld at the 
discretion of HRCE. Failure on the part of the proponent to fulfill the contract obligations shall be considered just cause 
for termination of the contract. The proponent will be paid for work satisfactorily performed prior to termination, less 
any excess costs incurred by HRCE in re-procuring and completing the work.  

 
35. Workers Compensation: Prior to commencing the work, the Supplier shall provide a current clearance letter from the 

Workmen’s Compensation Board (WCB) and must maintain this coverage during the whole term of the Contract.  
 

36. WHMIS:  All controlled products supplies to HRCE must have approved Workplace Hazardous Materials Information 
System (WHMIS) supplier labels; Material Safety Data Sheets must also be supplied. Failure to comply with this 
requirement may result in rejection of any shipment, and may result in cancellation of the order and the return of goods 
to the supplier at the supplier’s expense. 
 

37. Health and Safety Act: The Supplier shall take every precaution to ensure that every employee, self-employed person 
and employer performing work in respect of the project complies with the latest revisions of the Nova Scotia 
Occupational Health and Safety Act and the Regulations, HRCE Occupational Health and Safety Policy BP 303.1, and all 
other safety measures as required by authorities having jurisdiction. 

 
38. Site Safety Plan: Before being permitted access to the site to commence construction the Supplier may be requested 

provide HRCE with a written Project Specific Site Safety Plan. The Site Safety Plan provided shall be a written course of 
action that, through a pre-job evaluation, identifies and sets out specific actions to be taken to eliminate or control 
hazards associated with the work to be performed and to also deal with concerns or hazards that may develop during the 
course of the project. This Plan shall include, but not be limited to, identification of safety hazards anticipated during the 
project, solutions to those hazards, safety procedures, identification of designated safety officers and provision for safe 
access to the site for HRCE staff and or Consultants. Receipt and acceptance of the safety plan shall be mandatory prior to 
commencement of work. 

 
39. Extension to the Broader Public Sector 

39.1. HRCE may choose to allow the Broader Public Sector to purchase goods or services from some RFX’s. The 
Broader Public Sector are generally permitted to purchase from "Standing Offers", which are contracts resulting 
from a RFX. Other RFXs may also be available to the Broader Public Sector; if so, the Solicitation documents will 
state this. 

39.2. By submitting a response to a RFX, the Supplier agrees to extend the same pricing to other eligible Broader 
Public Sector institutions as per the terms and specifications in the Solicitation 

 
40. Governing Laws and Trade Agreements  

40.1. Unless the RFX documents specifically state otherwise, the RFX, all submissions, and any subsequent contracts 
will be construed and interpreted in accordance with the laws of the Province in which the Solicitation was 
issued. 

40.2. RFX’s subject to the Atlantic Procurement Agreement, the Agreement on Internal Trade, any other inter-
provincial trade agreements, or any international trade agreements, will be specifically identified as such in the 
public notice and/or the Solicitation documents. 

40.3. Information of any applicable trade or procurement agreements and/or legislation can be obtained by 
contacting HRCE Procurement Department. 

40.4. Suppliers agree to comply with all applicable laws, regulations and standards, including all labour, occupational 
health & safety, and worker compensation requirements of the Province. 

40.5. HRCE may consider and evaluate any RFX submission from other jurisdictions on the same basis that the 
purchasing authorities in those jurisdictions would treat a similar RFX submission from a supplier located in this 
Province. HRCE will be the sole judge of whether these conditions will be used and the extent to which they will 
be applied. 
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40.6. Suppliers registered to do business in any Atlantic Province can bid on RFX issued by any other Atlantic Province 
without having to satisfy any local registration or residency requirements. 

 
40.7. Under Canadian law (and international agreements), your RFX submission must be arrived at separately and 

independently, without conspiracy, collusion or fraud; see: 
http://www.competitionbureau.gc.ca/internet/index.cfm?itemid=1243&lg=e for further information. 

 
41. Other General Conditions 

41.1. No RFX submissions shall be accepted from any person or corporation who, or which, has a claim or has 
instituted a legal proceeding against HRCE or against whom HRCE has a claim or has instituted a legal 
proceeding with respect to a previous contract, without prior approval of HRCE. 

41.2. The Supplier shall perform the obligations of this Contract in a good and workmanlike manner in compliance 
with all applicable legislation in effect in Nova Scotia, and in accordance with industry standards and practice. 

41.3. The Supplier shall be solely responsible for all means, methods, techniques and procedures necessary for 
performing the work required under this Contract.   

41.4. All Suppliers must comply with the Nova Scotia Corporations Registration Act (CRA) or the Partnerships and 
Business Names Registration Act (PBNRA) as one of the conditions of doing business with the Province of Nova 
Scotia.  In this regard, Suppliers are advised that verification of registration and good standing may be carried 
out prior to the final award of a contract to a successful Supplier.  Suppliers residing outside Nova Scotia (which 
are not otherwise carrying on business in Nova Scotia) are expected to be registered in an equivalent manner in 
their respective jurisdictions.   

41.5. Unless otherwise specified, all materials installed by the Supplier as part of this Contract shall be new and shall 
comply with the specifications and any applicable building codes. The Supplier is, at all times, responsible for 
correcting any defective work or materials at the Supplier's cost, and payment by HRCE to the Supplier does not 
relieve the Supplier of that responsibility. 

41.6. Where applicable, the end user must be provided with complete operation manuals, warranty registration 
forms, user licenses/ authentications and/or other associated documentation normally provided by the 
manufacturer, reseller, installer and/or consultant. 

41.7. The Supplier shall, at all times, keep HRCE premises free from accumulations of waste and rubbish. Disposal of 
all waste and rubbish shall be at approved waste disposal sites.   

41.8. If the Supplier files for bankruptcy, becomes insolvent or fails to perform the Supplier's obligations under this 
Contract in a timely and workmanlike manner, HRCE may, by written notice, immediately terminate the 
employment of the Supplier and the Supplier shall be entitled only to the value of work performed and 
materials supplied up to the date of the termination. 

41.9. The Supplier shall not permit smoking by any of its employees or sub-contractors on HRCE property and will act 
in accordance to the HRCE policy BP101.3 Tobacco-Free Schools and Workplaces. 

41.10. The Supplier warrants its work and materials for a minimum of twelve (12) months after the date of substantial 
completion. 

41.11. The Supplier, if performing work on HRCE property may be required to provide a safety program certified with 
the Nova Scotia Construction Safety Association or with an approved alternate safety association and/or 
program. 

41.12. HRCE reserves the right to split an award amongst Suppliers as deemed in the best interests of HRCE. 
 

END OF SECTION 00 73 10 
 

http://www.competitionbureau.gc.ca/internet/index.cfm?itemid=1243&lg=e
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SECTION 01 11 00 - HRCE SUMMARY OF WORK 
 
1. Project Location & General Scope  

1.1. Hammonds Plains Consolidated Elementary,  
 2180 Hammonds Plains Road, Hammonds Plains, NS, B4B 1M5 

 
1.2. Scope: Refer to Section 00 00 15 for scope and schedule information. 

 
2. Contract Documents 

2.1. Work will be performed under CCDC-2, 2008 contract. 
 
3. General Conditions 

3.1. Halifax Regional Centre for Education and CCDC-2, 2008, form an integral part of this Project 
Manual, a copy of which is bound herein. 

 
4. Project Manual 

4.1. Sections of the Project Manual are numbered in conformance with the Master List of Section 
Titles and Numbers, CSC Document 004E, published jointly by Construction Specifications 
Canada and The Construction Specifications Institute (USA).  Sections are arranged in their 
standard format. 

4.2. Sections are written as units of the Work which have been assigned numbers in conformance 
with the CSC/CSI system.  They are arranged in sequence for this Manual.  Gaps in the order 
of numerical sequence do not indicate that a section has been inadvertently omitted from 
this Manual, but, rather that a Section is not required for completion of the Work. 

4.3. Wherever the project location building name occurs in the Contract Documents it shall be 
taken to mean all work included in the Contract. 

4.4. Wherever in the Contract Documents the words "approval", "approved", "direction", 
"directed", "selection", "selected", "request", "requested", "report", and similar words are 
used, such approvals, directions, selections, requests and reports shall be given by the HRCE 
unless specifically stated otherwise. 

4.5. Wherever in the Contract Documents the word "provide" is used in any form, it shall mean 
that the Work concerned shall include both supply and installation of the products required 
for completion of that part of the Work. 

4.6. Wherever in this Project Manual it is specified that Work is to proceed or to meet approval, 
direction, selection or request of jurisdictional authorities or others, such approval, direction, 
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selection or request shall be in writing. 
 

5. Errors & Omissions 
5.1. If errors or omissions are observed in the Contract Documents, immediately notify the HRCE 

Procurement in writing of all such errors or omissions.  In the event no such notice is given, 
the Contractor will be held responsible for the results of any such error or omission and the 
cost of rectifying the same. 

 
6. Division 1 

6.1. The provisions of all Sections of Division 1 shall apply to each Section of this Specification. 
 

7. Wage Rates 
7.1. Pay all employees engaged on the Work a wage not less than the minimum wage per hour as 

set out by the Province of Nova Scotia.  For overtime work beyond 48 hours in any one week, 
pay no employee at a rate of less than one and one-half times the minimum wage per hour 
noted above.  Provide for these wage rates in tendered contract amount. 

 
8. Work Performed Under Separate Contracts 

8.1. Work not to be included in the Contract, as noted "NIC" on the Drawings, shall be governed 
by Article 37, Separate Contracts, of General Conditions of Contract. 

8.2. Furniture installation will be carried out by others. 
8.3. Computer installation will be carried out by others. 

 
9. Project Schedule 

9.1. Refer to Section 00 00 15 Description of Work. 
9.2. Existing services (mechanical & electrical) will need to be maintained through the 

renovations. 
9.3. During construction, all life safety systems as well as mechanical and electrical systems must 

be in active, usable condition to permit the school to operate or alternate methods used to 
ensure the safe operation of the school as directed by HRCE project representative. 

9.4. As construction progresses revise the schedule to compensate for any delays or unforeseen 
activities so as to maintain the contract completion date.  Each schedule submission is to be 
complete with a statement indicating the changes made, the reason they were changed and 
confirmation that the project completion date will not change. The above schedule 
information is to be submitted monthly or more often if necessary. 
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10. Site Progress Records 

10.1. Maintain at site a permanent written record of progress of Work.  Make the record available 
at all times with copies provided when requested.  Include in record each day: 
10.1.1. Commencement and completion dates of the Work of each trade in each area of 

Project. 
10.1.2. Attendance of Contractor's and Subcontractor's Work forces at Project and a record 

of the work they perform. 
10.1.3. Visits to site by representatives of the Owner, Engineer, jurisdictional authorities, 

Contractor, Subcontractors, and suppliers. 
10.2. Maintain a progress chart in approved format.  Show on chart proposed Work schedule and 

progress of Work by Contractor and Subcontractor.  
 

11. Examination 
11.1. Site: 

11.1.1. Examine site, and ensure that site conditions have been examined, that all are fully 
informed on all particulars which affect Work thereon and at the place of 
construction, and in order that construction proceeds competently and 
expeditiously. 

11.1.2. Ensure by examination that all physical features, and working restrictions and 
limitations which exist are known. 

11.2. Previously Completed Work: 
11.2.1. Verify dimensions of existing Work in place before construction of Work to be 

incorporated with it. 
11.2.2. Verify that previously executed Work and surfaces are satisfactory for construction, 

and that performance of subsequent Work will not be adversely affected. 
11.2.3. Commencement of Work will constitute acceptance of site conditions and previously 

executed Work as satisfactory. 
11.2.4. Report to Engineer defects in prior Work which will affect quality of subsequent 

Work, or construction schedule. 
11.3. Construction Measurements: 

11.3.1. Before commencing installation of Work, verify that its layout is accurate in 
accordance with intent of Drawings, and that locations, elevations, and clearances to 
adjacent infrastructure are maintained. 

11.3.2. If Work is installed in wrong location, rectify it before other Work concerned 
proceeds. 
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12. PROTECTION OF WORK, PROPERTY & PERSONS 

12.1. Include in Work necessary methods, materials, and construction to ensure that no damage or 
harm to Work, materials, property and persons results from the Work of this Contract. 
Temporary facilities relating to protection are specified in Section 01 52 00. 

12.2. Protect, and if damaged make good, adjacent private and public property. 
12.3. Keep surfaces, on which finish materials will be applied, free from grease, oil, and other 

contamination which would be detrimental in any way to the application of finish materials. 
12.4. Protect finished surfaces of completed Work from damage by restriction of access or by use 

of physical means suitable to the material and surface location.  Establish with each 
Subcontractor the suitability of such protection in each case. 

12.5. Protect existing underground infrastructure, mechanical, electrical, telephone and similar 
services from damage.  If necessary, relocate active services to ensure that they function 
continuously in safety and without risk of damage. 

12.6. Cap off and remove unused utility services encountered during Work after approval is given 
by the utilities concerned or jurisdictional authorities, whichever may apply.  Relocation, 
removal, protection and capping of existing utility services shall be performed only by the 
applicable utility and of other services by licensed mechanics. 

12.7. To prevent soiling or damage to finish flooring where pedestrian traffic occurs after the 
flooring has been installed, install and maintain 6 mil. polyethylene membrane or reinforced 
kraft paper temporary protection, secured in place and with joints sealed by reinforced 
pressure sensitive tape. 

12.8. Install plywood panels of minimum ¼” thickness over completed finish flooring materials, on 
which further construction Work is performed by other trades or delivery of products is 
made, or both.  Seal joints between panels with reinforced pressure sensitive tape. 

12.9. Prevent spread of dust beyond the construction zone by wetting, or by other approved 
means, as it accumulates.    

12.10. The outside work area shall be appropriately demarked and/or surrounded by rigid chain link 
panels or fencing to prevent unauthorized entry to the work area. Any area of roof having work 
completed is to be covered below with this fencing approximately 10’ from the edge of the 
building. It is to be maintained at all times throughout the project. All waste disposal bins are to 
be fenced in using the same type of fencing as indicated above during working hours. After 
working hours, all waste disposal bins shall be located a minimum of 25 feet from any structure. 
Any windows where the debris chute is located are to be covered. All entrances below the roof 
area are to have covered scaffolding erected to ensure a safe travel path to a distance of ten 
feet from edge of building. All workers shall contain their activity to the work site area. Access 
to the school shall only be allowed as planned in coordination with HRCE Operations and the 
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school administration. 
12.11. The contractor is responsible for security of all project materials and access to the project site 

and/or the school through the project site at all times until completion of work and acceptance 
of the finished project by HRCE. Such additional security costs for security personnel or other 
means of security as deemed necessary by the contractor will be the sole responsibility of the 
contractor.  The HRCE will provide security personnel up to and including the Substantial 
Completion date as noted on the bid submission documents. 

12.12. The contractor shall keep the work site free from accumulated debris caused by the 
employees or work and shall remove all debris at the end of each work shift. Debris shall not be 
deposited in HRCE controlled garbage and/or recycling containers. 

12.13. All waste materials and debris created during demolition and/or construction shall be 
disposed of in a dumpster provided by the contractor, to be removed at the end of the 
construction project, using a methodology that is in compliance with the applicable HRM solid 
waste by laws. Otherwise, the material must be removed and disposed of off site at the end of 
each working day. The waste materials may not be stored on site unless they are held in an 
approved project dumpster no closer than twenty five (25) feet from any structure. 

12.14. All temporary structures such as portable washroom facilities, materials storage trailer, work 
trailer, debris dumpster, vehicles, etc., shall be located a minimum of (25) twenty-five feet from 
the school building. 

12.15. Where applicable, a hot work permit will be required to be completed prior to 
commencement of work and all conditions of the permit must be maintained until completion 
of hot work. A copy of the hot work permit signed by the contractor representative shall be 
provided to HRCE upon completion of each hot work session. Contractor must assign a 
designated fire watch as noted on the permit document who shall remain on site for three 
hours after completion of each hot work session. 

12.16. A school washroom will be designated for use where appropriate. However, protection of the 
surfaces as indicated above must be maintained. It should also be noted that access to the 
building during summer months will be limited for security reasons. Contractor is responsible to 
provide temporary portable washroom facilities for general use of contractor staff. 

12.17. Access to Interior of School - All interior access is to be scheduled with the PM. This will allow 
for notice to the school admin., custodial and possible scheduling of a security guard for after 
hour access. 
 

12.18. Adhesives / Torch Work - All adhesive use and torch work must be completed after school 
hours. 
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13. Cleaning 

13.1. Ensure that during and after construction the public streets and existing asphalt parking lot 
are cleaned as required. 

 
14. Salvage 

14.1. Unless otherwise specified, salvaged material resulting from construction, and surplus 
materials and construction debris shall become property of Contractor, who must dispose of 
it away from Site.   

 
15. Site Limitations 

15.1. Since the existing building will be occupied during the Work (in accordance with the Phasing 
Schedule) the Architect will designate the precise areas on the site which may be utilized for 
work and storage, and where personnel will be permitted to be present.  Refer also to 
Drawings.  Allow for hoarding to secure construction areas from occupied portions of the 
Building and Site.   

15.2. All access to the construction site is to be coordinated with the Project Manager for HRCE 
and communicated at the pre-construction meeting. 

15.3. Any Work carried out in the building is to be carried out during hours approved by the School 
Administration. 

15.4. Any disruption to services within the building must occur during hours approved by School 
Administration. 

15.5. Any Work which may have an adverse affect on the occupancy functions, must have prior 
approval of the School Administration and may require scheduling during off-hours. 

 
16. Security Regulations 

16.1. Perform Work in conformance to the security regulations of the building as directed by the 
Project Manager for HRCE. 

 
17. Project Identification 

17.1. No project sign is required on this Project. 
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18. Owner's Occupancy 

18.1. The Owner reserves the right to occupy and use portions of the Project, whether partially or 
entirely completed, or whether completed on schedule or not, provided such occupancy 
does not interfere with the Contractor's continuing Work. 

18.2. Partial occupancy or installation by the Owner of his equipment shall not imply acceptance of 
the Project in whole, or in part, nor shall it imply acknowledgement that terms of the 
Agreement are fulfilled. 

 
 END OF SECTION 01 11 00 
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SECTION 01 11 25 - PRICES 
 
1. General 

1.1. Prices included in the Contract shall be complete for the applicable Work, and shall include 
for each price: 
1.1.1. Expenditures for wages and for salaries of workmen, engineers, superintendents, 

draftsmen, foremen, timekeepers, accountants, expeditors, clerks, watchmen and 
such other personnel as may be approved, employed directly under the Contractor 
and while engaged on the applicable Work at the site and expenditures for travelling 
and HRCE allowances of such employees when required by location of the applicable 
Work or when covered by trade agreements and when approved; provided, 
however, that nothing shall be included for wages or salary of the Contractor if an 
individual, or of any member of the Contractor's firm if the Contractor is a firm or 
the salary of any officer of the Corporation if the Contractor is a corporation, unless 
otherwise agreed to in writing. 

1.1.2. Expenditures for material used in or required in connection with the construction of 
the applicable Work including material tests and required by the laws or ordinances 
of any authority having jurisdiction and not included under Subparagraph .9. 

1.1.3. Expenditures for preparation, inspection, delivery, installation and removal of 
materials, equipment, tools and supplies. 

1.1.4. Temporary facilities as required for the applicable Work. 
1.1.5. Travelling expenses properly incurred by the Contractor in connection with the 

inspection and supervision of the applicable Work or in connection with the 
inspection of materials prepared or in course of preparation for the applicable Work 
and in expediting their delivery. 

1.1.6. Rentals of all equipment whether rented from the Contractor or others, in 
accordance with approved rental agreements including any approved applicable 
insurance premiums thereon and expenditures for transportation to and from the 
site of such equipment, costs of loading and unloading, cost of installation, 
dismantling and removal thereof and repairs or replacements during its use on the 
applicable Work, exclusive of any repairs which may be necessary because of defects 
in the equipment when brought to the Work or appearing within thirty (30) days 
thereafter. 

1.1.7. The cost of all expendable materials, supplies, light, power, heat, water and tools 
(other than tools customarily provided by tradesmen) less the salvage value thereof 
at the completion of the applicable Work. 
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1.1.8. Assessments under the Workmen's Compensation Act, the Unemployment 
Insurance Act, Canada Pension Act, statutes providing for government 
hospitalization, vacations with pay or any similar statutes; or payments on account 
of usual vacations made by the Contractor to his employees engaged on the 
applicable Work at the site, to the extent to which such assessments or payments 
for vacations with pay relate to the Work covered by the specified price; and all sales 
taxes or other taxes where applicable. 

1.1.9. The amounts of all Subcontracts related to the specified price. 
1.1.10. Premiums on all insurance policies and bonds called for under this Contract as 

related to the specified price. 
1.1.11. Royalties for the use of any patented invention on the applicable Work. 
1.1.12. Fees for licenses and permits in connection with the applicable Work. No Building 

Permit is required for the project. 
1.1.13. Duties and taxes imposed on the applicable Work. 
1.1.14. Such other expenditures in connection with the applicable Work as may be 

approved. 
1.1.15. Provided always that except with the consent of the Owner, the above items of cost 

shall be at rates comparable with those prevailing in the locality of the Work. 

 
 

END OF SECTION 01 11 25 
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SECTION 01 11 41 - PROJECT COORDINATION 
 

 
 
1. Requirements Included 

1.1. Each Trade Contractor’s responsibilities include the coordination of Work within his own 
Contract and with the Work of other Contracts. 

 
2. Related Requirements 

2.1. Project Meetings: Section 01 31 19 
2.2. Submittals: Section 01 33 00 

 
3. Description 

3.1. Coordinate Work on which subsequent Work depends to facilitate mutual progress, and to 
prevent conflict between parts of the work. 

3.2. Ensure that each Section makes known for the information of the Construction Manager and 
other Sections, the environmental and surface conditions required for the execution of its 
Work, and the sequence of others Work required installation of its Work. 

3.3. Ensure that each Section, commencing Work, and that each Section is assisted in the 
execution of its preparatory Work by Sections depending upon its preparation. 

3.4. Deliver materials supplied by one Section to be installed by another well before the 
installation begins. 

3.5. Sections giving installation information in error, or too late to incorporate in the Work, shall 
be responsible for having Work done which was thereby additionally made necessary. 

3.6. Coordinate warranty conditions of interconnected Work to ensure that full coverage is 
obtained. 

3.7. Remove work installed in error which is unsatisfactory for subsequent Work. 

 
4. Cutting And Patching 

4.1. Include under Work of this Section all cutting and patching of asphalt required by the Work. 
4.2. Finish new surfaces flush with existing surfaces.   
4.3. Cut and patch as required making work fit. 
4.4. Make cuts with clean, true, smooth edges. 
4.5. Patching of existing or new asphalt shall be performed only by workmen with expertise in 

that particular trade and who normally perform that Trade.  
4.6. Replace, and otherwise make good, damaged or defective Work. If required by the 

Construction Manager.  
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4.7. Do not endanger Work or property by cutting, digging, or similar activities. No Section shall 
cut or alter the Work of another Section unless approved by the Section which has installed 
it. 

4.8. Cut and drill with true smooth edges and to minimum suitable tolerances. 
4.9. If required, before cutting, drilling, or sleeving structural load bearing elements, obtain 

approval of location and methods. 
4.10. Cutting, drilling and sleeving of Work shall be done only by the Section which has installed it.  

The Section requiring drilling and sleeving shall inform the Section performing the Work of 
the location and other requirements for drilling and sleeving. The Contractor shall directly 
supervise performance of cutting and patching. 

4.11. Cutting and Patching for Holes Required by Mechanical & Electrical Work: 
4.11.1. Include under Work of Mechanical Divisions cutting or provision of holes up to 8” in 

diameter and related patching. 
4.11.2. Include under Work of this Section holes and other openings required by the work of 

Mechanical Divisions which are larger than 8” in diameter or least dimension, and 
chases, bulkheads, furring and required patching. This Section shall be responsible 
for determination of Work required for holes in excess of 8” diameter or least 
dimension. 

4.11.3. Include under the Work of Electrical Divisions all cutting or provision of holes and 
related patching for the Work of that Division. 

4.12. Include under Work of this Section all other cutting and patching required by the Work 
except as described in Clause .11 above. 

4.13. Patching or replacement of damaged Work shall be done by the Subcontractor under whose 
Work it was originally executed, and at the expense of the Subcontractor who caused the 
damage. 

4.14. Make patches invisible in final assembly. 

 
5. Quality Assurance 

5.1. Requirements of Regulatory Agencies: 
5.1.1. Make known and coordinate the requirements of jurisdictional authorities, as made 

explicit by the Contract Documents, and by representatives of such authorities 
5.2. Source Quality Control: 

5.2.1. Ensure that Work meets specified requirements 
5.2.2. Schedule, supervise and administer inspection and testing as specified in Section 01 

45 00. 
5.3. Job Records: 

5.3.1. Maintain job records and ensure that such records are maintained by 
subcontractors. 
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Submittals 

5.4. Prepare a Project schedule in accordance with Section 01 33 00, and ensure that all 
subcontractors and suppliers are aware of the details of this schedule, and progressively of 
their general compliance with the schedule. 

5.5. Become aware of the required submittals specified in each Section, and expedite submission 
of such submittals so as not to hinder the Project Schedule. 

5.6. Review submittals and make comments as specified in Section 01 33 00. 

 
6. Job Conditions 

6.1. Ensure that Work proceeds under conditions meeting specified environment and job safety 
requirements 

6.2. Ensure that protection of adjacent property and the Work is adequately provided and 
maintained to meet specified requirements. 

 
7. Product Delivery, Storage And Handling 

7.1. Site has limited spaces for storage, only delivery of materials agreed upon by the Construction 
Manager will be allowed. Comply with Construction Manager’s allocations. Any requirement 
for modifications to the building in order to allow delivery and storage of the materials to 
complete this work is the responsibility of the contractor. 

7.2. Schedule delivery of products & removal of material with Construction Manager. 
7.3. Make available areas for storage of products and construction equipment to meet specified 

requirements, and to ensure a minimum of interference with progress of the Work and 
relocations. 

7.4. Trade Contractor to provide flag persons, traffic signals, barricades and Flares/lights/lanterns 
as required to perform the Work and to protect the public. 

7.5. Material and Waste - Deliveries and Removals - Must be coordinated to be completed 30 
minutes after school dismissal where applicable. 

 
END OF SECTION 01 11 41 
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SECTION 01 31 19 – PROJECT MEETINGS 
 
1. Pre-Award Meeting 

1.1. A Pre-award meeting will be held at which time the following will be addressed: 
1.1.1. Owner and HRCE’s functions. 
1.1.2. The Consultant and the Consultant’s functions. 
1.1.3. The General Contractor and the General Contractor’s functions. 
1.1.4. Documentation requirements from the General Contractor. 
1.1.5. Obligee for Performance and Payment Bonds from Sub-contractors. 
1.1.6. Progress Claims. 
1.1.7. CO’s & CCO’s. 
1.1.8. Construction Schedule. 
1.1.9. Project Start-up. 
1.1.10. Job Meetings. 
1.1.11. Superintendent – General Contractor’s Representative. 
1.1.12. Design / Administration authority. 
1.1.13. Owner’s Representative. 
1.1.14. Special Consultants. 
1.1.15. Quality of Workmanship. 
1.1.16. Accountability. 
1.1.17. Harmonized Sales Tax. 
1.1.18. Contract Close-out Documentation. 

  
2. Preconstruction Meeting 

2.1. Within fifteen (15) days after award of Contract, arrange a meeting between the, Consultant, 
Subcontractors, Project Superintendents, Inspection and Testing Company Representatives, 
and representatives of others whose coordination is required during construction. 

2.2. Discuss at the meeting the means by which full cooperation and coordination of the 
participants during construction can be achieved. 

2.3. Document the responsibilities and necessary activities of the participants during construction 
as discussed, and distribute to each participant. 

2.4. Establish procedures for maintenance and completion of Project record drawings specified in 
Section 01 77 00. 

2.5. Review and establish methods of maintaining life safety and egress for the school occupants.  
Communicate these methods thoroughly with the School Principal. 

 
3. Progress Meeting 

3.1. Invite representatives of HRCE, to attend twice monthly site meetings called by the 
Contractor during the progress of the Work.  
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3.2. Inform HRCE of each meeting and of proposed agenda a minimum of five (5) days before 
meeting. 

3.3. Submit proposed schedule of site meetings to Engineer and Owner. 
3.4. Record, prepare and distribute minutes of each meeting to HRCE and to each other 

participant within 72 hours of meeting. 
3.5. Ensure that all representatives who attend meetings have the authority to conduct business 

on behalf of firms they represent. 
3.6. Details of Progress Meetings to be discussed at the project start-up meeting. 

 
4. Suggested Agendum (Preconstruction Meeting) 

4.1. Distribution and discussion of: 
4.1.1. List of major subcontractors and suppliers. 
4.1.2. Projected Construction Schedules. 

4.2. Critical work sequencing. 
4.3. Major equipment deliveries and priorities. 
4.4. Project Coordination: 

4.4.1. Designation of responsible personnel. 
4.5. Procedures and Processing of: 

4.5.1. Field decisions 
4.5.2. Proposal requests 
4.5.3. Submittals 
4.5.4. Change orders 
4.5.5. Applications for Payment. 

4.6. Adequacy of distribution of Contract Documents. 
4.7. Procedures for maintaining Record Documents. 
4.8. Use of premises: 

4.8.1. Office, work and storage areas. 
4.8.2. Owner’s requirements. 

4.9. Construction facilities, controls and construction aids. 
4.10. Safety/Tool Box Meetings. 
4.11. Security procedures. 
4.12. Housekeeping procedures. 
4.13. Egress/life safety procedures 

 
5. Suggested Agendum (Progress Meetings) 

5.1. Review and approval of minutes of previous meeting. 
5.2. Safety meeting minutes. 
5.3. Review of work progress since previous meeting. 
5.4. Field observations, problems, conflicts. 
5.5. Problems which impede Construction Schedule. 
5.6. Review of off-site fabrication, delivery Schedules. 



HALIFAX REGIONAL 
CENTRE FOR EDUCATION 

SECTION 01 31 19 
PROJECT MEETINGS Page 74 of 122 

 
 

5.7. Corrective measures and procedures to regain projected schedules. 
5.8. Revisions to Construction Schedules. 
5.9. Maintenance of quality standards. 
5.10. Pending changes and substitutions and effect on Construction Schedule. 
5.11. Other Business. 

 
6. Attend, with representatives of HRCE weekly meetings with the School Administration to review 

construction activities and concerns of Building Occupants. 
7. Quarterly meetings with Contractor and the HRCE / User during Warranty Period including major 

sub-trade contractors. 
8. Dates for meetings will be set at time of completion. 

 
 

END OF SECTION 01 31 19 
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SECTION 01 33 00 – SUBMITTAL PROCEDURES 
 
1. General Requirements 

1.1. Make submittals specified in this Section to Consultant unless otherwise specified, with 
additional submissions made, in manner he directs, to other parties involved with 
construction of the Project as their interests are concerned.  These parties are, but shall not 
be restricted to, consultants, jurisdictional authorities, and Subcontractors whose Work must 
be coordinated with Work related to Submittals. 

1.2. Ensure that submissions are made to allow sufficient time for review without the 
construction schedule being delayed. 

 
2. Document Submissions Required 

2.1. At Commencement of Contract: 
2.1.1. Performance and Payment Bonds. 
2.1.2. Public Liability and Property Damage Insurance Certificates. 
2.1.3. List of Subcontractors by firm name. 
2.1.4. Construction Schedule and other required schedules and estimates. 
2.1.5. Site Specific Safety Plan/Safety Policy. 
2.1.6. Workers’ Compensation Board status. 

2.2. During Construction: 
2.2.1. Weekly progress reports. 
2.2.2. Job meeting reports and minutes. 
2.2.3. Updated construction schedules. 
2.2.4. Shop drawings as required. 
2.2.5. Inspection and test reports. 
2.2.6. Daily communication of Hot Work Permits as needed. 

2.3. Submissions at completion of Work are specified in Section 01 77 00, Contract Closeout. 

 
3. Administrative 

3.1. Submit to Consultant submittals listed for review.  Submit promptly and in orderly sequence 
to not cause delay in Work.  Failure to submit in ample time is not considered sufficient 
reason for extension of Contract Time no claim for extension by reason of such default will be 
allowed. 

3.2. Do not proceed with Work affected by submittal until review is complete. 
3.3. Present shop drawings, product data, samples and in Imperial units. 
3.4. Review submittals prior to submission to Consultant.  This review represents that necessary 

requirements have been determined and verified, or will be, and that each submittal has 



HALIFAX REGIONAL 
CENTRE FOR EDUCATION 

SECTION 01 33 00 
SUBMITTAL PROCEDURES Page 76 of 122 

 
 

been checked and coordinated with requirements of Work and Contract Documents.  
Submittals not stamped, signed, dated and identified as to specific project will be returned 
without being examined and considered rejected. 

3.5. Notify Consultant in writing at time of submission, identifying deviations from requirements 
of Contract Documents stating reasons for deviations. 

3.6. Verify field measurements and affirm that affected adjacent work is coordinated. 
3.7. Contractor’s responsibility for errors and omissions in submission is not relieved by 

Consultant’s review of submittals. 
3.8. Contractor’s responsibility for deviations in submission from requirements of Contract 

Documents is not relieved by Consultant’s review. 
3.9. Keep one review copy of each submission on site. 

 
4. Construction Schedules 

4.1. Submit proposed construction schedule at beginning of Project, as specified in Project 
Documents. 

4.2. As construction progresses, submit up-dated construction schedules as specified in Project 
documents. 

 
5. Shop Drawings And Product Data 

5.1. The term “shop drawings” means drawings, diagrams, illustrations, schedules, performance 
charts, brochures and other data which are to be provided by Contractor to illustrate details 
of a portion of Work. 

5.2. Submit drawings stamped and signed by professional consultant registered or licensed in 
Province of Nova Scotia of Canada. 

5.3. Indicate materials, methods of construction and attachment or anchorage, erection 
diagrams, connections, explanatory notes and other information necessary for completion of 
Work.  Where articles or equipment attach or connect to other articles or equipment, 
indicate that such items have been coordinated, regardless of Section under which adjacent 
items will be supplied and installed.  Indicate cross references to design drawings and 
specifications. 

5.4. Allow seven (7) days for Consultant’s review of each submission.  Do not proceed with work 
involving relevant products until completion of shop drawing review. 

5.5. Adjustments made on shop drawings by Consultant are not intended to change Contract 
Price. If adjustments affect value of work, state such in writing to Consultant prior to 
proceeding with work. 

5.6. Make changes in shop drawings as Consultant may require, consistent with Contract 
Documents.  When resubmitting, notify Consultant in writing of revisions other than those 
requested. 
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Accompany submission with transmittal letter, in duplicate, containing: 

5.6.1. Date 
5.6.2. Project title and number 
5.6.3. Contractor’s name and address 
5.6.4. Identification and quantity of each shop drawing, product data and sample. 
5.6.5. Other pertinent data. 

5.7. Submission to include: 
5.7.1. Date and revision dates. 
5.7.2. Project title and number. 
5.7.3. Name and address of: 

5.7.3.1. Subcontractor. 
5.7.3.2. Supplier. 
5.7.3.3. Manufacturer. 

5.7.4. Contractor’s stamp, signed by Contractor’s authorized representative certifying 
approval of submissions, verification of field measurements and compliance with 
Contract Documents. 

5.7.5. Details of appropriate portions of Work as applicable: 
5.7.5.1. Fabrication. 
5.7.5.2. Layout, showing dimensions, including identified field dimensions, and 

clearances. 
5.7.5.3. Setting or erection details. 
5.7.5.4. Capacities. 
5.7.5.5. Performance characteristics. 
5.7.5.6. Standards. 
5.7.5.7. Relationship to adjacent work. 

5.8. After Consultant’s review, distribute copies. 
5.9. Submit for review one electronic copy in PDF file format of shop drawings for each 

requirement requested in specification Sections and as Consultant may reasonably request. 
5.10. Submit electronic copies of product data sheets for brochures for requirements requested in 

specification Sections and as requested by Consultant where shop drawings will not be 
prepared due to standardized manufacture of product. 

5.11. Submit electronic copies of test reports for requirements requested in specification Sections 
and as requested by Consultant. 
5.11.1. Report signed by authorized official of testing laboratory that material,  product 

or system identical to material, product or system to be provided has  been 
tested in accord with specified requirements. 

5.11.2. Testing must have been within three (3) years of date of contract award for 
 project. 
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5.12. Documentation of testing and verification actions taken by manufacturer’s representative to 
confirm compliance with manufacturer’s standards or instructions. 

5.13. Delete information not applicable to project. 
5.14. Supplement standard information to provide details applicable to project. 

5.14.1. If upon review by Consultant, no errors or omissions are discovered or if only minor 
corrections are made, copies will be returned and fabrication and installation of 
work may proceed.  If shop drawings are rejected, noted copy will be returned and 
resubmission of corrected shop drawings, through same procedure indicated above, 
must be performed before fabrication and installation of work may proceed. 

5.14.2. Without restricting generality of foregoing, Contractor is responsible for dimensions 
to be confirmed and correlated at job site, for information that pertains solely to 
fabrication processes or to techniques of construction and installation and for 
coordination of work of sub-trades. 

5.15. Shop Drawings are specified for submission under the following: 

Section 03 20 00 Concrete Reinforcement 
Section 05 12 23 Structural Steel 
Section 05 31 00 Steel Deck 
Section 05 50 00 Metal Fabrications 
Section 06 10 11 Rough Carpentry 
Section 06 40 00 Architectural Woodwork 
Section 07 41 43 Aluminum Composite Panels 
Section 07 46 13 Preformed Metal Siding 
Section 07 55 00 Modified Bitumen Roofing System & Flashing 
Section 07 84 00 Fire Stopping and Smoke Seals 
Section 08 11 14 Steel Doors & Frames 
Section 08 11 16 Aluminum Doors & Frames 
Section 08 14 10 Wood Doors 
Section 08 50 50 Aluminum Windows 
Section 08 62 11 Vinyl Windows 
Section 08 71 10 Door Hardware 
Section 09 22 16 Non-Load Bearing Wall Framing 
Section 09 30 13 Ceramic Tile 
Section 10 11 13 Communication Boards 
Section 10 11 23 Tackboards 
Section 10 14 53 Traffic Signs 
Section 10 28 10 Toilet & Bath Accessories 
Section 10 50 00 Miscellaneous Specialties 
Section 11 40 11 Food Services Catalogued & Custom Equipment 
Section 12 21 13 Horizontal Blinds 
Section 12 21 16 Roller Shades 
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Section 14 42 13 Wheelchair Platform Lift 
All pre-manufactured Mechanical & Electrical items as noted in Mechanical & Electrical Divisions.  

 
6. SAMPLES 

6.1. Submit for review samples in duplicate as requested in respective specification Sections, as 
requested by the Consultant.  Label samples with origin and intended use. 

6.2. Deliver samples prepaid to Consultant’s business address. 
6.3. Notify Consultant in writing, at time of submission of deviations in samples from 

requirements of Contract Documents. 
6.4. Adjustments made on samples by Consultant are not intended to change. 
6.5. Make changes in samples which Consultant may require, consistent with Contract 

Documents. 
6.6. Reviewed and accepted samples will become standard of workmanship and material against 

which installed work will be verified. 
6.7. Samples are specified for submission under the following Sections: 

Section 07 41 43 Aluminum Composite Panels 
Section 07 46 13 Preformed Metal Siding 
Section 08 14 10 Wood Doors 
Section 08 50 50 Aluminum Windows 
Section 09 30 13 Ceramic Tile 
Section 09 51 13 Acoustical Ceiling Units 
Section 09 65 19 Resilient Tile Flooring 
Section 12 21 13 Horizontal Blinds 
Section 12 21 16 Roller Shades 
Refer to Mechanical & Electrical Divisions for sample requirements in those Trades. 
 
 

7. Record Drawings 
7.1. Record, as the Work progresses, changes and deviations in the location of Work concealed by 

the finished Work, and such other approved changes that occur during progress of Work, to 
ensure that an accurate record is provided for future maintenance and alterations. 

7.2. White prints will be provided by the HRCE for use in preparing record drawings.  Record 
changes in the Work on these prints in red ink. 

7.3. Dimension location of concealed Work in reference to building walls, and elevation in 
reference to floor elevation.  Indicate at which point dimension is taken to conceal Work.  
Dimension all terminations and offsets of runs of concealed work. 

7.4. Record work constructed differently than shown on Contract Documents, changes in the 
work caused by site conditions, by Owner, Consultant, Contractor and Subcontractor 
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originated changes, and by site instructions, supplementary instructions, field orders, change 
orders, addenda, correspondence and directions of jurisdictional authorities. 

7.5. Record location of mechanical and electrical services, piping, valves, conduits, pull boxes, 
junction boxes and similar work not clearly in view, and position of which is required for 
maintenance, alteration work and future additions.  Do not conceal critical work until its 
location has been recorded. 

7.6. Identify record drawings as a "Project Record Copy".  Maintain in good condition, do not use 
for construction purposes and make available to Consultant at all times. 

7.7. Submit record drawings at completion of Work.  Final acceptance of the Work will be 
predicated on receipt and approval of record drawings. 

 
8. Extra Stock 

8.1. Supply extra stock at completion of Project as specified in other Sections of the Project 
Manual. 

8.2. Deliver extra stock as directed by the Architect to location he designates. 
8.3. Extra stock is specified to be supplied in the following Sections: 

 Section 09 30 13 Ceramic Tile 
 Section 09 51 13 Acoustical Ceiling Units 
 Section 09 65 19 Resilient Tile Flooring 
 Section 09 91 23 Painting 
 Refer to Mechanical & Electrical Divisions for Extra Stock requirements in those Trades. 
 
 
 
 

9. Maintenance Manual & Operating Instructions 
9.1. Submit three (3) copies of Maintenance Manual with application for completion certificate.   
9.2. Include in Maintenance Manual one (1) copy of each final approved shop drawing issued for 

Project on which have been recorded changes made during fabrication and installation 
caused by unforeseen conditions. 

9.3. Submit extended guarantees together in one (1) report binder. 
9.4. The Manuals shall: 

9.4.1. Consist of a hard-cover, black, vinyl-covered, loose-leaf, letter-size binder. 
9.4.2. Have a title sheet, or sheets preceding data on which shall be recorded Project 

name, Project number, date, list of contents, and Contractor's and Subcontractors' 
names. 

9.4.3. Be organized into applicable Sections of Work with each Section separated by hard 
paper dividers with plastic covered tabs marked by Section. 
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9.4.4. Contain only typed or printed information and notes, and neatly drafted drawings. 
9.4.5. Contain maintenance and operating instructions on all building, and mechanical and 

electrical equipment. 
9.4.6. Contain maintenance instructions as specified in various Sections. 
9.4.7. Contain brochures and parts lists on all equipment. 
9.4.8. Contain sources of supply for all proprietary products used in the Work. 
9.4.9. Contain lists of supply sources for maintenance of all equipment in Project of which 

more detailed information is not included above. 
9.4.10. Contain finished hardware schedule. 
9.4.11. Contain charts, diagrams and reports specified in Mechanical & Electrical Divisions. 

 
10. Extended Warranties 

10.1. Submit the extended warranties listed in this Article and as specified in each applicable 
Section of this Project Manual. 

10.2. Extended warranties shall commence on termination of the standard one-year warranty 
granted in this Contract. 

10.3. Submit each extended warranty on a standard Form of Warranty, a sample of which is 
included in this Section. 

10.4. Secure each extended Warranty by a Maintenance Bond in an amount indicated. 
10.5. Submit extended warranties for: 

Section 06 40 00 Architectural Woodwork – extended 4 years 
Section 07 41 43 Aluminum Composite Panels – extended 10 years (panel finish) 
Section 07 55 00 Modified Bitumen Roofing System & Flashing: 
• 2 year CRCA materials and workmanship against leaks and blow off 
• 10 year material warranty the membrane will perform as a roofing material 
• 1 year CRCA warranty against defects of materials and workmanship for the sheet metal 

work. 
Section 07 92 10 Joint Sealants – extended 5 years 
Section 08 11 16 Aluminum Doors & Frames – extended 4 years 
Section 08 14 10 Wood Doors – extended 4 years 
Section 08 50 50 Aluminum Windows – extended 4 years 
Section 08 62 11 Vinyl Windows – extended 5 years 
Section 08 71 10 Door Hardware – various, refer to that Section 
Section 09 30 13 Ceramic Tile – extended 4 years 
Section 09 51 13 Acoustical Ceiling Units – extended 4 years 
Section 09 65 19 Resilient Tile Flooring – extended 4 years 
Section 10 11 13 Communication Boards – extended 24 years 
Section 10 11 23 Tackboards – extended 9 years 
Section 12 21 13 Horizontal Blinds – extended 5 years 
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Section 12 21 16 Rollers Shades – extended 5 years 
Section 14 42 13 Platform Lift – extended 5 years 
Refer to Mechanical & Electrical Divisions for extended Warranty requirements in those 
trades. 
 

11. Inspection Laboratory Reports 
11.1. Submit copies of inspection and test reports obtained by the Contractor and Subcontractors 

for their Work or for Jurisdictional Authorities, if requested by Consultant. 
11.2. Submit reports in accordance with requirements specified in Section 01 41 00. 

 
12. Documentation On Suppliers & Manufacturers 

12.1. Provide information under headings identifying the following: Associated Technical Section, 
Manufacturer, Supplier, Contact Name, and Phone Numbers. 

 
 
 

SAMPLE FORM OF WARRANTY FOLLOWS THIS PAGE 
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Sample Form for Warranty 
 
 
Date  

Client  

Project  

  

Warranty  

 (title of work) 

 
We hereby undertake to warrant all materials supplied and installed under our Contracts and include the 
providing of necessary materials and labour to cover the result of faulty materials or workmanship.  
Upon written notification from Client or the Architect that the above work is defective any repair or 
replacement work required shall be to the Architect's satisfaction at no cost to the Client.  This Warranty 
shall not apply to defects caused by the work of others, maltreatment of materials, negligence or Acts of 
God.  This Warranty shall remain in effect for the total period from the acceptance of the Work to 
(....date....), irrespective of the date of completion or the beneficial use by the Owner. 

Signature 
 

Authorized Signing Officer 
 

Name of Firm 
 

Address 
 

 
END OF SECTION 01 33 00 
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SECTION 01 35 13 – APPENDIX A - SPECIAL PROJECT PROCEDURES 

 
1. Introduction 

1.1. School construction, renovation and maintenance projects are scheduled every year as a 
normal and necessary course of business by operations departments in each Nova Scotia 
Centre for Education. Building modifications, repairs and additions/demolitions to buildings 
may impact the school environment without appropriate controls. With increased controls 
based primarily on the CSA standards implementation, proper scheduling and clear 
communication on adequate controls can be put into place to eliminate/minimize the impact 
to all occupants. 

1.2. Projects of this nature may generate varying levels of dusts, noises and odors. It is possible, 
unknown/unforeseeable environmental contaminants, such as spills, mould, fumes, lead or 
asbestos exposure maybe identified. 

1.3. To successfully complete work within the school environment, it is necessary to plan and 
implement appropriate containment and control strategies. This document is developed to 
provide a minimum standard for contaminant controls for various types of projects in 
schools. These standards are in addition to and should complement all legislated protocols 
for working with regulated materials such as asbestos, lead paints, PCB's etc. 

1.4. Executing a successful project will depend primarily on clear, concise communication. This 
may involve a number of parties (Project Manager, Operations staff, School Administration 
and Health & Safety staff and Joint Occupational Health & Safety Committee). 
 

2. Communication Plan 
2.1. The most critical element of any project management plan is effective communication 

between all stakeholders. Communication between the Operations project 
manager/supervisor, the contractor and school administrators before the start of a project is 
very important. This meeting is meant to explain the scope, schedule and risk assessment for 
the project. The meeting will also help establish clear expectations when managing planned 
and unplanned exposure risks associated with contaminant controls. 

2.2. The communication plan shall include: 
2.2.1. A description of potential contaminants, which may include but is not limited to: 

2.2.1.1. Particulates (dirt, concrete/silica, steel, fiberglass, wood dust, ash, cellulose, 
etc.) 

2.2.1.2. Moisture: external water  infiltration, internal system leaks (domestic 
water, sanitary, storm, sprinkler) 

2.2.1.3. Noise from equipment/tool operation, 
2.2.1.4. Fumes/odors from equipment exhaust, boiler exhaust, septic waste, 

chemical/adhesives, etc. 



HALIFAX REGIONAL 
CENTRE FOR EDUCATION 

SECTION 01 35 13 
APPENDIX A – SPECIAL 
PROJECT PROCEDURES 

Page 85 of 122 

 
 

2.2.1.5. Hazardous materials including, asbestos, PCB, mercury, lead, fuel oil, 
fungi/mould, etc. 

2.2.1.6. Excessive heat/cold 
2.2.2. A description of the control measure which may include but not be limited to: 

2.2.2.1. Isolation within an enclosure (water, noise, hazardous materials) 
2.2.2.2. Ventilation and filtration 
2.2.2.3. Dehumidifiers/blowers (moisture) 
2.2.2.4. Personal protective equipment 
2.2.2.5. Schedule outside or inside school hours 
2.2.2.6. Sound dampeners 
2.2.2.7. Monitoring 
2.2.2.8. Security 

2.2.3. Other Hazards created by the work, including but not limited to fire safety and the 
need to alter fire safety plans. 

2.3. For small routine work orders the communication plan may only involve one tradesperson 
and the school principal or designate. This communication is equally as important for 
management of contaminant controls. 

 
3. Contaminant Control Management 

3.1. Regardless of the contaminant or control measure used, the following procedures shall apply 
for every project: 
3.1.1. Every project, including all routine work requests, shall be assessed, as per this 

document, by appropriate personnel for potential contaminant risk. 
3.1.2. Clear lines of communication must be established between project personnel, site 

supervisor or project manager and the school administration. 
3.1.3. Control strategies as per this document, shall be, communicated to workers as well 

as the site JOHSC and implemented prior to starting the work. 
3.1.4. Where isolation is used as a control, all entry points must be clearly posted to 

describe the purpose of the enclosure and limitations of access. 
3.1.5. During the execution of the project, the control measures must be regularly 

inspected and maintained before the start of each work shift, and throughout the 
shift as required. 

3.1.6. A process for stop work and remediation orders must be established to ensure the 
project manager; site supervisor and school administrator have a means to cease 
project operations when a contaminant control breach may impact the school 
environment. Breached control measures must be reported immediately to HRCE 
project manager upon discovery. He/she will be responsible to communicate to the 
school principal or designate. Work shall be stopped immediately until the control 
measures are re-established. 
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3.1.7. Access to the controlled work site is only permitted by authorized personnel. The 
project supervisor or designate shall determine appropriate personal protective 
equipment (PPE) and necessary worker orientation. 

 
4. Particulate Control 

4.1. Exposure to minimal levels of dust is a normal condition in most outdoor and indoor 
environments and is typically controlled inside a building through building ventilation, 
filtration and routine housekeeping measures. However, as noted, construction projects 
generally create elevated dust levels in work areas, whether inside or outside of a building. 

4.2. Operational Services Managers must ensure maintenance staff and contracted service 
providers implement dust control measures appropriate for the type and scope of work being 
performed. This will include assessing the type and amount of dust being created as well as 
the location of the work being conducted. 
4.2.1. Interior Construction Projects: 
4.2.2. Construction projects may be described as projects that may include UV Upgrades, 

wall creation/demolition, etc. 
4.3. As a minimum for these types of construction projects, all interior entry points into a 

construction zone must be effectively sealed. The barrier must prevent contaminants from 
the work area to be distributed to other areas of the school. Appropriate signage must be 
posted to indicate only authorized persons are permitted access. 

4.4. Entrance design could range from a two flap plastic tarp door to a fully constructed sealed 
entry door with negative hepa-filtered ventilation on the construction side of the barrier. 

4.5. Exterior Construction Projects: 
4.5.1. Exterior work shall be performed so as not to affect the safety of building occupants. 

It will also provide controls to avoid impact to adjacent properties. Depending up on 
the results identified in the risk assessment, at a minimum consideration must be 
given to prevent dust from entering into the school environment. This may be 
controlled through isolation, dampening application, closing building AHU and 
window/door openings. 

 
5. Noise Control 

5.1. Hearing plays an essential role in communication, speech and language development and 
learning within a school environment. During construction the contractor is responsible for 
ensuring acceptable noise levels will be adhered to for the HRCE staff and students within the 
building. Noise related to a project may prove to be very distracting for staff and students. To 
minimize distractions and interruptions in student learning the following are important to 
consider: 
5.1.1. Contractors are responsible to ensure appropriate noise control measures are taken 
5.1.2. "No work" periods may need to be incorporated into construction schedules 
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5.1.3. Work causing a noise disruption may need to take place during unoccupied times 
and/or during pre-determined acceptable times of the day (i.e. before and after 
class times) 

5.1.4. It may be necessary for the School Administrator to make a request to the HRCE 
Project Manager or the Contractor to exclude undertaking certain noisy activities 
during particular periods and/or activities. 

 
6. Moisture Control 

6.1. Moisture levels are to be controlled during construction and maintenance activities. Moisture 
levels above normal may impact the air in the room and/or building and may also penetrate 
building materials giving the potential to lead to mould growth. 

6.2. Certain activities (i.e. tape and mud of drywall, painting, pressure washing, concrete cutting 
with water or other water based dust-suppression) introduce high amounts of moisture into 
the room environment and ventilation and or drying is required to control local moisture. 

6.3. An enclosure properly set-up to contain other contaminants will similarly contain/control 
high levels of airborne moisture. A wet-vac should be available on-site for activities which 
have a risk of water spillage of more than 5 gallons at any instance. 

6.4. Standing and or stagnate water must be avoided on construction sites, for a number of 
reasons, including, but not limited to; insects breed in these bodies of water, the water may 
give off odours, it is a nuisance to walk through, and it may be an ice hazard in cold weather. 

6.5. It is important that all water leaks and flooding are reported immediately to the HRCE's 
project manager and building supervisor. Where works to existing "plumbing" is to occur the 
water lines (potable, heating, fire suppression) must be isolated and drained (de 
energized/de-pressurized) following Lock Out - Tag Out procedure. Adequate supplies such as 
buckets and absorbents should be present when drains are not available to drain a line. 

6.6. When an interruption to the water supply, potable or service, is to occur then the "owner's 
representative" and building supervisor should be notified 24 hours in advance. Bottled 
water provision may be required. 

6.7. Materials used in the construction and or maintenance activities are to be stored in dry 
areas. The introduction of materials to the activities with moisture levels above the 
acceptable (XXX%)CNBC states for wood, on dry weight basis, a max of 19%, I can't find info 
on drywall but assume it is much lower range is prohibited as these materials are highly 
susceptible to colonization by mould spores. 

 
7. Fumes 

7.1. Fumes may be produced on a project site for a variety of reasons such as use of motorized 
equipment, off gassing of sealants, adhesives and finish products, cutting/torching processes, 
exposure of sanitary systems, process ignition gases such as propane and acetylene, 
proximity of project temporary washrooms, radon, etc. 

7.2. The impact of fumes on occupants may range from discomfort to health risk, to life safety 
risk. 
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7.3. The project manager or supervisor must ensure that all potential fume sources are identified 
and remedial or control measures included in the scope of work by the contractor. 

7.4. Monitoring equipment may be required to determine for example radon exposure or safety 
of confined space access. 

 
8. Activity Assessment 

8.1. Activities that may produce contaminants which require control may be considered as low, 
medium and high impact. 

8.2. Low impact activities include routine maintenance and repairs that may create localized dust 
or odors or brief periods of noise which are not considered harmful to occupants but may be 
a nuisance which requires minimal control. These may include activities such as opening 
ceiling tiles or gyproc walls, replacing a plumbing fixture, paint touch ups, drilling through a 
wall, etc. 

8.3. Medium impact activities include larger repair jobs or longer duration projects that will 
create more wide spread levels of contaminant which must be controlled to prevent 
exposure to building occupants. Boiler cleaning, ceiling replacement, long periods of hammer 
drilling, etc. 

8.4. High impact activities include large demolition and construction projects, or jobs with 
exposure to contaminants that are a risk to health or life safety such as asbestos 
remediation, mould abatement, lead paint clean up, etc. 

 
 
9. Hazard Assessment 

9.1. A hazardous assessment is required to be completed for each job to ensure hazards are 
identified and corresponding controls are implemented. Depending upon the circumstances 
at the site it may be necessary to upgrade and/or add other precautions. 

9.2. Determine the most appropriate hazard classification and apply the corresponding protocols. 
The attached hazard assessment identifies the minimum controls that must be in place 
during the corresponding activities. Depending on the specific circumstances at a site further 
controls may be required. When the hazards are deemed to be in the C or F category the 
form including specific controls must be submitted to the HRCE for review, prior to 
commencing work. The contractor may still be required to complete their own hazard 
assessment of the job/work. 

 
10. Contaminant Controls Procedure for initiating work for all Contaminant Controls: 

10.1. Contaminant Control I 
10.1.1. The tradesperson or project manager for the HRCE will discuss the details, including 

the scope and any impacts of the job/project with the principal. 
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10.1.2. Ensure fire exiting requirements and life safety systems are addressed or adequate 
mitigating plans are implemented for the building, construction staff and building 
occupants. 

10.1.3. Presence of lead paint or ACM's (Asbestos Containing Materials) must be 
determined prior to the start of any job. Specific protocols or Codes of Practice may 
apply. 

10.1.4. Consideration will be given for work that is anticipated to generate significant noise, 
odours or VOC's (Volatile Organic Compounds) and this will be scheduled outside of 
school hours or during times when the noise will not disrupt occupant activities. This 
will require coordination with the Principal. 

10.1.5. The work area shall be isolated where possible. This may be achieved at varying 
levels, by closing doors and opening outside windows for ventilation or by installing 
appropriate hoarding and negative pressure units to ensure contaminants are not 
circulated throughout the school causing further health and safety concerns. 

10.1.6. Dust shall be minimized during the activity. When drilling, sanding or cutting is 
taking place, wetting the area may be necessary to reduce dust. 

10.1.7. Good housekeeping practices shall be maintained at all times on the work site. Bag 
and remove dust and debris from the building as soon as possible. 

10.1.8. Possible environmental impacts shall be managed and minimized. If work uncovers 
environmental contaminants or suspected contaminants such as oil spills (current or 
historic) or potentially friable asbestos materials (check the school asbestos audit) 
that may be disturbed, this information shall be brought to the attention of the 
HRCE's employee responsible for the project so that appropriate actions can be 
taken. 

10.1.9. When the activity is completed the work area shall be inspected and cleaned. Dust 
and debris shall be removed from the area and all efforts will be made to return 
items to their pre-maintenance activity location. 

10.1.10. The Principal shall be notified that the work is completed. 
 

10.2. Contaminant Control II - All Contaminant Control I measures shall apply, as well as; 
10.2.1. Cover furniture, bookshelves and teaching materials with plastic sheets. 
10.2.2. Water misting while performing dust generating activities may be required. 
10.2.3. Seal un-used doors. Seal wall penetrations, electrical outlets, or any other source of 

air leaks in the construction area. 
10.2.4. Seal exhaust air vents in construction area and open the windows. If possible shut 

down air handling system in the area for duration of project. 
10.2.5. A walk out mat at exterior of exit door to trap dust may be required. 

 
10.3. Contaminant Control III - All Contaminant Control I and II measures shall apply, as well as; 

10.3.1. Install an impermeable dust barrier from the true ceiling to the floor consisting of 
two layers of 6 mil fire retardant polyethylene or solid wall and sealed door. The wall 
shall remain in place until the job is finished and the clean-up is completed. 
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10.3.2. Seal all wall penetrations 
10.3.3. Seal off all return and supply air handling ducts and close all windows. 
10.3.4. Turn off the air handling system in the area of construction. 
10.3.5. Maintain negative air pressure in the construction area using HEPA filter equipped 

exhaust ventilation. The pressure differential between the project area of 
contamination and the building's occupied areas shall be demonstrable by a means 
approved by the HRCE employee responsible for the project. 

10.3.6. Ensure that the air is exhausted directly outside and away from intake vents. 
10.3.7. Vacuum all horizontal surfaces including drop cloths with a hepa vacuum. 
10.3.8. Remove drop clothes 
10.3.9. Vacuum again all horizontal surfaces with HEPA Vacuum. 
10.3.10. Restore ventilation. 
10.3.11. Remove enclosure and equipment. 

 
10.4. Control IV: (External Work)   

10.4.1. External work may impact building interior or occupants. 
10.4.2. To reduce the impact to building interior or occupants, it may be necessary to 

contain the work area from impacting building interior. This may include closing or 
opening windows, tarping ceilings to capture debris or water, temporary relocation 
of occupants or ventilation controls. 

10.4.3. The job supervisor shall consider weather conditions and forecast to reduce the 
effect of any weather impacts to the building materials or building occupants. 

10.4.4. It may be necessary to use protective tarps and ground cover sheets below 
equipment and work areas to contain building debris such as paint chips, materials, 
dust or oil from equipment. 

10.4.5. When the job is completed and the tarps have been lifted, inspect the ground 
around the job for debris and clean as necessary. 

Fire Protection  
10.5. Type V: General Fire Protection 

10.5.1. Ensure fire exiting requirements and life safety systems are addressed or adequate 
mitigating plans are implemented for the building, construction staff and building 
occupants. Staff must be aware of temporary modifications to fire safety plans. 

10.5.2. MSDSs for all materials to be used must be reviewed and available on site. 
10.5.3. Construction materials stored outside must be a minimum distance of ten feet from 

the building and be in a secured area. 
10.5.4. Flammable or Combustible liquids must be stored as per Fire Code requirements. All 

flammable and combustible liquids or materials must be kept in a secure area at all 
times. 

10.6. Control VI: Fire Protection (minor hot work) - All Contaminant Control V shall apply as well as; 
10.6.1. Notify the Principal that a risk of fire has increased and the area in which the hot 

work will occur. 



HALIFAX REGIONAL 
CENTRE FOR EDUCATION 

SECTION 01 35 13 
APPENDIX A – SPECIAL 
PROJECT PROCEDURES 

Page 91 of 122 

 
 

10.6.2. Refer and implement the HRCE's hot work permit process. At a minimum the 
following should be considered; 
10.6.2.1. Sweep the work area and remove all unnecessary materials in the vicinity; 

particularly all combustible and flammable materials and liquids shall be 
removed from the area (35 feet). 

10.6.2.2. Have an appropriate size fire extinguisher available. 
10.6.2.3. Inspect the work location for areas (such as a hole in the wall) where hot 

material or sparks could fall and smolder and close them off so that any 
hot debris can only fall within your field of view. 

10.6.2.4. If it is possible that the flame will go past the object being welded or 
soldered and excessively heat a flammable or combustible material then 
either protect that material with a non-flammable material or wet the 
material and keep it wetted during the use of heat or grinding. 

10.6.2.5. Remain in the area while the joint and/or heated materials cool to room 
temperature (ambient) while checking for the smell or appearance of 
smoke in the area. 

10.6.2.6. Stay in the area for at least Y2 hour and then re-inspect for any smell or 
appearance of smoke. 

10.6.2.7. Ask another staff person to inspect the area for the smell or appearance of 
smoke. Record who you asked to do the final inspection. 

10.6.3. Type VII: Fire Protection (hot work w fire watch) - All Contaminant Control V and VI 
shall apply as well as; 

10.6.4. Notify the Principal that a risk of fire has increased and the area in which the hot 
work will occur. If any life safety system components (sprinkler, detectors, fire 
alarms) are not function, hot work should not proceed until these systems are 
functioning unless fire watch procedures for life systems are followed. See 
Activation of Fire Watch for Life Safety Systems checklist. Appendix…XX 

10.6.5. Refer and implement the HRCE's hot work permit process. At a minimum the 
following should be considered; 

10.6.5.1. Cover all floor openings with fire stop material. Seal duct work openings 
with metal covers or blankets and close all doors. 

10.6.5.2. Ensure that there are no potentially explosive atmospheres in the area. 
10.6.5.3. Hot work on vessels, pressure tanks or boilers, use only contractors who 

are qualified by nationally or internationally recognized boiler and 
pressure vessel code. 

10.6.5.4. Notify the local fire department of the type of work and the work 
schedule. 

10.6.5.5. Before hot work is started, designate one employee responsible to 
complete the fire watch: while work is in progress, during lunch breaks 
and other breaks and for one hour after all flames are extinguished for the 
day and monitor the area for an additional two hours. After three hours 
after the last flame has been extinguished, have a second employee do a 
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final survey of the area for smells or evidence of smoldering or fire and 
record the inspection. 
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APPENDIX 
Fire Watch Activation Checklist 

 
1. Documentation (identify locations to be checked on an hourly basis, provide contact information 

for relevant HRCE staff and outside agencies} HRCE provided template to be used for 
documentation. 

2. Procedure reviewed with Custodian or individual responsible for fire watch. Any high risk areas 
shall be identified to be highlighted on the documentation page and checked during the rounds. 

3. Staff working in the building have been notified of the Fire Watch and that they are responsible to 
monitor areas for signs of fire or smoke and have been reminded of required actions to take 
according to the school fire safety plan. 

4. Staff responsible for fire watch have been trained in how to use a fire extinguisher. (PASS) 
5. Staff responsible for the fire watch have a means of communication (cell phone or walkie-talkies) 
6. Staff responsible for the fire watch are aware of the procedure for initiating fire alarm and what 

systems are functioning. i.e. systems (sprinklers, alarm panel or if school has monitoring company 
or if calling 911 is required) 

7. The School Insurance Program (SIP) Emergency Information Line has been notified 1-902-448-2840 
8. All relevant information has been documented in the school's fire books. Including date, time and 

reason for fire watch. 

 
Fire Watch De-Activation Checklist 

1. Document the date, time and actions taken to remedy the deficiency requiring the fire watch. 
2. School Insurance Program (SIP) has been notified 
3. Copy of the Fire Watch documentation is kept in the fire book and the original is sent to the HRCE 

Project Representative. 
 

END OF SECTION 01 35 13 
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SECTION 01 35 29 - OCCUPATIONAL HEALTH & SAFETY REQUIREMENTS 
 
 
1. References  

1.1. CSA S269.1-1975 Falsework for Construction Purposes. 
 

2. CONSTRUCTION SAFETY MEASURES 
2.1. Observe construction safety measures of: 

2.1.1. National Building Code 2010, Part 8 
2.1.2. National Fire Code of Canada 
2.1.3. Provincial Government, including but not limited to the: 

2.1.3.1. Occupational Health & Safety Act revised Statutes of Nova Scotia 1996, 
Chapter 7 and regulations. 

2.1.3.2. Workers’ Compensation Act 
2.1.3.3. Fire Protection Act 
2.1.3.4. Dangerous Goods Transportation Act 

2.2. In case of conflict or discrepancy the more stringent requirement shall apply. 
2.3. Ensure that employees working on this specific project have met training requirements as 

legislated by the Nova Scotia Occupational Health & Safety Act and its regulations. 
2.4. Where reference is made to jurisdictional authorities, it shall mean all authorities who have 

within their constituted powers the right to enforce the laws of the place of the building. 

 
3. Equipment & Tools 

3.1. Each user of equipment or tools shall be responsible to examine for sufficiency before use.  
Make equipment and tools safe if necessary.  

 
4. WHMIS 

4.1. Comply with requirements of Workplace Hazardous Materials Information System (WHMIS) 
regarding use, handling, storage, and disposal of hazardous materials; and regarding labelling 
and provision of material safety data sheets. 

4.2. Have a copy of WHMIS data sheets available at the workplace on delivery of materials. 
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5. Hazardous Material 

5.1. Should material resembling hazardous materials other than those identified with the 
Contract Documents, including but not limited to spray or trowel applied asbestos, be 
encountered in course of work; stop work immediately. Do not proceed until written 
instructions have been received from Consultant. 

5.2. Where work entails use, storage, or disposal of toxic or hazardous materials, chemicals and 
or explosives, or otherwise creates a hazard to life, safety, health, or the environment; work 
shall be in accordance with the Jurisdictional Authority. 

 
6. Site Cleaning 

6.1. Except where special permission is obtained, maintain clear access on public sidewalks and 
roads. 

6.2. Maintain walks and roads clear of construction materials and debris, including excavated 
material.  Clean walks and roads as frequently as required to ensure that they are cleared of 
materials, debris and excavated material. 

   
7. Fire Safety Requirements 

7.1. Enforce fire protection methods, good housekeeping and adherence to local and 
Underwriter’s fire regulations including, but not limited to, Fire Protection Act and the 
Provincial Building Code Act.  Provide UL approved fire extinguishers, and other fire- fighting 
services and equipment, except where more explicit requirements are specified as the 
responsibility of individual Sections. 

7.2. Smoking is not permitted on school property. 
7.3. Advise Fire Chief in the area of Work of any work that would impede fire apparatus response, 

including but not limited to violation of minimum overhead clearance prescribed by the fire 
chief, erecting of barricades and digging of trenches and in areas where work is being done. 

7.4. Ensure nothing subverts the integrity of fire protection provided for the building structure. 

   
8. Reporting Fires 

8.1. Know the location of the nearest fire alarm box and telephone, including the emergency 
phone number. 

8.2. Report immediately all fire incidents to the fire department as follows: 
8.2.1. Activate nearest fire alarm box, or 
8.2.2. Telephone local fire department 
8.2.3. Where fire alarm box is exterior to building, the person activating the fire alarm box 

shall remain at the box to direct Fire Department to scene of the fire. 
8.2.4. When reporting a fire by telephone, give location of fire, name or number of 

building and be prepared to verify the location. 
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9. Safety Document Submission 

9.1. Ensure Safety Document Submission applies to Work of this specific project and site.  
9.2. Submit two (2) copies of Project Safety Document at the Pre-Construction Meeting. Do not 

commence Work nor deliver material on-site prior to submission. 
9.3. Include in Safety Document submission specific information detailing the methods and 

procedures to be implemented ensuring adherence to the acts, regulations, codes and 
policies specified in this section and to: 
9.3.1. Ensure the Health & Safety of persons at or near the Work; including, but not limited 

to, the Public. 
9.3.2. Ensure the measures and procedures of the regulatory agencies specified are carried 

out. 
9.3.3. Ensure every employee, self-employed person and employer performing Work 

under this contract complies with the regulatory agencies specified. 
9.3.4. Where changes to the methods and procedures in the execution of work change 

submitted safety methods and procedures, modify submitted Safety Documentation 
and submit modifications, in writing to the Consultant and Owner prior to 
implementation.  

 
10. Safety Document Organization 

10.1. Organize information in the form of an instructional manual as follows: 
10.1.1. Place in binders of commercial quality, accommodating 8½" x 11" paper size. 
10.1.2. Cover: Identify binder with typed or printed title ‘Project Safety Document’ and list 

the title of project. 
10.1.3. Provide tabbed fly leaf for each separate heading, with typed heading on tab. 
10.1.4. Where drawings are within the safety document, provide with reinforced punched 

binder tab. Bind in with text; fold in larger drawings to size of text pages. 
10.1.5. Arrange content under Safety Document headings specified herein. 
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11. Safety Document Headings 

11.1. Employee Safety Training  
11.1.1. Place, under this heading, a statement indicating employees working on this specific 

project have met specified training requirements, if required. 
11.2. Company Safety Policy  

11.2.1. Place, under this heading, information pertaining to the company’s policy and 
commitment to Occupational Health & Safety, including the responsibilities of 
management, supervisors and workers. 

11.3. Company Safety Rules in General Terms 
11.3.1. Place, under this heading, information of a general, global nature, applying to every 

work environment where the company has staff and pertaining to rules directing 
compliance to policy.  For example state company safety rules with respect to use of 
hard hats, safety glasses, safety foot ware, CSA approval on such items, and use of 
alcohol or non-prescription drugs. 

11.4. Hazard Assessment  
11.4.1. Place, under this heading, information identifying possible hazards specific to this 

project and identify safe methods and procedures for the execution of work to 
ensure safety in the work place. 

11.4.2. Arrange contents of this heading by technical section number of the project manual. 
11.5. Emergency Action Plan 

11.5.1. Place, under this heading, information detailing action to be taken in the event of 
various emergencies. 

11.5.2. Arrange content under the following sub-headings: 
11.5.2.1. First Aid 

11.5.2.1.1. Include information concerning establishment of a First Aid 
Station, related supplies, staff awareness of location and staff 
training in First Aid Care of Casualties. 

 
 

11.5.2.2. Contact of Emergency Support Groups: 
11.5.2.2.1. Include relative information including phone location for 

emergency use, the emergency telephone numbers and 
their location for the various organizations which must be 
contacted in case of an emergency, and staff training in 
procedures. 
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Cessation of Work:  

11.5.2.2.2. Include relative information how work cessation during 
emergencies is handled and communicated to persons 
present on site. 

11.6. Joint Occupational Health & Safety Committee/Representative: 
11.6.1. Place under this heading information detailing membership and terms of reference. 

 
 
 

OCCUPATIONAL HEALTH & SAFETY SUMMARY FOLLOWS THIS PAGE 
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Occupational Health & Safety Summary (to be submitted with each monthly Progress estimate) 
 
The following information summarizes Occupational Health & Safety activities on the project conducted 
by the Contractor during the month and includes activities of Subcontractors. Activities include all 
matters prescribed by the Occupational Health & Safety Act and Regulations and the submitted 
Occupational Health & Safety Document for the Project. 
Indicate the applicable # number below:  List new Contractors on Site below: 
#_____new contractors on site,     ________________________ 
#_____orientations      ________________________ 
#_____toolbox talks       ________________________ 
#_____safety meetings     ________________________ 
#_____Joint Occupational Health     ________________________ 
and Safety Committee meetings    ________________________ 
#_____hazard assessments 
#_____formal written inspections 
#_____warnings issued to employees or subcontractors 
#_____other, explain___________________________ 
The Contractor certifies that the above noted activity list is accurate and that during the month: 
Check 

All activities on the Project were found to be in compliance with the Occupational Health & Safety 
Act and Regulations 
Some activities on the Project were not found to be in compliance with the Occupational Health 
& Safety Act and Regulations but were adequately corrected in an appropriate time frame. 
Explain  ________________________________________________________________________  
 _______________________________________________________________________________ 

 
Prepared by      Certified by 
 
_________________________________  _____________________________________ 
(Contractor Project Manager)    (Contractor Senior Management) 
 

END OF SECTION 01 35 29 
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SECTION 01 37 00 - SCHEDULE OF VALUES 
 
 
1. Related Documents 

1.1. General Conditions of Contract. 

 
2. General 

2.1. Submit to the Architect, and Owner, Schedule of Values, within twenty (20) days after 
signing Agreement. 

2.2. Use Schedule of Values as basis for Contractor's Progress Claim. 

 
3. Form Of Submittal 

3.1. Form included at end of this Section. 
3.2. The form included below is a suggested guide but might not be appropriate for all 

projects.  Contractors may submit their own template to the Owner for 
review/approval. 

 
4. Preparing Schedule Of Values 

4.1. Itemize separate line item cost for work required. 
4.2. Round off figures to nearest ten (10) dollars. 
4.3. The sum of all values listed in the schedule shall equal the total contract sum. 

 
5. Review And Submittal 

5.1. After review by Architect and Owner, revise and resubmit Schedule as directed. 
5.2. The form shall be completed and supported by such evidence as to its correctness as 

the Architect may reasonably direct. 

 
 
 
Schedule of Values 

Project Name #4074-UV Upgrades  – Hammonds Plains Consolidated Elementary 

Contract Number  

Architect  

Contractor  

Date  
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Item    Description      Item Amount 
 
1. General Requirements 

1.1. Mobilization & Initial Expenses 
1.2. Site Overhead & Fee 
1.3. Bonds 
1.4. Certificates 
1.5. Testing 
1.6. Construction Facilities & Temporary Controls 
1.7. Other (Specify)   

        Total (Items 1.1 to 1.7) 
 
2. Excavation, Backfill, Sitework     

        Total (Item 2.) 
 
3. Concrete         

Total (Item 3.)  
4. Masonry     

        Total (Item 4.) 
5. Metals     

        Total (Item 5.)  
6. Wood & Plastics 

6.1. Rough Carpentry 
6.2. Finish Carpentry 
6.3. Architectural Woodwork 

        Total (Items 6.1 to 6.3)  
7. Thermal & Moisture Protection 

7.1. Insulation 
7.2. Air Vapour Barrier 
7.3. Aluminum Composite Panels 
7.4. Preformed Metal Siding 
7.5. Fire Stopping 
7.6. Roofing 

       Total (Item 7.1 to 7.6) 
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8. Doors And Windows 

8.1. Metal Doors & Frames 
8.2. Wood Doors 
8.3. Hardware  
8.4. Windows        

         Total (Items 8.1 to 8.4)  
 
9. Finishes 

9.1. Acoustic Ceiling Systems 
9.2. Gypsum Board and Support Systems 
9.3. Hard Tile 
9.4. Resilient Tile 
9.5. Painting      

        Total (Items 9.1 to 9.5)    
10. Specialties 

10.1. Tackboards, Communication Boards 
10.2. Toilet & Bath Accessories 
10.3. Manufactured Specialties 
10.4. Food Service Equipment 

        Total (Items 10.1 to 10.4)  
 
11. Mechanical 

11.1. As per Sections     Total (Item 11.)     

 
12. Electrical 

12.1. As per Sections     Total (Item 12.)     

 
TOTAL (Items 1 - 12)  ______________ 

 
END OF SECTION 01 37 00 
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SECTION 01 41 00 - REGULATORY AGENCIES 
 

 
1. Jurisdictional Authorities 

1.1. Where reference is made to jurisdictional authorities, it shall mean all authorities who 
have within their constituted powers the right to enforce the laws of the place of 
building. 

 
2. Definitions 

2.1. The "Constructor" named in the Construction Safety Act, Chapter 52, Revised Statutes 
of Nova Scotia, as amended by 1972, Chapter 25; and Construction Safety Regulations, 
pursuant to Chapter 52 R.S.N.S., including any amendments, shall mean the 
"Contractor" for the Work performed under this Specification. 

 
3. Fire Prevention, Safety & Protection 

3.1. General Construction Safety Measures: 
3.1.1. Observe safety measures of the  

3.1.1.1. National Building Code 2010, Part 8. 
3.1.1.2. National Fire Code of Canada. 
3.1.1.3. Provincial Government, including but not limited to the Occupational 

Health & Safety Act Revised Statutes of Nova Scotia 1996, Chapter 
320, and the Construction Safety & Industrial Safety Regulations made 
pursuant to the Occupational Health and Safety Act, 1996. 

3.1.1.4. Workers'/Workmen's Compensation Board. 
3.1.2. In case of conflict or discrepancy the more stringent requirement shall apply. 

3.1.3. Maintain clear emergency exit paths for personnel. 
3.2. Except where special permission is obtained, maintain clear access on public sidewalks 

and roads. 
3.3. Maintain walks and roads clear of construction materials and debris, including 

excavated materials.  Clean walks and roads as frequently as required to ensure that 
they are cleared of materials, debris and excavated materials. 

3.4. WHMIS: 
3.4.1. Comply with requirements of Workplace Hazardous Materials Information 

System (WHMIS) regarding use, handling, storage, and disposal of hazardous 
materials; and regarding labelling and provision of material safety data sheets 
acceptable to Labour Canada and Health & Welfare Canada. 
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3.4.2. Have a copy of WHMIS data sheets available at the workplace on delivery of 
materials. 

Blockage of Roadways 
3.5. Advise Fire Chief of any work that would impede fire apparatus response.  This includes 

violation of minimum overhead clearance, as prescribed by fire chief, erecting of 
barricades and the digging of trenches. 

 
4. Smoking Precautions 

4.1. Observe, at all times, smoking regulations. 

 
5. Rubbish And Waste Materials 

5.1. Rubbish and waste materials are to be kept to a minimum. 
5.2. The burning of rubbish is prohibited. 

 
6. Flammable And Combustible Liquids 

6.1. The handling, storage and use of flammable and combustible liquids are to be governed 
by the current National Fire Code of Canada. 

6.2. Flammable and combustible liquids such as gasoline, kerosene and naphtha will be kept 
for ready use in quantities not exceeding 45 litres provided they are stored in approved 
safety cans bearing the Underwriter’s Laboratory of Canada or Factory Mutual seal of 
approval.  Storage of quantities of flammable and combustible liquids exceeding 45 
litres for work purposes, requires the permission of the Fire Chief. 

6.3. Transfer of flammable and combustible liquids is prohibited within buildings or jetties. 
6.4. Transfer of flammable and combustible liquids will not be carried out in the vicinity of 

open flames or any type of heat-producing devices. 
6.5. Flammable liquids having a flash point below 38°C such as naphtha or gasoline will not 

be used as solvents or cleaning agents. 
6.6. Flammable and combustible waste liquids, for disposal, will be stored in approved 

containers located in a safe ventilated area.  Quantities are to be kept to a minimum 
and the Fire Department is to be notified when disposal is required. 

 
 

7. Hazardous Substances 
7.1. Work entailing the use of toxic or hazardous materials, chemicals and/or explosives, 

otherwise creates a hazard to life, safety or health, will be in accordance with the 
National Fire Code of Canada. 
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7.2. Where flammable liquids, such as lacquers or urethanes are to be used, proper 
ventilation will be assured and all sources of ignition are to be eliminated.  The Fire 
Chief is to be informed prior to and at the cessation of such work. 

 
8. Questions and/or Clarification 

8.1. Direct any questions or clarification on Fire Safety in addition to above requirements to 
Fire Chief. 

 
9. Fire Inspection 

9.1. Site inspections by Fire Chief will be coordinated through HRCE Project Manager. 
9.2. Allow Fire Chief unrestricted access to the work site. 
9.3. Co-operate with the Fire Chief during routine fire safety inspection of the Work site. 
9.4. Immediately remedy all unsafe fire situations observed by the Fire Chief. 

 
10. Reference Standards 

10.1. Where edition date is not specified, consider that references to manufacturer's and, 
published codes, standards and specifications are made to the latest edition, (revision) 
approved by the issuing organization, current at the date of this Specification. 

10.2. Reference standards and specifications are quoted in this Specification to establish 
minimum standards.  Work which in quality exceeds these minimum standards shall be 
considered to conform. 

10.3. Should the Contract Documents conflict with specified reference standards or 
specifications the General Conditions of the Contract shall govern. 

10.4. Where reference is made to manufacturer's directions, instructions or specifications 
they shall include full information on storing, handling, preparing, mixing, installing, 
erecting, applying, or other matters concerning the materials pertinent to their use and 
their relationship to materials with which they are incorporated. 

10.5. Have a copy of each code, standard and specification, and manufacturer's directions, 
instructions and specifications, to which reference is made in this Specification, always 
available at construction site. 

10.6. Standards, specifications, associations, and regulatory bodies are generally referred to 
throughout the specifications by their abbreviated designations: 
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AA The Aluminum Association 
AISI American Iron and Steel Institute 
ANSI American National Standards Institute 
ARI Air Conditioning & Refrigeration Institute 
ASTM American Society for Testing & Materials 
CCA Canadian Construction Association 
CGSB Canadian General Standards Board 
CSA Canadian Standards Association 
NSDTIR Department of Transportation & Infrastructure Renewal, Province of   

Nova Scotia 
IAO Insurers Advisory Organization 
NBC National Building Code 
NFPA National Fire Protection Association 
CANS Construction Association of Nova Scotia 
ULC Underwriters Laboratories of Canada 
WHMIS Workplace Hazardous Materials Information System 

 
END OF SECTION 01 41 00 
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SECTION 01 45 00 - QUALITY CONTROL 
  

1. Section Includes 
1.1. Inspection and testing, administrative and enforcement requirements 
1.2. Tests and mix designs. 
1.3. Mock-ups. 
1.4. Mill tests. 
1.5. Equipment and system adjust and balance. 
1.6. Verification by affidavits and certificates that specified products meet requirements of 

reference standards: In applicable Sections of the Specification. 
1.7. Testing, balancing and adjusting of equipment:  In applicable Mechanical and Electrical 

Sections of the Specification. 
1.8. Cutting & Patching: Section 01 11 41. 

 
2. Related Sections 

2.1. Section 01 33 00 Submittal Procedures:  Submission of samples to confirm product 
quality. 

2.2. Section 01 61 00 Material & Equipment:  Material and workmanship quality – reference 
standards. 

2.3. Section 01 77 00 Contract Closeout. 

 
3. REVIEW OF WORK 

3.1. The Owner shall have access to the Work.  If part of the Work is in preparation at 
locations other than the Place of the Work, access shall be given to such work 
whenever it is in progress. 

3.2. Give timely notice to the Owner’s Representative, requesting review of the Work as 
indicated in the Contract Documents. 

3.3. If the Contractor covers or permits to be covered Work that has been designated for 
review by the Owner before such is made, uncover such Work, have the review 
satisfactorily completed and make good such Work at no extra cost to Owner. 

 
4. Inspection, Special Tests, Approvals 

4.1. Engage the services of appropriate inspection testing agencies ensuring the Work 
meets codes, acts and regulations, and lows in force at the place of Work.  Include such 
costs in the Contract Price. 
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4.2. Give timely notice requesting inspection to those required to provide inspections, 
special tests, or approvals, where Work is designated, by the Owner’s instructions or 
the law of the place of Work, for special tests. 

4.3. If the Contractor covers or permits to be covered Work that has been designated for 
special tests, inspections or approvals before such is made, uncover such Work, have 
the inspections or tests satisfactorily completed and make good such Work at no extra 
cost to the Owner. 

4.4. The Owner may order any part of the Work to be examined if the Work is suspected to 
be not in accordance with the Contract Documents.  If, upon examination such Work is 
found not in accordance with the Contract Documents, correct such Work and pay the 
cost of examination and correction.  If such Work is found in accordance with the 
Contractor Documents, the Owner shall pay the cost of examination and replacement. 

 
5. Independent Inspection Agencies 

5.1. Independent Inspection/Testing Agencies may be engaged by the Owner for the 
purpose of inspecting and/or testing portions of Work.   Cost of such services will be 
borne by the Owner. 

5.2. Provide access to the Work, and equipment required for executing inspection and 
testing by the appointed agencies. 

5.3. Employment of inspection/testing agencies does not relax the Contractor’s 
responsibility to perform Work, or carry out his own inspections and testing in 
accordance with the Contract Documents. 

5.4. If defects are revealed during inspection and/or testing, the appointed agency will 
request additional inspection and/or testing to ascertain full degree of defect.  Correct 
defect and irregularities as advised by Owner at no cost to the Owner.  Pay costs for 
retesting and reinspection. 

 
6. Access To Work 

6.1. Allow inspection/testing agencies access to the Work, off site manufacturing and 
fabrication plants.  

6.2. Co-operate to provide reasonable facilities for such access. 
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7. Procedures 

7.1. Notify the appropriate agency and Owner in advance of the requirement for tests, in 
order that attendance arrangements can be made. 

7.2. Submit samples and/or materials required for testing, at specifically requested in 
specifications.  Submit with reasonable promptness and in an orderly sequence so as 
not to cause delay in the Work. 

7.3. Provide labour and facilities to obtain and handle samples and materials on site.  
Provide sufficient space to store and cure test samples. 

 
8. Rejected Work 

8.1. Remove defective Work, whether the result of poor workmanship, use of defective 
products or damage and whether incorporated in the Work or not, which has been 
rejected, including (but not limited to) defective Work rejected by the Owner as failing 
to conform to the Contract Documents.  Replace or re-execute in accordance with the 
Contract Documents. 

8.2. Make good other Contractor’s work damaged by such removals or replacements 
promptly. 

8.3. If in the opinion of the Owner, it is not expedient to correct defective Work or Work not 
performed in accordance with the Contract Documents, the Owner may deduct from 
the Contract Price the difference in value between the Work performed and that called 
for by the Contract Documents, the amount of which shall be determined by the 
Owner. 

 
9. Reports 

9.1. Submit four (4) copies of inspection and test reports to the Owner. 
9.2. Provide copies to Contractor’s Consultant and Subcontractor of Work being inspected 

or tested. 

 
10. Tests and Mix Designs 

10.1. Furnish test results and mix designs as may be requested. 
10.2. The cost of tests and mix designs beyond those called for in the Contract Documents or 

beyond those required by law of the Place of Work shall be appraised by the Owner and 
may be authorized as recoverable. 
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11. Mock-Up 

11.1. Prepare mock-up for Work for each finish in the Work and other work specifically 
requested in the specifications.  Include for Work of all Sections required to provide 
mock-ups. 

11.2. Construct in all locations as specified in specific Section. 
11.3. Prepare mock-up for Owner’s review with reasonable promptness and in an orderly 

sequence, so as not to cause any delay in the Work. 
11.4. Failure to prepare mock-up in ample time is not considered sufficient reason for an 

extension of Contract Time and no claim for extension by reason of such default will be 
allowed. 

11.5. If requested the Owner will assist in preparing a schedule fixing the dates for 
preparation. 

11.6. Mock-ups may remain as part of the Work, unless specified otherwise in the Contract 
Documents. 

 
12. Mill Tests 

12.1. Submit mill test certificates as may be requested. 

 
13. Equipment And Systems 

13.1. Submit adjustment and balancing reports for mechanical, electrical and building 
equipment systems. 

13.2. Refer to Contract Documents for definitive requirements. 

END OF SECTION 01 45 00 



 

HALIFAX REGIONAL 
CENTRE FOR EDUCATION 

SECTION 01 52 00 
CONSTRUCTION & 

TEMPORARY FACILITIES 
Page 111 of 122 

 
 

 

SECTION 01 52 00 – CONSTRUCTION & TEMPORARY FACILITIES 
 
1. General 

1.1. Include in the Work construction and temporary facilities required as construction aids or by 
jurisdictional authorities or as otherwise specified.  Install to meet needs of construction as 
Work progresses.  Maintain construction and temporary facilities during use, relocate them 
as required by the Work, remove them at completion of need and make good adjacent Work 
and property affected by their installation. 

1.2. Include in the Work construction and temporary facilities to provide for construction safety 
such as:  fences, barricades, bracing, supports, storage, sanitation and first aid facilities, fire 
protection, stand pipes, electrical supply, construction equipment with its supports and 
guards, stairs, ramps, platforms, runways, ladders, scaffolds, guardrails, temporary flooring, 
rubbish chutes, and walkway, morality and guard lights, and as otherwise required of the 
Constructor by the Construction Safety Act, of the Province of Nova Scotia, as well as all 
other applicable regulations or jurisdictional authorities. 

1.3. Construct temporary Work of new materials unless use of second-hand materials is 
approved. 

1.4. Ensure that structural, mechanical, and electrical characteristics of temporary facilities are 
suitable and adequate for use intended.  Be responsible that no harm is caused to persons 
and property by failure of temporary facilities because of placing, location, stability, 
protection, structural sufficiency, removal, or any other cause. 

1.5. Locate temporary facilities as directed and coordinated with School Administration and 
HRCE. 

1.6. Relocate construction and temporary facilities as required by the Progress of the Work, and 
remove at completion of Work. 

1.7. Do not permit construction personnel to use new washroom and toilet facilities. 
1.8. Interior work zones to be complete with temporary negative air ventilation units to be 

functioning at all times to control dust migration to occupied areas. 
1.9. Refer also to HRCE Policies & Guidelines contained in Appendix A of Section 01 35 13. 

 
2. Services 

2.1. Temporary Electric Power: 
2.1.1. The Contractor will provide a source of electric power for all construction purposes.  
2.1.2. Coordinate with the Building Operator locations of power sources and arrange to 

connect under his direction. 
2.1.3. Install electric service distribution conductors and necessary components.  

Determine anticipated demand which will be placed on service during normal peak 
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periods and obtain approval on this basis before making installation.  Supply power 
of characteristics required by the Work.  Install a power centre for miscellaneous 
tools and equipment for each major building floor area with distribution box, a 
minimum of four 20 amp grounded outlets, and circuit breaker protection for each 
outlet.  Make connections available to any part of the Work within distance of a 
100'-0" extension.   
 

2.2. Temporary Lighting: 
2.2.1. Install lighting for 

2.2.1.1. emergency evacuation, safety and security throughout the Project at 
intensity levels required by jurisdictional authorities. 

2.2.1.2. performance of Work throughout Work areas as required, evenly 
distributed, and at intensities to ensure that proper installations and 
applications are achieved. 

2.2.1.3. performance of finishing Work in areas as required, evenly distributed and 
of an intensity of at least 15 foot candles. 

2.2.2. Permanent fluorescent lighting may be used during construction, provided that 
fixtures, lamps and lenses are completely cleaned.  Incandescent sources may be 
used during construction to the extent of 20% of the total.  Electrical Division 
Contractor to provide 20% spare lamps to the Owner for replacement purposes. 

2.3. Temporary Sanitary Facilities: 
2.3.1. Provide sanitary facilities for persons on the Work site.    Facilities in areas of the 

building are only to be used under extraordinary circumstances and with prior 
approval. 

2.4. Maintain fire protection as required by jurisdictional authorities.  The Contractor is 
responsible for de-activating and re-activating Fire Alarm zones as required by the Work of 
the Contract and to maintain protection in the existing building. 

 
3. Construction Aids 

3.1. Hoists & Cranes: 
3.1.1. Select, operate and maintain hoisting equipment and cranes as may be required.  

Operate such equipment only by qualified hoist or crane operators.  Make hoist 
available for Work of each Section. 
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3.2. Building Enclosure: 
3.2.1. Include in Work temporary enclosure for building as required to protect it, in its 

entirety or in its parts, against the elements, to maintain environmental conditions 
required for Work.  Design enclosures to withstand wind pressures required for the 
building by jurisdictional authorities.  Erect enclosures to allow complete 
accessibility for installation of materials during the time enclosures remain in place. 

3.3. Scaffolding: 
3.3.1. Each user of scaffolding shall be responsible for its examination and testing for 

sufficiency before using it.  He shall make it secure if necessary, or shall notify the 
Contractor in writing that he will not commence work until it is made secure; 
otherwise he will be held responsible for accidents due to its insufficiency. 

 
4. Barriers 

4.1. Install barricades for traffic control, and to prevent damaging traffic over exterior and interior 
finished areas, as well as safety barricades and otherwise, as may be required. 

4.2. Construct hoardings and walkways as required by HRCE or jurisdictional authorities. 

 
5. Protection 

5.1. Protect roofs and podiums by substantial temporary construction to ensure that no damage 
occurs.  Provide protection by materials of sufficient thickness to prevent all damage to 
structure and finish, and to waterproofing qualities of membranes, whenever each of these 
individual components are exposed.  Damage shall include harm resulting from all 
construction work, such as falling objects, wheel and foot traffic, failure to remove debris, 
operation of machinery and equipment, and scaffolding and hoisting operations.  Positively 
secure protection to prevent displacement from any cause. 

5.2. Box with wood or otherwise protect from damage, by continuing construction, finished sills, 
jambs, corners, and the like. 

 
END OF SECTION 01 52 00 
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SECTION 01 61 00 - MATERIAL & EQUIPMENT 

  
1. General 

1.1. Products refer to materials, manufactured components and assemblies, fixtures and 
equipment incorporated in the Work. 

1.2. Use only products of Canadian manufacture unless such products are not manufactured in 
Canada, are specified otherwise, or are not competitive. 

1.3. Products for use in the Project and on which the Tender was based shall be in production at 
that time, with a precise model and shop drawings available for viewing. 

1.4. Where equivalent products are specified, or where alternatives are proposed under 
"substitution of products", these products claimed by the Contractor as equivalent shall be 
comparable in construction, type, function, quality, performance, and, where applicable, in 
appearance, as approved.  Where specified equivalents are used in the tendered bulk sum 
price for the Work, they shall be subject to final approval. 

1.5. Incorporate products in the Work in strict accordance with manufacturers' directions unless 
specified otherwise. 

1.6. Products delivered to the Project site for incorporation in the Work shall be considered the 
property of the Owner.  Maintain protection and security of products stored on the site after 
payment has been made for them. 

1.7. Do not install permanently incorporated labels, trademarks and nameplates, in visible 
locations unless required for operating instructions or by jurisdictional authorities. 

 
2. Specified Products 

2.1. Products specified by manufacturer's name, brand name or catalogue reference shall be the 
basis of the bid and shall be supplied for the Work without exception in any detail, subject to 
allowable substitutions as specified. 

2.2. Where several proprietary products are specified, any one of the several will be acceptable. 
2.3. For products specified by reference standards, the onus shall be on the supplier to establish 

that such products meet reference standard requirements.  The Architect may require 
affidavits from the supplier, as specified in Section 01 33 00, or inspection and testing at the 
expense of the supplier, or both, to prove compliance.  Products exceeding minimum 
requirements established by reference standards will be accepted for the Work if such 
products are compatible with and harmless to Work with which they are incorporated. 
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3. Substitution Of Products During Progress Of Work 

3.1. Products substituted for those specified or approved, or both, shall be permitted only if the 
listed product cannot be delivered to maintain construction schedule and if the delay is 
caused by conditions beyond the Contractor's control. 

3.2. Obtain approval for substitutions.  Application for approval of substitutions shall be made 
only by Contractor.  Process proposals for substituted Work in accordance with procedures 
established for changes in the Work. 

3.3. Submit, with request for substitution, documentary evidence that substituted products are 
equal to, or superior to, approved products, and a comparison of price and delivery factors 
for both specified or approved products, and proposed substitute. 

3.4. Ensure that substituted products can be both physically and dimensionally incorporated in 
the Work with no loss of intended function, performance, space or construction time, and 
that spare parts and service are readily available.  The Contractor shall be responsible for 
additional installation costs, including architectural and engineering fees, required by 
incorporation of substituted products, and for adaptations made otherwise necessary to 
ensure that above requirements are satisfied. 

 
4. Product Handling 

4.1. Manufacture, pack, ship, deliver and store products so that no damage occurs to structural 
qualities and finish appearance, nor in any other way detrimental to their function or 
appearance, or both. 

4.2. Ensure that products, while transported, stored or installed, are not exposed to an 
environment which would increase their moisture content beyond the maximum specified. 

4.3. Schedule early delivery of products to enable Work to be executed without delay.  Before 
delivery, arrange for receiving at site. 

4.4. Deliver package products, and store until use, in original unopened wrapping or containers, 
with manufacturer's seals and labels intact. 

4.5. Label packaged products to describe contents, quantity and other information as specified. 
4.6. Product handling requirements may be repeated and additional requirements specified, in 

other Sections. 
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5. Storage & Protection 
5.1. Coordinate material delivery to ensure that areas within or on building are available to 

receive them.  
5.2. Store manufactured products in accordance with manufacturer's instructions, when such 

instructions are attached to products or submitted by him. 
5.3. Store finished products and woodwork under cover at all times. 
5.4. Store and handle flammable liquids and other hazardous materials in approved safety 

containers and as otherwise prescribed by safety authorities.  Store no flammable liquids or 
other hazardous materials in bulk within the Project. 

5.5. Storage and special protection requirements may be repeated, and additional requirements 
specified, in other Sections. 

6. Defective Products & Work 
6.1. Products and Work found defective; not in accordance with the Specifications; or defaced or 

injured through negligence of the Contractor, his employees or subcontractors, or by fire, 
weather or any other cause will be rejected for incorporation in the Work. 

6.2. Remove rejected products and Work from the premises immediately. 
6.3. Replace rejected products and Work with no delay after rejection.  Provide replacement 

products and execute replacement Work precisely as required by the Specification for the 
defective Work replaced.  Previous inspection and payment shall not relieve the Contractor 
from the obligation of providing sound and satisfactory Work in compliance with this Project 
Manual. 

 
7. Workers, Suppliers & Subcontractors 

7.1. Assign Work only to workers, suppliers, and Subcontractors who have complete knowledge, 
not only of the conditions of this Project Manual, but of jurisdictional requirements, and 
reference standards and specifications. 

7.2. Give preference to use of local workers, suppliers, and Subcontractors wherever possible. 

  
8. Workmanship 

8.1. Unless otherwise specified in a more detailed manner, workmanship shall be of the highest 
quality recognized by trade executing the Work in accordance with standard practices, by the 
best methods recommended by the manufacturer of the Product, and as approved by the 
Architect.  

END OF SECTION 01 61 00 
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SECTION 01 77 00 – CONTRACT CLOSEOUT 
 
  

1. Section Includes 
1.1. Final cleaning. 
1.2. Spare parts and maintenance materials. 
1.3. Take over procedures. 

 
2. Related Sections 

2.1. Individual Specifications Sections: Specific requirements for operation and maintenance data. 

 
3. Final Cleaning 

3.1. Refer to the General Conditions of Contract. 
3.2. Before final inspection, replace glass and mirrors broken, damaged and etched during 

construction, or which are otherwise defective. 
3.3. In addition to requirements for cleaning-up specified in General Conditions of the Contract, 

include in Work final cleaning by skilled cleaning specialists on completion of construction. 
3.4. Remove temporary protections and make good defects before commencement of final 

cleaning. 
3.5. Remove waste products and debris other than that caused by the Owner, other contractors 

or their employees, and leave the Work clean and suitable for occupancy by Owner. 
3.6. Remove surplus products, tools, construction machinery and equipment. Remove waste 

products and debris other than that caused by the Owner or other Contractors. 
3.7. Clean and polish glass, mirrors, hardware, wall tile, stainless steel, chrome, porcelain enamel, 

baked enamel, plastic laminate, mechanical and electrical fixtures. Replace broken, scratched 
or disfigured glass. 

3.8. Remove stains, spots, marks and dirt from decorative work, electrical and mechanical 
fixtures, furniture fitments, walls, and floors and ceilings. 

3.9. Vacuum clean and dust building interiors, behind grilles, louvres and screens as affected by 
Work. 

3.10. Wax, seal, shampoo, buff or prepare floor finishes, as recommended by the manufacturer. 
Use products compatible with products used by building maintenance staff. 

3.11. Broom clean and wash all horizontal and vertical surfaces as affected by Work. 
3.12. Clean up and make good exterior grades, lawns, planting and surfaces after removal of 

temporary access and facilities. 
3.13. Removing of visible labels left on materials, components, and equipment. 
3.14. Maintain cleaning until Owner has taken possession of building or portions thereof. 
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4. Spare Parts And Maintenance Materials 

4.1. Spare parts and maintenance materials provided shall be new, not damaged or defective, 
and of the same quality and manufacture as Products provided in the Work. If requested, 
furnish evidence as to type, source and quality of Products provided. 

4.2. Defective Products will be rejected, regardless of previous inspections. Replace products at 
own expense. 

4.3. Store spare parts and maintenance materials in a manner to prevent damage, or 
deterioration. 

4.4. Provide spare parts, special tools, maintenance and extra materials in quantities specified in 
individual specification Sections. 

4.5. Provide items of same manufacture and quality as items in the Work. 

 
5. Demonstration Of Systems & Equipment 

5.1. Give a complete demonstration of all systems and equipment in the presence of the 
Consultant at the following times: 

5.2. When each is 100% completed at the request of the Contractor. 
5.3. At time of inspection to validate final completion. 
5.4. At final completion for the benefit of the maintenance staff for the Project. 
5.5. Responsible personnel representing the Subcontractor responsible for the Work being 

demonstrated shall be present at each demonstration. 

 
6. Submittals 

6.1. Submit with application for substantial performance certificate. 
6.1.1. Certificate of substantial completion inspection report from electrical utility or 

inspection. 
6.1.2. Certificate of verification of fire alarm system. 
6.1.3. Certificate from the Fire Marshal’s Office and I.A.O. of final inspection of sprinkler 

system. 
6.1.4. Air balance reports. 
6.1.5. Other reports required or specified. 
6.1.6. Maintenance Manuals and Operating Instructions. 

6.2. Submit with application for release of final payment: 
6.2.1. Final project record drawings. 
6.2.2. Extra stock. 
6.2.3. Performance bonds which shall remain in effect for one (1) year after take-over 

date. 
6.2.4. Completed Liability Insurance Policy extended for one (1) year from take-over date. 



HALIFAX REGIONAL 
CENTRE FOR EDUCATION 

SECTION 01 77 00 
CONTRACT CLOSEOUT Page 119 of 122    

 
 

 
  
 
  

6.2.5. Written guarantee covering all workmanship and materials used in the Work. 
6.2.6. Maintenance bonds as specified. 
6.2.7. Extended Warranties as specified 
6.2.8. Certificate from Workers’ Compensation Board. 
6.2.9. Certificate from Health Services Tax Division. 

 
7. Final Inspection Procedures 

7.1. Schedule, make arrangements for and administer final inspections and close out in the 
following stages. 

7.2. Contractor’s Inspection: 
7.2.1. Determination that Project meets requirements for substantial performance and 

inspection is the responsibility of the Contractor. 
7.2.2. The Contractor and all Subcontractors shall conduct an inspection of the work, 

identify deficiencies and defects; repair as required. Notify the Consultant in writing 
of satisfactory completion of the contractor’s Inspection and that corrections have 
been made. Request a Consultant’s Substantial Performance Inspection. 

7.3. Consultant’s Inspection: Consultants and the Contractor will perform an inspection of the 
Work to identify obvious defects or deficiencies. The contractor shall correct Work 
accordingly. 

7.4. Substantial Performance Inspection: 
7.4.1. When the items noted above are complete, request a substantial performance 

inspection of the Work by the Consultant, and the Contractor. If Work is deemed 
incomplete by the Consultant, complete the outstanding items and request a re-
inspection. 

7.4.2. Substantial performance inspections shall be scheduled to begin within eight 
working days of the Contractor’s request. 

7.4.3. Present at the substantial performance inspection will be: 
7.4.3.1. The Consultant and his Sub-consultants that he requires and notifies. 
7.4.3.2. The Owner’s representatives, upon notification by the Consultant. 
7.4.3.3. The Contractor and such Subcontractors that he considers are required. 
7.4.3.4. The Contractor will compile a substantial performance deficiency list at this 

inspection and issue it to the Consultant and Owner. 
7.4.3.5. The Contractor shall correct substantial performance deficiencies before a 

date agreed upon by the Contractor and Consultant. 
7.4.3.6. Upon the Consultant’s approval of substantial performance, the Contractor 

shall submit an application for a substantial performance certificate. 
7.4.3.7. When the Contractor has satisfied himself that these corrections have been 

completed in a satisfactory manner by his inspection he shall schedule a 
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final Contractor’s inspection by the Consultant, and the Owner’s 
representatives if required, within five working days of the Contractor’s 
request. 

7.4.3.8. Upon the Consultant’s approval of completion, the Contractor shall submit 
an application for a completion certificate. 

 
8. Substantial Performance 

8.1. The Consultant will issue a Certificate of Substantial Performance when satisfied outstanding 
deficiencies noted during inspections prior to the substantial completion inspection have 
been corrected, the Work is substantially complete and is so certified by the Owner. 

8.2. A list of remaining deficiencies to be rectified before final acceptance will be attached to the 
Certificate of Substantial Performance. 

8.3. Make submissions specified in Subparagraph 1.06 of this Section. 

 
9. Certificate For Release Of Amount Due At Substantial performance 

9.1. The Consultant will issue to the Owner a certificate for release of money in an amount equal 
to the amount due the Contractor under the Agreement providing he is satisfied the Work 
has been substantially completed. 

9.2. The certificate shall indicate the date of substantial performance. 
9.3. Payment shall be due upon date of substantial performance. 

 
10. Completion Certificate 

10.1. The Consultant will issue a Certificate of Completion (DSS Document DC670-92) when he is 
satisfied that outstanding deficiencies noted during inspections have been corrected and the 
Work is completed and is so certified by the Owner. 

10.2. The date of the completion certificate will commence the required sixty (60) day period 
before release of final payment. 

 
11. Certificate For Release Of Final Payment 

11.1. The Consultant will issue to the Owner a certificate for release of final payment sixty (60) 
days after date of completion certificate providing he is satisfied the Work has been 
completed. 

11.2. The certificate will be in an amount equal to the remaining money due the Contractor under 
the Contract, and shall indicate the date of final completion. 

11.3. Payment shall be due upon date of final completion. 
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12. Warranties 
12.1. Establishment of Warranties: 

12.1.1. Warranties shall commence on date of substantial performance certificate. 
12.2. Warranty Period: 

12.2.1. The Owner will advise the Consultant of defects observed during warranty periods. 
12.2.2. The Consultant will notify the Contractor of defects observed during warranty period 

and request him to remedy the defects in accordance with the Contractor 
documents. 

12.2.3. Thirty (30) days before expiration of warranties the Owner’s representatives, the 
Consultant and the Contractor will inspect the Work as arranged by the Contractor 
noting defects of products and workmanship. 

12.2.4. The Contractor shall immediately remedy such noted defects. 

 
END OF SECTION 01 77 00 
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CONTRACTOR’S CHECKLIST  

 
 

Enclose the following documents with your bid:  
 
 
□  Bid Security as required in section 21.1 (Information for Tenderers) - in the amount of 10% of the 

Contract Price (before HST). 
  
□  Contract Security for bids over $100,000 as required in section 22.6.1.1 (Information for Tenderers) – 

required upon award. 
 
□  Certificate of Insurance indicating a minimum of $5,000,000 Commercial General Liability Insurance per 

occurrence and Commercial Auto Liability Insurance covering all owned, non-owned and hired vehicles 
for a minimum combined single limit of $2,000,000 per occurrence and Builder’s Risk Insurance in the 
amount of the contract price. Please comply with the insurance requirements as indicated in the sample 
insurance form (attached) 

  
□  Tentative Work Schedule (Timelines) – Subsequently, within five (5) business days of tender award the 

successful tenderer shall provide a schedule clearly indicating timelines for completion of all aspects of the 
project. 

  
□  Workers’ Compensation Board Letter of Good Standing 
 
□ Certificates of good standing with CRCA (Canadian Roofing Contractors Association) and RCANS 

(Roofing Contractors Association of Nova Scotia). – N/A 
 
 
□  Certificate of Recognition from one of the seven safety audit companies that jointly sign with the WCB:  

- East Coast Mobile Medical Inc. 
- HSE Integrated 
- Nova Scotia Construction Safety Association 
- Nova Scotia Trucking Safety Association 
- Occupational Health & Educational Services (2002) Inc. 
- Safety Services Nova Scotia 
- Stantec Inc. 
This list can be found on WCB’s website:  www.wcb.ns.ca. 

 
□   Completed HRCE Safety Plan 
  
□   Applicable Warranty Information 
 

 

http://www.wcb.ns.ca/
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Project Safety Plan Outline 
 

During the planning of each project, environmental and occupational health 
and safety issues will be assessed like any other key project component. 

 
Prior to beginning a new project, tendering contractors shall examine the 
work area to identify potentially hazardous site specific situations. 

 
Once identified, these hazards should be prioritized on this Hazard 
Assessments/Project Safety Plan Outline and corrective actions noted to 
eliminate or control each hazard. The dates of when and names of the 
persons who are responsible for completing the action should also be 
assigned. 

 
Copies of the completed Safety Plan Outline shall be submitted as part of 
the tender document submittal, sent to the HRCE Operations Services 
Regional Manager, made available on the job site and communicated to 
the workers. 

 

 

 
Project Name:     

 
Project Location:     

 
Project Start date:     

 
Project End date:    

 
Company Name:     

 
Completed by:    

(Contractor’s project manager) 
 

Date:     
 

Copy to:    
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PLANNING: 
 

Does the Contractor’s Occupational Health and Safety Program deal with the 
work activities associated with this project? Yes No 

 
Describe tasks to be undertaken:   

 
 

 

 
 

 

 
 

 

 
 

HAZARDS ASSESSMENT: 
 

Identify the hazards that could present themselves on this project (e.g. live 
electrical wires, over water, confined space, etc) and describe what steps will be 
taken to prevent an incident (e.g. cover up, de-energize, safe work practices, 
netting, etc). Prioritize from #1 as needing immediate action. 

 
     # Hazard Required Action Completed by Date 
 

1 

    

 

2 

    

 

3 
    

 

4 

    

 

5 

    

 

6 

    

 

7 

    

 

8 

    

 

9 

    

 

10 
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ENVIRONMENTAL ASSESSMENT: 
 

Identify the environmental issues that could present themselves on this project 
(e.g. oil spills, asbestos, etc.) and describe the action that will betaken to 
eliminate or reduce the risk of occurrence (e.g. mop kits, air sampling, etc.) 

 

     # Hazard Required Action Completed by Date 
 

1 

    

 

2 
    

 

3 

    

 

4 

    

 

5 

    

 

EMERGENCY RESPONSE: 
 

In the event of an incident, pre-plan the response and write up the procedures. 
Minimally, the following list should be completed and posted on site: 

 
      Contact Phone #   Contact Phone # 
 
Fire 

 
911 

   
Poison Control 

 
428-8161 

Ambulance 911 
  

Dangerous Goods 1-800-565-1633 

Doctor 911 
  

Waste Disposal 
 

Police 911 
  

Insurance 
 

HRCE Office 493-5110 
  

Min/Dept of Labour 1-800-952-2687 

Min./Dept.of Transport. 
   

Min/Dept of Environment 1-800-565-1633 
 

 Identify and arrange source of first aid, ambulance and rescue. 
 

 Accidents will be reported to:    
 

 Accidents will be investigated by:    
 

 Back-up call to: 
 

 HRCE # emergency/after hours:  day 493-5110   after 4:00 pm 442-2476  



HRCE Safety Plan 2020 Page 4  

SAFETY MEETINGS: 
 
 

On this project, given the nature of the work and the anticipated size of the work 
force, the following frequency will apply: 

 
Site meetings 

 

Site Audits 
 

Follow up with HRCE Manager:    
 
 
 

SITE IMPLEMENTATION: 
 

 Health and Safety Rep & Safety Committee: 
Establish liaison between HRCE, contractor, site administration 
First Aid, PPE, other safety items as required. 

 
 Documentation: 

Applicable MSDS 
Safety program 
Applicable work procedures 
Permits 
First Aid Certification 

 
TRAINING: 

 

The following training/testing will be mandatory on site: 
 

1)    
 
 

 

 

2)    
 
 

 

 

3)    
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TENTATIVE SCHEDULE OF WORK: 
 
 

1) Date Project Will Commence:     
 

2) Number of Weeks to Complete Project: weeks 
 
 
 

NOTE: 
 

Within one week of tender award the successful bidder shall provide a schedule clearly 
indicating timelines for completion of all aspects of the project. 
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