.\\ /.
ot e TENDER
#3694

MOD BIT ROOF REPLACEMENTS

PACKAGE #2
Closing Date: TUESDAY, AUGUST 5, 2014
Closing/Opening Time: 2:00:00 P.M.
Closing Location:
Halifax Regional School Board
33 Spectacle Lake Drive
Dartmouth, N.S. B3B 1X7
HRSB Contacts: School Location:
Deborah Beck, Buyer Prospect Road, 2199 Prospect Rd Hatchet Lake NS
Tel: (902) 464-2000 #2011 J L llsley, 38 Sylvia Ave Halifax NS
Fax: (902) 464-0161 Elizabeth Sutherland, 66 Rockingstone Rd Halifax NS

Grosvenor-Wentworth, 4 Downing St Halifax NS
Hillside Park, 15 Hillside Ave Lower Sackville NS

Ted Moore, Operations Manager
Tel: (902) 464-2000 #4398, Fax: (902) 464-2201

A mandatory bidders’ site meeting is scheduled for MONDAY, JULY 28™, 9:00 A.M.
COMMENCING AT PROSPECT ROAD MAIN ENTRANCE AND THEN CONTINUING
T0 J L ILSLEY, ELIZABTH SUTHERLAND, GROSVENOR-WENTWORTH AND
HILLSIDE PARK.

To obtain documents:
Download tender documents in .pdf format from the School Board’s
Website: www.hrsb.ns.ca “Quick Links/Ask About Tenders”.

The Halifax Regional School Board encourages equity and affirmative action programs.
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NOTICE — CEASATION OF PUBLIC TENDER OPENINGS

As of April 1, 2014 Public tender openings are no longer held for any tenders relating to goods,
services or construction for HRSB. A list of bidders and bid amounts will be posted on the
Procurement Services website (http://novascotia.ca/tenders/tenders/ns-tenders.aspx) shortly
following the closing of the tender. All bid submissions are subject to evaluation after opening
and before award of contract. The winning bidder and award amount will be posted on the
Procurement Services website (http://novascotia.ca/tenders/tenders/ns-tenders.aspx)  after
evaluation.
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1.0 GENERAL

The Halifax Regional School Board is seeking bids from qualified suppliers/contractors
for a MOD BIT ROOF REPLACEMENTS PACKAGE #2 as per the plans and
specifications prepared by FBM Architecture.

11 INSTRUCTIONS TO BIDDERS

TENDER
SUBMISSION:

(a)

(b)

Page 3 of 59

Sealed Bids will be received by:

Halifax Regional School Board
33 Spectacle Lake Drive
Dartmouth, N.S.

B3B 1X7

Until 2:00:00 P.M., TUESDAY, AUGUST 5, 2014, (as verified by the phone
clock on the Commissionaire’s desk at 33 Spectacle Lake Drive) for the following
projects:

TENDER #3694 MOD BIT ROOF REPLACEMENTS — PACKAGE #2

Should the School Board Office be closed for any reason the tender closing will
be postponed to the next business day.

Submit one copy of the original tender on the enclosed tender form. Each item on
the form must be completed unless noted otherwise. Bids must be signed by an
authorized representative of the Suppliers/Contractors. Incomplete bids will be
rejected. Bids must be submitted on or before the advertised time and date in a
sealed envelope clearly marked:

TENDER #3694 MOD BIT ROOF REPLACEMENTS — PACKAGE #2

(©) It is the responsibility of the bidder to ensure their submissions are
received on time. Faxed bids will not be accepted.

(d) Addenda must be issued by the Board no less than three (3) business days
before tender closing. Addenda cover letters shall be signed and attached to the
tender documents.
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1.2 CONDITIONS OF TENDER

(a)

(b)

(©)

(d)

(€)

(f)

(9)

(h)

(i)

)
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No term or condition shall be implied, based upon any industry or trade practice
or custom or in a practice or policy of the Board or otherwise, which is
inconsistent or conflicts with the provisions contained in these instructions.

Any changes to this tender or specifications shall be stated by the Board in
writing. All correspondence, inquiries, instructions, etc. in connection with the
work shall be made through the office of the Halifax Regional School Board, c/o
Manager of Accounting & Purchasing or representative.

Tender price must include freight, duty, and all taxes, rates and charges, which are
applicable at the time the contract is awarded. It is the responsibility of the bidder
to find out from the appropriate authorities what taxes, rates and charges are
applicable to this tender.

The Contractor is responsible for obtaining all provincial, municipal and other
permits as required for the work, and shall adhere to all regulations from
regulatory bodies, including the National Building Code, 2005. They shall pay all
fees for these permits. Sub-trades are responsible for obtaining permits and
following regulations as they affect their work.

Invoices shall be submitted to: Halifax Regional School Board
c/o Operations Services Coordinator-Maintenance
33 Spectacle Lake Drive,
Dartmouth, NS B3B 1X7

Contact information to be supplied to the successful bidder as part of the award
confirmation.

Payment: Payment terms will be considered as Net 30 days from date of invoice.

Bidders or their employees must not be employees of the Halifax Regional School
Board.

The bidder must comply with Nova Scotia Fire Safety Act and all Municipal
Regulations, Ordinances and other laws including the Occupational Health and
Safety Act.

Persons or firms submitting tenders shall be actually engaged in the line of work
required by the specifications.

When applicable, a bidder shall list, in the space provided in Section 3.3, the
names of the sub-contractors they propose to use with each sub-contractor's tender

price. A change in sub-contractors from this list will require permission in
writing from the Board.

Except as the specifications may be modified by Addenda, the successful
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(k)

(0
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(p)
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Page 5 of 59

contractor will be held to furnish under this tender all work as specified.

The contractor shall save, defend, and indemnify the Halifax Regional School
Board against all costs which the School Board may sustain or incur by reason of
any act or omission of the contractor or its’ agents or sub contractors.

Property loss and/or damage that occurs during the course of work or caused by
negligence on the contractors part during the course of the work shall be reported
by HRSB Operations Services to the School Insurance Program (SIP) office.
Adjusters may be assigned to manage restoration of damaged, defaced or stolen
HRSB property. HRSB and/or its insurer reserve the right to assign management
of restoration to the adjuster. The contractor shall be responsible for all costs to
repair or replace any School Board property, which has been damaged, defaced or
stolen during the course of work.

The term of the contract will be from date of award to OCTOBER 31, 2014.

Where the Tender Documents stipulate a particular product, written requests for
substitutes will be considered by the Board up to five (5) business days prior to
the tender closing date. Such requests shall be accompanied by complete
descriptive and technical information including MSDS so that a proper evaluation
can be made.

When a request for approval of a product is made, the Board may grant approval
and will attempt to issue an Addendum to this effect to known bidders. However,
HRSB assumes no liability for the delivery of electronic transmissions.

All products used in the course of this work are to be used, stored, and maintained
as per the instructions written on the MSDS sheet.

Time and Material costs must be provided as listed in Section 3.6

Unique Logistics

Completely describe how your Tender will respond to the unique logistics of each
school or administrative site as set out in the Project Scope and fully describe, in
the same manner, all items of equipment, service, and support you will provide to
respond to those logistics and all pricing and other matters relating to them.

HRSB Discretion
The Bidder hereby acknowledges that:

a) HRSB shall have the right to reject any or all Tenders for any reason, or to
accept any tender which HRSB in its sole, unrestricted discretion deems
most advantageous to it. The lowest, or any, Tender will not necessarily be
accepted and HRSB shall have the unrestricted right to:

i) accept any Tender, and in the event it only receives informal, non-
conforming or qualified Tenders with respect to this Tender, accept any
such Tender; or
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b)

d)

i)  Accept a Tender that is not the lowest price;

iii) Reject a Tender that is the lowest price even if it is the only tender
received,

iv) Reject any Tender that contains any irregularities, informalities,
conditions or qualifications;

V) Reject any Tender that is not accompanied by the required tender
security documents;

vi) Reject any Tender that is not properly signed by or on behalf of the
Bidder;

vii) Reject any Tender that contains an alteration in a quote that is not
initialed by or on behalf of the Bidder;

viii) Reject any Tender that is incomplete or ambiguous; or

iIX) Reject any Tender that does not strictly comply with other requirements
contained in these instructions.

HRSB reserves the right to consider, during the evaluation of Tenders:
i) Information provided in the Tender itself;

i) Information received in response to enquiries of credit and industry
references set out in the Tender;

iii) The manner in which the Bidder provides services to others;
iv) The experience and qualification of the Bidder;

v) The compliance of the Bidder to HRSB’s requirements and
specifications;

vi) Such alternate goods, services, terms or conditions that may be offered,
whether such offer is contained in a Tender or otherwise,

vii) Splitting the Tender and Project Scope into multiple parts and accepting
Tenders (or portions thereof) from more than one Bidder;

viii) Rejecting Bidder's recommendation of a Subcontractor or any other
third party associated with the Tender and jointly along with the Bidder,
determine alternate acceptable third parties; and

iX) Any other consideration in HRSB’s discretion;

HRSB may rely upon the criteria it deems relevant, even if such criteria has
not been disclosed to Bidder. By submitting a Tender, the Bidder
acknowledges the HRSB’s rights under this Section and absolutely waives
any right or cause of action against HRSB and its employees, agents or
Trustees by reason of HRSB’s failure to accept the Tender submitted by the
Bidder, whether such right or cause of action arises in contract, tort including
negligence or otherwise; and

HRSB shall not at any time have any obligation to deal exclusively with the
Bidder. HRSB expressly reserves its rights, in its sole discretion, to seek a
Tender regarding the subject matter hereof, from any person whomsoever
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1.3

()

(b)

(©)

(d)

and at any time.

(n Limitation of Liability

Bidder, by submitting a bid to this Tender, agrees that it will not claim damages,
costs or expenses for whatever reason, relating in any way to this Tender and any
resulting process (including without limitation any subsequent discussions or
negotiations, if any, or in respect of any competitive process) and waives any and
all claims against HRSB whatsoever, whether for costs, damages or expenses
incurred by Bidder in preparing its Tender, in participating in this tender process
(including without limitation any subsequent discussion or negotiation, if any),
loss of anticipated profit or any other matter whatsoever related to this tender and
any resulting process, discussions or negotiations.

(s) Construction Contract Guidelines

The Halifax Regional School Board acknowledges and complies with the Nova
Scotia Transportation and Public Works Construction Contract Guidelines.

OTHER REQUIREMENTS

The bidder must provide with the submitted tender document a certificate indicating the
completion of the Nova Scotia Construction Safety Association’s Construction Safety
Program or other WCB approved safety audit company that jointly sign the Certificate of
Recognition with the WCB.

The bidder must provide with the submitted tender document a letter showing they are in
good standing with the Worker’s Compensation Board.

The bidder must provide with the submitted tender document a tentative schedule
indicating timelines for completion of works. Upon award of work, the successful bidder
shall provide within three (3) business days a schedule clearly indicating timelines for
completion of all aspects of the project. Shop drawings/samples must be returned to
HRSB for Consultant’s review within five ( 5) days upon award.

The bidder must provide with the submitted tender document, an insurance certificate

showing HRSB as “ADDITIONAL INSURED” with proof of:

(i) Commercial General Liability insurance, including but not limited to, products
liability and completed operations, contractual liability, owners and contractors
liability, attached machinery extensions, endorsement, independent contractor, for a
combined single limit of no less than $5,000,000 per occurrence; Builder’s Risk
Insurance in the amount of the Contract Price.

(i) Commercial Auto Liability insurance covering all owned, non-owned and hired
vehicles for a minimum combined single limit of $2,000,000 per occurrence; and

(i) Itis also agreed that the above insurance coverage is primary.

Upon award, the bidder shall secure and maintain the insurance as noted above at its
expense during the term of the contract.

The Halifax Regional School Board must be named as additional named insurance
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pertaining to the work for this project. Furthermore, Halifax Regional School Board must
receive at least thirty (30) days notice of cancellation or modification of the above
insurance. Bidders shall at all times keep in force insurance as may be required.

BID SECURITY

The bidder MUST provide with the submitted tender document Bid Security in the
amount of ten percent (10%) of the Contract Price (before HST) in the form of a
Certified Cheque, Irrevocable Standby Letter of Credit or Bid Bond payable to, or naming
the Halifax Regional School Board.

BID BONDS must be provided by a surety company licensed to issue surety bonds in the

Province of Nova Scotia.

o Provide bond on the standard CCDC Bid Bond Form, latest version, in the amount of
not less than ten percent (10%o) of the Contract Price (before HST).

o Bid Bonds, submitted by the general contractor bidder, signed and sealed by the
principal (Contractor) and Surety and shall be with an established Surety Company
satisfactory to and approved by the Halifax Regional School Board.

o Where a Bid Bond is used as Bid Security, include the cost of providing the Bid
Bond in the Tender Contract price.

Where CERTIFIED CHEQUE or BANK DRAFT is provided as bid security:

o Provide a certified cheque or bank draft, endorsed in the name of the Halifax
Regional School Board, for a sum not less than ten percent (10%) of the amount
of the Contract Price (before HST).

o Where certified cheque or bank draft is used as Bid Security, include the cost in the
Contract price.

Where the IRREVOCABLE STANDBY LETTER OF CREDIT is used as bid security:

o Provide an Irrevocable Standby Letter, endorsed in the name of the Halifax Regional
School Board, for a sum not less than ten percent (10%) of the Contract Price
(before HST).

o The Irrevocable Standby Letter of Credit shall be issued by a certified financial
institution subject to the Uniform Custom and Practices for Documentary Credit
(1993 revision or latest revision) International Chamber of Commerce (Publication
No. 500).

o Where Irrevocable Standby Letter of Credit is used as bid security, include the cost
in the Tender Contract Price.

RETURN OF BID SECURITY:

o The bid security of the unsuccessful bidders will be returned to them after the
contract has been signed, or previous to such time, at the discretion of the Halifax
Regional School Board. The above shall apply provided a contract is awarded within
sixty (60) days from the closing date of the bid. If no contract is awarded, all bid
security will be returned.
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CONTRACT SECURITY (ONLY REQUIRED FOR BIDS OVER $100,000)
For bids over $100,000 bidders must provide Contract Security by a surety company
licensed to _issue surety bonds in the Province of Nova Scotia in the form of one of the
following:
e Letter of Surety.
e Performance Bond and a Labour and Material Payment Bond OR
e Certified Cheque or Bank Draft OR Irrevocable Letter of Credit bearing the
bidder’s original signature, payable to or naming the Halifax Regional School
Board as insured.

Bidder shall maintain performance assurance in force for a period of not less than twelve
(12) months after the issue of the substantial performance certificate certified by Halifax
Regional School Board and until completion of the contract.

Should it become apparent that the final cost of the project will exceed the total amount
payable by more than 10%, the bidder shall arrange to have their bonds reissued based
on the projected final cost.

Where a LETTER OF SURETY was used as CONTRACT SECURITY:

o Within ten (10) days after notification of award of the Contract, provide a
Performance Bond and a Labour & Material Payment Bonds each in an amount
equal to fifty percent (50%) of the Contract Price (before HST), naming the
Halifax Regional School Board.

o Performance Bond and Labour and Material Payment Bonds, submitted by the
bidders, shall be provided at the expense of the bidder and shall be with an
established Surety Company satisfactory to and approved by the Halifax Regional
School Board.

o Include the cost of providing the Performance Bond and Labour and Material bond
in the Contract price.

Where a CERTIFIED CHEQUE OR BANK DRAFT is used as CONTRACT
SECURITY:

o The Certified Cheque or Bank Draft submitted during the bid period will be cashed
and the amount retained by the Halifax Regional School Board shall serve as
Performance Assurance, including the payment of all obligations arising under the
Contract.

o The Certified Cheque or Bank Draft will be held in lieu of the Performance Bond
and Labour and Material Bonds, providing that, at Contract award, the successful
Bidder shall supplement their Certified Cheque or Bank Draft to maintain an
amount of twenty (20%) of the Contract price (before HST) under the contract.

o The amount remaining will be returned without interest after a period of not less
than twelve (12) months after the issue of the substantial performance certificate
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(h)

@)

certified by the Halifax Regional School Board and shall serve as performance
assurance until completion of the contract.

o Where certified cheque or bank draft is used as Performance Assurance, include the
cost of providing the certified cheque in the Contract price.

Where an IRREVOCABLE STANDBY LETTER OF CREDIT is used as
CONTRACT SECURITY:

o The Irrevocable Standby Letter of Credit for a sum not less than ten percent (10%)
of the Contract price (before HST) submitted during the bid period will be
retained by the Halifax Regional School Board and shall serve as performance
assurance, including the payment of all obligations arising under the contract. The
irrevocable standby letter of credit shall be issued by a certified financial intuition
subject to the Uniform Customs and Practices for Documentary Credit (1993
revision) International Chamber of Commerce (Publication No. 500).

o Where irrevocable standby letter of credit is used as Performance Assurance,
include the cost of providing and Irrevocable Standby Letter of Credit in the
Contract Price. The contractor shall provide to the Halifax Regional School Board
documentation throughout the duration of the contract that the irrevocable standby
letter of credit remains in full effect at all times as specified.

o Upon expiry of the Irrevocable Standby Letter of Credit, a separate Irrevocable
Standby Letter of Credit shall be provided for work requiring extended warranties
for such amounts as are required by the contract.

The bidder must provide with the submitted tender document a completed copy of
Appendix “E” Safety Plan information sheet. The contractor prior to commencement of
work must have a safety plan in place for use by the contractor personnel regarding
potential hazards and work practices specific to the site.

HRSB is directly responsible for the safety of its students and staff. Should contractors
be required to work in or on school property while children are present, it is a
MANDATORY HRSB REQUIREMENT that contractors assign the work to employees
and/or sub-contractors who DO NOT have a CRIMINAL RECORD and who ARE
NOT LISTED ON THE CHILD ABUSE REGISTRY. By checking the “Agreed” box
at the bottom of clause 3.4 below you are confirming that you understand and will
abide by this mandatory HRSB requirement. Failure to comply with this requirement
may result in immediate contract termination.

Contractors must submit warranty information with the tender bid submission and
successful bidders must submit all appropriate warranty documents with final payment
invoice.

Bidders are advised that, as per the Halifax Regional School Board Tobacco Free Schools
and Workplace Policy, the HRSB endorses and supports implementation of the Nova
Scotia Smoke Free Places Act 2002, which prohibits tobacco possession for persons
under the age of 19 and declares that no person shall smoke in schools, school board
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offices or on school grounds.

1.4 AMENDMENTS OR WITHDRAWAL OF TENDER PRIOR TO BID CLOSING

(a)

(b)

Tender may be amended or withdrawn by post or facsimile (902) 464-0161
PRIOR to Tender Closing date and time.

Clearly indicate on the fax transmission or submitted envelope, whether your
correspondence is an amendment or withdrawal and the title of the Tender. Sign
and seal as required for tender, and submit at address listed under closing location
on the cover of this document.

1.5 THE CONTRACT

151

Binding Effect of Proposal and Contract Finalization

The Bidder hereby acknowledges that its Tender constitutes a contract with HRSB, and
the terms and conditions of this Tender and the bidder response (with the Tender taking
precedence in the event of any inconsistency or conflict of terms) shall govern such
agreement. Such contract shall remain binding upon Bidder until the earlier of:

a)

b)

d)

1.5.2
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Written notice from HRSB that the Bidder’s Tender is rejected as unsatisfactory;
or

Issuance by HRSB of its PO to the Bidder with respect to this Tender, pursuant to
Section 1.2(p), and upon such issuance, the Bidder shall be regarded as the
Contractor hereunder; or

Execution of the Contract by both HRSB and the Bidder pursuant to
Section 1.2(p); or

Written notice from HRSB that it has entered a Contract with a Contractor and
that the Bidder has been unsuccessful under this Tender.

Contract Documents

1.5.2.1 The attached form of contract (Schedule A) is a version that shall be
issued to or executed by the successful bidder pursuant to the terms and
conditions of this Tender. It is NOT TO BE executed and returned by
the bidder as part of its (proposal or Tender response).

1.5.2.2 After the contract has been awarded and signed, the contractor will be
contacted by the appropriate Regional Manager to attend a site visit to
complete Appendix D of the contract — ‘Undertaking to Comply and
Contractors Safety Checklist” prior to the commencement of any work.

1.5.2.3 The Contract the Contractor will have with the HRSB, if awarded, will
include:

a) Such further documentation as may be negotiated and executed by
the HRSB and the Contractor pursuant to Section 1.2(p); and
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1.5.24

b) This Tender and all of its Schedules, including without limitation
any PO issued by HRSB to the Contractor, and any revisions,
amendments or additional documents made thereto, if any; and

c) The Tender, in its entirety and all promises made in the tender will
be deemed covenants in the Contract and all information,
representations and warranties made in the Tender will be deemed
terms, representations and warranties of the Contract surviving the
signing or issuance by HRSB of any additional or formal documents
prepared by the HRSB.

For the purposes of evaluation and interpretation of Tenders, in the case
of conflicts, discrepancies, errors or omissions between this Tender and
any documentation issued or executed pursuant to Section 1.5.1, and the
Tender, this Tender and such documentation shall take precedence over
the Bidder response.

Your Contractual Terms

16.1

1.6.2

List separately any contractual terms which must be included as part of
the Contract if awarded to you and which would be a condition to
HRSB’s acceptance of your bid.

List separately any contractual terms which you would like the HRSB
to consider but which would not be a condition to the acceptance by the
HRSB of your bid and which would only be part of the Contract with
the HRSB with the specific further agreement of the HRSB.
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(a)

2.0 SCOPE OF WORK

(b)

(©)

Locations:

Prospect Road Elementary
J L llsley Jr High

Hillside Park
Grosvenor-Wentworth
Elizabeth Sutherland

PACKAGE #2 — MOD BIT ROOF REPLACEMENTS as per drawings and specifications
prepared by FBM ARCHITECTURE.

School/Work site access control: Contractor’s employees shall always report to the
main office of a school, indicate who they are and state their purpose on site prior to
starting any work in the school. Contractor is not permitted to work on the school site
without HRSB assigned representative on site unless authorized by HRSB Manager of
Operations.

The outside work area shall be appropriately demarked and/or surrounded by a barrier to
prevent unauthorized entry to the work area. All workers shall contain their activity to the
work site area. The contractor shall only use the school staff designated washroom and
lunchroom facilities. Access to the school shall only be allowed as planned in
coordination with HRSB Operations and the school administration.

The contractor and sub-contractor employees shall maintain professional and courteous
behaviour, including work and communications practices, at all times on the project site.
Communications and work shall be conducted so as to minimize the effect on regular
school occupants and their activities.

Project/Safety Coordination: The contractor shall provide to HRSB within one week of
award of contract a fixed schedule for all aspects of completion of work. The safety plan
outline provided with this document must be posted on site during the execution of work
and will be accessible to all workers on the site.

Where applicable, a hot _work permit will be required to be completed prior to
commencement of work and all conditions of the permit must be maintained until
completion of hot work. A copy of the hot work permit signed by the contractor
representative shall be provided to HRSB upon completion of each hot work session.
Contractor must assign a designated fire watch as noted on the permit document who
shall remain on site for three hours after completion of each hot work session.

The contractor will provide access to the work site and safety plan for inspection by
HRSB Operations Services administration, HRSB health and safety Manager,
consultants, regulatory inspectors as may occur throughout the duration of the project.

All necessary project coordination communications between project personnel and HRSB
or site administration shall be from the project foreman/supervisor through the school
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(€)

M 1

principal and/or the Manager of Operations.

Hours of work - All work shall be carried out during regular working hours unless
otherwise indicated in writing by the Manager of Operations Services or a designate.
Hours of work shall comply with local ordinances and bylaws for each site.

Site Material Control: The contractor shall be responsible for storage of all materials
required to complete the renovation. The school shall not be used for storage of materials
unless otherwise approved by the principal and manager of Operations Services. Any
requirement for modifications to the building in order to allow delivery and installation of
the new equipment is the responsibility of the contractor.

The contractor is responsible for security of all project materials and access to the project
site and/or the school through the project site at all times until completion of work and
acceptance of the finished project by HRSB. Such additional security costs for security
personnel or other means of security as deemed necessary by the contractor will be the
sole responsibility of the contractor.

The contractor shall keep the work site free from accumulated debris caused by the
employees or work and shall remove all debris at the end of each work shift. Debris shall
not be deposited in HRSB controlled garbage and/or recycling containers.

All waste materials and debris created during demolition and/or construction shall be
disposed of in a dumpster provided by the contractor, to be removed at the end of the
construction project, using a methodology that is in compliance with the applicable HRM
solid waste by laws. Otherwise, the material must be removed and disposed of off site at
the end of each working day. The waste materials may not be stored on site unless they
are held in an approved project dumpster.

All temporary structures such as portable washroom facilities, materials storage trailer,
work trailer, debris dumpster, vehicles, etc., shall be located a minimum of (25) twenty-
five feet from the school building.

Contractor is advised that the building will be occupied when work on this project takes
place. Contractor to verify all areas of construction are secured and air tight partitioned
to ensure that the health and safety of the students and staff are maintained during the
construction period.

Temporary Construction Utilities & Closures:

Contractor to erect and maintain ‘dust-tight’ barriers as noted. Prior to start-up, the
‘dust-tight” separations must be in place as noted and reviewed by HRSB Project
Manager and the Consultant. ‘Dust-tight” enclosure will be reviewed during the course
of construction. Contractor must maintain the current lighting levels, heating and
ventilation standards in place.

Interior Closures and Construction Areas:
3.1 For interior/interior locations provide the following:
3.1.1 Gypsum board both sides to 9°-4”, AFF.
3.1.2 35/8 metal stud at 16” o.c., extend every 4 stud to underside of OWSJ.
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3.1.3 Provide 10ml poly from top of gypsum board to u/s deck, sealed at the top
of the wall to underside of deck.

3.1.4 Provide negative pressure within the construction space exhausted to the

exterior.

3.2 Tarps are not to be used in lieu of the described closures.

3.3 Construction Access & Storage:

3.3.1 Proper access to the area and storage of materials to be provided by the
owner.
3.3.2 Location to be determined by Project Manager on site.

3.4 Provide and maintain fire protection equipment during performance of the work as
required by insurance companies, authorities having jurisdiction and governing
codes, regulations and by-laws. Ensure no access is blocked for this purpose.

3.5 Contractor to coordinate a staging area for the Subcontractors for equipment, tools
and material storage. Locate trailers and/or lockable waterproof sheds on site as
per HRSB Project Manager’s instructions.

3.6 Provide sanitary facilities in accordance with local authority having jurisdiction.

4 Indoor Environmental Protection:
4.1 There are several sources of potential contamination during a
construction/renovation project. These include:

4.1.1 Demolition Activities:

4.1.1.1 Demolition activities release dust and fibrous materials into the air.
Asbestos control is essential. Insulation in ceilings and walls, and
ceiling tile all have a high fiber content that may produce substantial
fibrous materials during demolition. Total suspended particulate
levels may be very high with a significant portion of the total being
of the respirable particle sizes.
4.2 Construction:

4.2.1 Construction introduces additional dust and fibrous materials. Many
construction materials used today emit a range of volatile organic
compounds, especially formaldehyde. All glues, vapours, and gases rise
from solvents used to prepare surfaces for bonding, and emissions from
welding and soldering can introduce a range of metals into the air.

4.3  Finish Work and Materials:
4.3.1 Final finishing and decorating of the renovated spaces can introduce strong
odours and more VOCs. Solvents, paints and varnishes, and adhesives and
other glues all add to the accumulation of these irritating compounds.

4.4  The Contractor shall ensure site clean up is carried out at the end of each working
day. This includes partially used containers of solvents, paints, caulking,
adhesives, and ensuring that these are removed from the site. All construction
debris shall be removed from the site at the end of each day, either to an approved
dumpster outside the building, or removed completely from the property.

5 Preparation:
5.1 Inspect perimeter partitions of the construction area, above the ceiling and seal all

penetrations above and below the ceiling. Carefully remove the minimum number of
ceiling tiles necessary to perform the inspection and the work of sealing the
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5.2

5.3

5.4

5.5

5.6

6 Dur
6.1

6.2

6.3

6.4

6.5

6.6

6.7

6.8

6.9

6.10

partitions. HEPA vacuum above remaining ceiling tiles and grid and above existing
ductwork to remove loose dust prior to removal.

Install new temporary “dust tight” walls and include details of the plans for location.
Seal all doors leading to construction areas.

Any existing perimeter partitions of the construction area that do not extend to the
underside of deck, Contractor to extend to ensure dust-free light area between the
construction area and the remainder of the school.

Before any construction begins, doors between the rooms where work is being
carried out and the adjacent corridor must be carefully sealed. Seal the doors
completely at top, bottom, and sides. All vents, ducts, openings, etc. to be sealed. Do
periodic inspections to ensure seals remain tight. Provide written information to the
Project Manager.

Negative Pressure: Implement a system that extracts air directly from the work area,
and discharges this air directly outside the work area to the outside of the building.
All exhausted air is to pass through a HEPA filtering system before discharge to
exterior. Place negative air pressure units in the area to be constructed in order to
maintain a continuous negative pressure within the construction space. The
construction area MUST be kept at a negative pressure relative to the occupied
spaces.

ing Construction:
Erect impermeable dust barriers to completely seal off the work area from adjacent
areas.
Dust barriers are to be maintained and remain in place until work is completed and
the facility representative has approved removal. Any damage to barriers must be
repaired as soon as possible.
Contractors will beheld responsible for any damage, dirt or dust migration
beyond the construction enclosure and all cleaning cost to rectify same will be
borne by the General Contractor.
Post signs on the doors indicating that there is to be absolutely no unauthorized
entrance or exit through the sealed-off areas except for fire or security reasons.
Ensure that the construction crew and others comply with these restrictions.
Clean the construction area daily.
Dirty or dusty footprints outside the construction area that have been left behind by
people who were in the construction area are to be promptly cleaned.
Use water mist and commercial dust suppressing products, approved by the Owner,
to control dust. Execute work by methods to minimize raising dust from
construction operations.
In the event equipment or materials cannot be removed from the construction area,
use drop sheets to cover these items.
Debris transported from the second floor will be by the exterior in all cases
possible. Contractor to provide sealed chute to covered bins below.
Failure to provide adequate dust control will result in the contractor bearing the cost
of any clean up, repair or replacement deemed necessary as a result of dust
generated from the project.
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6.11 Ensure that windows, doors, penetrations, electrical outlets and intake and exhaust
vents are properly sealed with plastic and taped within work area.

6.12 For exterior work adjacent to windows in an existing facility, test window openings
for air tightness and seal windows that leak.

6.13 Verify that all fresh air intakes facing construction operation are shut down, and
sealed not to allow dust or debris intake.

6.14 Ventilation:

6.14.1
6.14.2

6.14.3

6.14.4

Seal duct openings in work are until completed.

Maintain negative pressure between work area and adjacent occupied areas
by using portable ventilation equipment.

Verify that air is exhausted directly outside and away from intake vents, or
filtered through a HEPA filter before being recirculated. Where odour is a
concern, ensure an approved air scrubbing material is utilized.

The main building's air handling system shall be disconnected from use in
areas of construction. This will require sealing of existing duct work on
both the supply and return air systems.

6.15 Remedial Measures:

6.15.1

6.15.2

6.15.3

Water leaks and flooding shall be reported immediately to the Project
Manager.

Detected water damage must be thoroughly investigated in consultation
with the Project Manager. A plan of action will then be implemented as
approved by the Project Manager.

All investigations, removal and abatement procedures shall be conducted
in a manner that does not promote dispersal of dust and spores.

6.16 Cleaning During Progress of Work:

6.16.1

6.16.2

Clean work area with HEPA filter-equipped vacuums and wet mops, or
both, at end of each work shift and as necessary.

Ensure ventilation system is functioning properly and is cleaned if
contaminated by soil or dust after work is complete.

7 After Construction:

7.1
7.2
7.3

Clean work area with HEPA filter equipped vacuums and wet mop.

Ensure air vents and ductwork are cleaned and seals removed.

If required, Contractor to conduct final indoor air quality test. Submit test
results to the HRSB Project Manager.

8  Cutting and Patching

8.1

8.2

8.3

8.4
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Provide openings larger than 8” in diameter in non-structural elements of
Work for penetrations of structural, mechanical and electrical Work.
Openings smaller than 8” diameter will be provided by the Sub-trades
requiring same.

When floor cutting is required, Contractor to confirm there are no under-
floor electrical or junction boxes. Contractor must utilize a electrically
power operated floor saw.

Fit work airtight to pipes, sleeves, ducts, conduit, and after penetrations
through surfaces.

At penetration of fire rated wall, ceiling, or floor construction, completely
seal voids with approved fire-stopping and smoke sealing materials, full
thickness of the construction element, as required to maintain the required
fire resistance and smoke spread rating.
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8.5

8.6

Refinish surfaces to match adjacent finishes: For continuous surfaces
refinish to nearest intersection; for an assembly, refinish entire unit.
Conceal pipes, ducts and wiring in floor, wall and ceiling construction of
finished areas except where indicated otherwise.

9  Progressive Cleanliness & Restoration of Damage

9.1

9.2

Maintain Work daily in tidy condition, free from accumulation of waste
products and debris. Remove waste material and debris from site at end of
each working day, and dispose of off-site. Ensure permits are obtained
from authorities having jurisdiction for disposal of waste and debris.
Provide on-site containers for collection of waste materials and debris, and
provide clearly marked separate bins for recycling.

10 Close Out Procedures:

10.1

Remove dust, stains, paint spots, soil grease, fingerprints and accumulations
of construction materials, interior and exterior to the building. Perform
cleaning in accordance with installer’s instructions for each material. Final
cleaning shall include:

10.1.1 Washing exterior paved surfaces disturbed under this contract.

10.1.2 Cleaning and polishing of glass and finish metals, interior of areas
noted.

10.1.3 Cleaning of hardware, mechanical fixtures, lighting fixtures, cover
plates and equipment, including polishing of their finish metal,
porcelain, vitreous and glass components.

10.4.4 Removing of visible manufacturer’s labels left on materials,
components and equipment.

10.5.5 Cleaning of new flooring and of all other flooring disturbed under
this contract.

10.2 Maintenance materials:

10.2.1 Maintenance materials provided shall be new, not damaged or
defective, and of the same quality and manufacture as products
provided in the work. If requested, furnish evidence as to type,
source and quality of products provided.

10.2.2 Provide 3% of all hard tile, floor and walls and 4 liters of each paint
colour specified.

10.3 Testing Balancing and Adjusting

Provide testing and ensure agency is a current member of AABC
certified to perform services.

10.4 Demonstration of systems and equipment

Provide complete demonstration of all systems and equipment in
the presence of the Owner and maintenance representations at the
following times:

10.5 Submittals
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10.5.1 Provide with application for substantial completion certificate.
10.5.1.1 Certificate of final inspection report from electrical
utility or inspection.
10.5.1.2 Other reports required or specified.
10.5.1.3 Maintenance manuals and operating instructions.

10.5.2 Submit with application for release of final payment:
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10.5.2.1 Final project record drawings including shop drawings.

10.5.2.2 Performance bonds which shall remain in effect for one
year after takeover date.

10.5.2.3 Completed Liability Insurance Policy extended for one
year over date.

10.5.2.4 Written guarantee covering all workmanship and
materials used in the work.

10.5.2.5 Certificate from Worker’s Compensation Board.

10.5.2.6 Maintenance Bonds as specified.

10.5.2.7 Maintenance Manual.

10.5.2.8 Spare parts and maintenance materials and list.

10.5.2.9 Extended warranties.

10.6  Substantial performance and final inspection procedures:
10.6.1 Provide:

An inspection of the work, identify deficiencies and defects; repair
as required. Notify the consultants in writing and request
Substantial Performance Final Inspection.

10.6.2 Present at the Substantial Performance Inspection will be:

10.6.2.1 The consultants and his sub-consultants that he requires
and notifies.

10.6.2.2 The Owner and his consultants upon notification by the
design builder.

10.6.2.3 The design builder and such sub-contractors that he
considers are required.

10.6.3 The Contractor will compile a Substantial Performance deficiency

list at this inspection and issue it to the Owner and his consultants.

10.6.4 Upon the Owner’s completion of the deficiencies, the design

builder shall submit an application for final payment and a
certificate for payment will be issued by the consultant to the
Board.

10.7 Substantial performance:

10.7.1

10.7.2

10.7.3

10.7.4

The owner will issue a Certificate of Substantial Performance when
satisfied outstanding deficiencies noted during inspections prior to
the Substantial Performance inspection have been corrected, and
the work is substantially performed.

The owner reserves the right to occupy and use portions of the
building(s), whether partially or entirely completed, or whether
completed on schedule or not, provided such occupancy does not
interfere with the Design Builders continuing work. Partial
occupancy or installation by the Owner of his equipment shall not
imply acceptance of Substantial Performance, in whole or in part,
nor shall it imply acknowledgement that terms of the agreement are
fulfilled.

The Certificate of Substantial Performance will be attached to the
list of remaining deficiencies to be rectified before final
acceptance.

Make submissions specified in this section.
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10.8 Completion certificate:

10.8.1 The owner will issue a Certificate of Performance when he is
satisfied that outstanding deficiencies noted during inspections
have been corrected and the work is complete.

10.8.2 A list of remaining deficiencies to be rectified before final
acceptance will be attached to the completion certificate.

10.8.3 Make submissions specified in this section.

10.9 Warranties:

10.9.1 Establishment of warranties:

10.9.1.1 Warranties shall commence on date of approval of the
Substantial Performance Certificate.

10.9.2 Warranty period:

10.9.2.1 The Owner will notify the design builder of defects observed
during warranty period and request him to remedy the defects in
accordance with the contract documents.

10.9.2.2 Thirty days before the expiration of warranties, the Owner and the
design builder will inspect the work as arranged by the design
builder noting defects of products and workmanship.

10.9.2.3 The designer builder shall immediately remedy such noted defects.
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21 SITE VISITS

(@)

(b)

Bidders will be deemed to have familiarized themselves with existing site and all
other conditions which may affect performance of the Contract. No plea of
ignorance of such conditions as a result of failure to make all necessary
examinations and calculations will be accepted as a basis for any claims for extra
compensation or an extension of time.

A mandatory bidder’s site meeting is scheduled as per the directions on the
cover sheet of this document.

3.0 FORM OF TENDER -BIDDER DECLARES

()
(b)
()
(d)
(€)

That this tender was made without collusion or fraud.

That the proposed work was carefully examined.

That the bidder is familiar with local conditions.

That contract documents and attachments were carefully examined.

That all the above were taken into consideration in preparation of this tender.

3.1 BIDDER AGREES

(@)

(b)

(©)

(d)

(€)
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To enter into a contract to supply all labour, material and equipment and to do all
work necessary to complete the Work as described and specified herein for the
prices as per the Form of tender, Schedule of Prices, Article 3.5.

That this tender is valid for acceptance for 60 days from the time of tender
Closing.

That failure to enter into a formal contract and give specified documents within
time required will constitute grounds for forfeiture of this agreement.

That if Certified Cheque or bid bond is forfeited, the Owner will retain difference
in money between amount of tender and amount for which owner legally
contracts with another party to perform the work and will refund balance, if any,
to bidder.

I/WE certify that the company listed herein is in good standing with the City of
Halifax Tax Collector and all Municipal, Provincial and Federal Tax Agencies.
Failure to complete this certification and maintain this status will be cause for
rejection of your tender and/or cancellation of any contractual undertaking with
the Board. We further agree with and accept the terms set out in this tender
document.
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Halifax Regional School Board

CONTRACTOR INFORMATION SHEET

TENDER #3694
ROOF REPLACEMENT
PACKAGE #2

FIRM

ADDRESS

E-MAIL ADDRESS

POSTAL CODE PHONE FAX

NAME OF PERSON SIGNING FOR FIRM

POSITION OF PERSON SIGNING FOR FIRM

The undersigned company represents and warrants that it is authorized to carry on business of
this nature and that it is not prohibited by any law applicable in Nova Scotia from performing
this Contract. The undersigned also acknowledges receipt and understanding of, and has taken
into consideration all information presented in, this tender and agrees to be bound by its terms
and conditions. The undersigned further confirms and agrees that the person whose name is set
out below is fully authorized to represent the company and to bind it to this bid and the Contract
awarded pursuant to it and in all matters relating to or arising out of the subject matter of this
tender.

I/WE, the undersigned, having carefully examined the #3694 MOD BIT ROOF
REPLACEMENTS — PACKAGE #2 tender documents, and having read, understood, and
accepted the Conditions of the tender which form part of the tender documents, hereby offer to
provide the materials and service in strict accordance with the #3694 MOD BIT ROOF
REPLACEMENTS —PACKAGE #2 documents, which form part of this tender.

I/WE, hereby agree that notification of acceptance of this bid shall be in writing and may be sent
by prepaid post or fax, and if sent by prepaid post, acceptance shall be deemed to have been
made on the date of mailing of such notification.
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3.2 REFERENCES:

The Bidder shall furnish particulars of at least three contracts successfully completed or
currently being carried to completion. The projects quoted should preferably be
approximate in nature to the Works now proposed for and be of comparable or greater

size.
Contact Name & Phone # Date Contract Value
from to
from to
from to
from to

3.3 SUB CONTRACTORS:

The Bidder shall enter the name and address of each Sub-Contractor used in making up
this Tender. Only one Sub-Contractor shall be named for each part of the work to be

sublet.

Subcontractor/Suppliers/Manufacturers

Service/Material
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3.4 PROJECT PERSONNEL:

The tender shall include below, the names qualifications and previous experience of those
people who will be directly involved with the project. The names shall, for example,
include foreman, superintendent, and project engineer and/or project manager, labourers
and trade staff.

Name Position Quialification/Experience

HRSB is directly responsible for the safety of its students and staff. Should contractors be
required to work in or on school property while children are present, it is a MANDATORY
HRSB REQUIREMENT that contractors assign the work to employees and/or sub-contractors
who DO NOT have a CRIMINAL RECORD and who ARE NOT LISTED ON THE CHILD
ABUSE REGISTRY. Failure to comply with this requirement may result in immediate
contract termination.

By checking the “Agreed” box you are confirming that you understand and will abide by this
mandatory HRSB requirement. Agreed O
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3.5 SCHEDULE OF PRICES

CONTINGENT UNIT PRICES: [see article 1.2 (p]

Provide unit prices for contingency items in the event that additional work items are
required in association with the scope of work as outlined in section 2.0 and the total
value of unit prices shall be included in the Total Fixed Cost price.

Item Unit of Unit
No. Description Measurement Price
1. DRAIN SUPPLY/INSTALLATION EACH $

2. $

3. $

4, $

5. $

3.6 TIME AND MATERIAL PRICES:

Provide unit prices for time and material work if no fixed price is requested in association
with the work as outlined herein.

Item Unit of Estimated Unit
No.  Description Measurement Quantity Price
1. $
2. $
3. $
4. $
5. $
6. $
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3.7 PROPOSED FIXED PRICE

The fixed price shall be the full inclusive value of the work. The prices submitted shall
be all-inclusive and shall include for all the general and special requirements to meet the
specifications of the work, including any contingent costs.

Description Total Fixed Price
PROSPECT ROAD b

JLILSLEY b

ELIZABETH SUTHERLAND $
GROSVENOR-WENTWORTH $

HILLSIDE PARK $

SUBTOTAL FOR ALL SCHOOLS $
HST (15% OF TOTAL PRICE) $
TOTAL CONTRACT PRICE $

SUBSTANTIAL PERFORMANCE DATE:

BIDDERS HST REGISTRATION NO.

3.8  SIGNATURE:

SIGNED AND DELIVERED CONTRACTOR
in the presence of:

Company name

Witness Signature of Signing Officer

Name and Title (printed)
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SCHEDULE A

AGREEMENT FOR SUPPLY OF SERVICES

This Agreement made effective on the day of in the year 20

For:
Project Name:

Location: Tender #
by and between:
HALIFAX REGIONAL SCHOOL BOARD ("HRSB")

and

COMPANY NAME:

ADDRESS:
CITY:

3.

Co i Appendix “C” — Description
of § ch along with all other obligations of
Con greement shall constitute the "Services™) in accordance
wit

This Agreement consists of the following parts (together, the "Agreement"), each of
which shall be construed as an integral part of this Agreement:

This signature page

Appendix "A" — General Terms and Conditions
Appendix “B” — Risk Management & Safety
Appendix "C" — Description of Services

Exhibit A — RFP or Invitation to Tender
Exhibit B — Response to RFP or Tender

Appendix "D - Undertaking to Comply Form and Contractor Safety
Checklist

Appendix “E” — Safety Plan

Appendix “F” -  Contractor Checklist

The above Appendixes and Exhibits are intended to be complementary, and what is
required by any one shall be as binding as if required by all.

Contractor confirms that it has read this Agreement before signing it.
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4. The individual signing below for Contractor warrants by his/her signature hereon that
he/she has authority to bind Contractor to this Agreement.

HALIFAX REGIONAL SCHOOL BOARD CONTRACTO
R

Signature: Signature: (\\//7
Name (print): Kathryn Burlton Name (pru): /\r /

e i) L L]
Date: & e:( @//\\/ J D

CONTS R'S ATTENTION IS SPECIFICALLY DRAWN TO THE APPENDIX A"
TERMS AND CONDITIONS GOVERNING THIS AGREEMENT. EXECUTING
PARTIES' ATTENTION IS DRAWN TO APPENDIX “C” AND APPENDIX "C" TO BE
INITIALLED OR EXECUTED BY EACH PARTY IN ACKNOWLEDGMENT OF THE
TERMS THEREIN.

Title (print):  Purchasing Mana;
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APPENDIX "A"

TERMS AND CONDITIONS

SERVICES

Services: Contractor shall provide the Services to HRSB in accordance with the terms of this
Agreement, on the HRSB properties specified in Appendix "C” (the "Description of
Services"). Except as may be otherwise expressly provided in Appendix “C”, Contractor shall
provide all the equipment, personnel, supplies, consumables, supervision and labour necessary
to complete the Services in a good and workmanlike manner. No changes or modifications to
the Services or otherwise to this Agreement shall be valid unless made in accordance with
Avrticle 5 of this Agreement. The Contractor shall employ a competent supervisor who shall be
in attendance at the place of work at all times while Services are being performed.

Term: This Agreement shall commence upon and later expire upon the dates specified in
Appendix “C” (such period being the "Term™), unless earlier terminated in accordance with the
provisions of this Agreement. Should Contractor continue to provide, and HRSB continue to
pay, for the Services beyond the Term, such provision of Services shall be deemed to be on a
temporary basis only and terminable at any time by HRSB with or without cause, and the
provisions of this Agreement shall apply in full force (save as to the termination provisions in
Article 9) until such termination.

FINANCIAL TER
Contract Price:

S d of
accordance w@ eme e H

(plus HST) hereinafter referred to as the Contract Price”. Such Contract Price shall include any
and all expenses Contractor may incur in the performance of the Services.

ervices in
he Contractor the sum

$

Invoices: The Contractor shall submit a single invoice to HRSB for all Services rendered
under this Agreement unless Appendix “C” provides otherwise. Contractor's invoice shall
indicate applicable sales and use taxes as separate amounts and indicate the net taxable value
including all applicable discounts. HRSB shall not be obligated to pay any taxes to Contractor
unless Contractor is registered with the applicable authorities and provides its registration
number on the invoice. Contractor's invoice shall be in a form acceptable to HRSB and contain
sufficient details to ascertain the scope of Services performed and, if requested, Contractor shall
provide documentation in support of an invoice. If HRSB disputes any portion of the invoice, it
shall pay such invoice less the disputed amount, subject to adjustment upon resolution of the
dispute. Non-payment by HRSB of any amount in dispute shall not alleviate, diminish or
modify in any respect Contractor's obligations to perform as required by and in accordance with
this Agreement.

Payment of Invoices: Upon the HRSB certifying that the Services have been completed, the
HRSB shall pay to the Contractor, thirty (30) calendar days from the date of such certification,
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unless otherwise stipulated in Appendix “C”, the full Contract Price due and payable hereunder,
less any holdback required to be retained under the Builder's Lien Act of Nova Scotia (the
"Builder's Lien Act"), other statutory obligation or as otherwise stipulated in Appendix "C”,
provided the Contractor has submitted the following:

a written statement from the supplier(s) of all materials used for the Services certifying
that payment has been made in full for same or waivers of liens from such
supplier(s) in due form;

a worker's wage statement containing all the information required by the HRSB
pertaining to the Contractor's, and all of its subcontractors’, workers. Such
statement requires the name of the workers, hours worked, rate of pay, total wages
received, and a signature from each worker certifying that they have received
payment in full for all time worked on the job indicated on the form; and

certification that the statement is correct.

Release of Holdbacks: No holdback shall be paid to the Contractor until the Contractor has
provided to the HRSB a statutory declaration in a form as set forth in Canadian Construction
Documents Committee ("CCDC") Document 9A, together with evidence of compliance with
the Workers' Compensation Act, and, if applicable, a copy of the Certificate of Title for the
Lands, dated thirty (30) calendar days from the issuance of the Certificate of Substantial
Performance (as defined in the Builder's Lien Act) of work by the Contractor, confirming that
no liens have been placed against the Lands in association with Contractor's Services.

laborers',
llest extent

HRSB property 3 i e p 3 mof{ others against
the Lands and ¢ @ Jsines ing netice from HRSB,

3 nd rights when circumstances deem it necessary:

if the Contractor contracts for one or more jobs with HRSB, the HRSB shall have a lien
on the Contract Price and extras on that job as well as on their other jobs with the
HRSB;

the HRSB shall have a lien on the Contractor's equipment or supplies on any job; and

in the case of Contractor, without sufficient cause (in the opinion of the HRSB),
suspending work on any job which continues for more than two (2) days, HRSB
may take possession of any materials delivered to or for the Contractor on such
job and use same, giving the Contractor credit for its value at not more than cost
thereof to the Contractor, against any liability of the Contractor to the HRSB and
may use any of the Contractor's equipment that was in use on any of the HRSB's
premises until the completion of the unfinished work.
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Tax: Contractor shall comply with all applicable tax laws, including but not limited to laws
relating to: (i) the collection and remittance of HST; and (ii) the withholding of applicable taxes
from those of its employees performing work under this Agreement. Contractor shall be liable
for and shall indemnify HRSB in respect of any claims, penalties, interest or costs made or
assessed against HRSB arising from Contractor's non-compliance with tax laws.

Audit: Contractor shall keep and maintain true and correct books, records and accounts with
respect to the Services and any materials supplied in relation to the Services, along with
invoices and monthly summaries, for a period of seven (7) years after Contractor ceases to
provide the Services. Contractor shall, upon request of HRSB, make available and permit
HRSB during such period to inspect, make copies of, and audit all such records. If there is any
revision to charges as a result of an audit, within thirty (30) days of the audit Contractor shall
pay to HRSB the full amount of any credit or HRSB shall pay to Contractor the full amount of
any shortfall, as the case may be. The provisions of this Section shall survive the termination of
this Agreement.

DUTIES OF THE CONTRACTOR

Sub-Contractors: Contractor shall not subcontract the whole or any part of the Services
without first receiving the written consent of HRSB, which consent may be withheld in HRSB's
sole discretion. Where such consent is granted, Contractor shall not be released or relieved
from any obligations or liabilities of Contractor under this Agreement nor shall HRSB be
prevented from pursuing any legal or equitable remedies it may be entitled to against
Contractor. Contractor shall remain liable and responsible to HRSB for the actions and
omissions of any subcontractor and shall ensure that any subcontractor strictly adheres to all
terms of this Agreement, mcludmg any safety requwements referred ta in sthis /Agreement.

pf Co tractor and entering agreements or taking
IS Agreement HRSB shall |dent|fy in Appendix "C”

authority to represent HRSB and instruct Contractor on matters related to this
Agreement. If the Contractor representative is not on the job site at the time of a visit by
HRSB's project manager, the orders of the HRSB project manager to any worker present shall
be carried out. Contractor shall not seek direction from any person on matters related to this
Agreement, other than from the HRSB project manager.

DELAYS

Delays: If the Contractor is delayed in the performance of the Services, and such delay is
outside the Contractor's direct control, then the schedule to perform the Services may be
extended for such reasonable time as the HRSB may decide in consultation with the Contractor.
No such extension shall operate to extend the Term of this Agreement. Weather is not
considered a reason for delay. No extension shall be made for delay unless written notice of
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delay is given to the HRSB not later than two (2) working days after the commencement of
delay, providing however, that in the case of a continuing cause of delay only one notice of
claim shall be necessary, and for only such period as approved by HRSB in writing, in its
discretion.

Delay by HRSB: The HRSB will not, except by written notice to the Contractor, stop or delay
the Services as a result of pending instructions or proposed changes in the Services.

Adherence to Schedule: If the Contractor is delayed in the performance of the Services by any
cause within the Contractor's control, the Contractor shall at no cost to the HRSB take effective
action to restore the Services to the original time schedule for their completion, whether or not
such schedule is appended to this Agreement.

CHANGES IN THE WORK

Change Orders: The HRSB, without invalidating this Agreement, may make changes in the
Services with the Contract Price and Term being adjusted accordingly, by written notice of
change (a "Change Order"). No changes in the Services shall proceed without a Change Order
signed by the HRSB and no claim for a change in the Contract Price or change in the Term
shall be valid unless so ordered and at the same time valued by the Contractor as provided in
Section 5.2.

Change Approvals: When a change in the Services is proposed or required, the Contractor
shall present to the HRSB for its approval the value of the change whether an extra charge or a
credit. Changes submitted for approval are to be accompanied by a detailed breakdown of
labour and materials, to which shall be added supervision, overhead and profit charges. Change
charges submitted shall be calculated in the following manner:

The HR Hl satisfy itself as to the correctness of such claim and, when approved by the
HRSB, a Change Order shall be issued to the Contractor amending the Contract Price and Term
as appropriate.

DEFECTIVE WORK & DISMISSAL OF WORKERS

Defective Work: Defective work is work that has been rejected by the HRSB as failing to
conform to this Agreement. Contractor shall promptly correct defective work, as required to
conform to this Agreement, with no change in Contract Price. If, in the HRSB's opinion, it is
not expedient to correct defective work, the HRSB may deduct from the Contract Price the
difference in value between the Services as performed and that required by this Agreement, the
amount of which will be reasonably determined by the HRSB.

Page 32 of 59 Tender #3694 Date: 7/23/2014



Dismissal of Workers: The Contractor shall, on the request of the HRSB, immediately dismiss
from the job any person employed by the Contractor who may, in the opinion of the HRSB, be
incompetent or for misconduct, and such persons shall not again be employed on the job
without the prior written permission of the HRSB. Foul language will be considered as
misconduct.

PRODUCT OPTIONS AND SUBSTITUTIONS
Product Selection: Contractor may:

for any products specified by non-proprietary specification in Appendix ”C”, select any
product of any manufacturer which meets the requirements of this Agreement.

for products specified by proprietary specification and accompanied by words indicating
that substitutions will not be accepted in Appendix ”C”, select any product or
manufacturer named. Substitutions are not permitted; and

except where substitutions are not permitted, when a product is specified by proprietary
specification, other unnamed products will be accepted, subject to such
substitutions being the same generic type, and capable of performing the same
functions and meeting or exceeding the standards of quality and performance, as
the named product. Substitutions shall not require revisions to this Agreement or
a Change Order.

Product Substitutions: When making a substitution, the Contractor s
that:

ent in writing

has determined
/.1 (c);

' essitated by the substitution as
Fiplete in all respects; and

may subsequently become apparent.

COMPLIANCE WITH LAWS, SAFETY AND PRIME CONTRACTOR

Compliance with Laws: Contractor shall comply with, and shall ensure subcontractors
comply with, all applicable federal, provincial, and municipal laws, regulations and by-laws and
to all other applicable orders, rules and regulations of any authority having jurisdiction
respecting the Services, including without restriction all applicable environmental legislation,
employment standards codes and workers' compensation legislation or equivalent legislation.
CONTRACTOR SHALL FURNISH HRSB WITH WRITTEN CONFIRMATION FROM THE
APPLICABLE WORKERS' COMPENSATION AUTHORITIES, OR EQUIVALENT
AUTHORITIES, THAT CONTRACTOR AND ANY SUBCONTRACTORS ARE IN GOOD
STANDING WITH SUCH AUTHORITIES, AND NO CONTRACTOR INVOICE SHALL BE
PAYABLE UNTIL SUCH CONFIRMATION IS RECEIVED.

Page 33 of 59 Tender #3694 Date: 7/23/2014



Safety: Contractor shall comply with and shall ensure all of its agents, employees and
subcontractors comply with all applicable fire, safety, health, and environmental laws and
regulations, including all safety, health and environmental requirements pursuant to any
government permit, license, or authorization. Contractor shall be solely responsible for
ensuring the safety and health of its agents, employees and subcontractors and for ensuring that
its activities do not compromise the safety of HRSB's operations.

Occupational Health and Safety Legislation: Contractor shall comply with all applicable
provisions of the Occupational Health and Safety Act (Nova Scotia) (the "Act") regulations
thereto. Contractor shall execute and provide to HRSB the Undertaking to Comply Form with
attached Pre-Construction Meeting Contractor Safety Checklist attached as Appendix "D".
Contractor shall also supply to HRSB a Certificate of Recognition (COR) form as required
under the Act and other applicable legislation.

Designation of Prime Contractor: The parties agree to designate in Appendix “D” that the
Contractor shall be the "prime contractor™ for the work site on the Lands for the purposes of the
Act, during the Term, under this Agreement. The Contractor hereby agrees that:

such obligation shall extend to protect all contractors, employees, workers and persons as
specified in the Act concerning the work site notwithstanding that they have been
retained by HRSB after the date of execution of Appendix “D” by the Contractor;
and

HRSB may in it’s sole discretion notify the Contractor in writing that the Contractor
shall, following the date of such notice, assume the role of the “prime contractor”
under the Act with respect to the work site notwithstanding that the Contractor
was not so designated in Appendix “D” at the time of it’s execution by the
Contractor, and the Contractor hereby agrees to do so.

Responsibilities of the Prime Contractor: Contractor sh

any| other personnel
o [fUlfill its "prime

whether or not such entities have been specifically identified in this Agreement;
ensure all obligations under the Act are strictly adhered to by all personnel;

be diligent in ensuring that its subcontracts comply with all health, safety and
environmental legislation;

take appropriate disciplinary action against subcontractors who contravene health, safety
or environmental legislation, which includes but is not limited to the suspending
of the work performed by the subcontractors, before allowing them to continue to
work on the site; and
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ensure that Contractor or subcontractors never place the HRSB students, staff, volunteers
or the general public at risk of injury or illness related to work conducted under
this Agreement.

The HRSB shall provide Contractor, where applicable, with a list of all subcontractors under
contract to the HRSB, working on the work site at the same time as Contractor, as well as their
contact information. Failure by the HRSB to provide such information to Contractor shall not
relieve Contractor of its obligation under this Section 8.5.

HRSB Access: At all times during the Term, HRSB Project Managers, agents and designates
shall have the right to access, ingress and egress any work site, building or facility where
Contractor performs the Services, and any part thereof, for any purpose, and neither Contractor
nor its subcontractors shall refuse such access, ingress or egress whatsoever.

TERMINATION

Insolvency: If the Contractor should be adjudged bankrupt, or makes a general assignment for
the benefit of creditors because of insolvency or if a receiver is appointed, the HRSB may,

Breach by Contractor If the Co ces properly or

may notify the

mences the correction of the default on a best efforts basis, in HRSB's sole opinion,
within FOUR (4) business days of receiving a notice of default;

provides the HRSB with a schedule for such correction which HRSB approves by written
notice to Contractor; and

completes the correction in accordance with such approved schedule and without any
additional cost or delay to the HRSB.

If the Contractor fails to correct the default in the time specified or subsequently agreed upon,
the HRSB, without prejudice to any other right or remedy it may have, may terminate the
Contractor's right to continue with the Services in whole or in part, and/or terminate this
Agreement. Such termination must be in writing to the Contractor upon thirty (30) days notice.

Other Remedies: If this Agreement is terminated in whole or in part by the HRSB as a result
of the default of the Contractor, the HRSB shall be immediately entitled to withhold any and all
further payments which may be due and owing to the Contractor, complete or hire a third party
to complete the Services in a manner it determines to be expedient, or to do whatever else it
deems prudent or expedient in the circumstances to complete the Services.

Safety Default: This Agreement may be immediately terminated by HRSB for non-
compliance by Contractor of any of its obligations under Article 8 of this Agreement.
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DISPUTE RESOLUTION

Disputes Generally: Disputes between the Contractor and the HRSB as to the interpretation,
application or administration of this Agreement or any failure to agree where agreement
between the parties is called for, which are to be resolved between the parties, shall be settled
by mediation and/or by arbitration.

Use of Mediation. Should HRSB choose to mediate a dispute:

Mediation shall take place on a confidential, without prejudice, basis with a single trained
mediator who is a member of the Nova Scotia Arbitration and Mediation Society, jointly
selected by the Contractor and the HRSB (the “Mediator”). The Mediator must be
impartial and independent with no involvement in the dispute. This impartiality must be

timing p
parties

uding its interpretation, must be submitted to binding
e provisions of the Commercial Arbitration Act (Nova Scotia),

@ The arbitration panel will consist of one arbitrator. If the parties fail to reach agreement
on the selection of the arbitrator within 10 days following delivery of the Notice of
Avrbitration, any party may apply to The Supreme Court of Nova Scotia to appoint the
arbitrator. The arbitrator will be qualified by education, training and industry experience
to rule upon the particular dispute to be resolved.

(b) The arbitrator will be instructed that time is of the essence in the arbitration proceeding
and, in any event, the arbitration award must be made within 90 days of the submission of
the dispute to arbitration and within 15 days of the conclusion of any hearing, or if there
is no hearing, within 15 days of the delivery of written submissions.

(©) The arbitration will take place in Halifax, Nova Scotia or such place as the parties may
agree and will be conducted in the English language.

(d) The arbitration award will be given in writing and will be final and binding on the parties.
The award will give reasons and will deal with the question of costs of the arbitration and
all related matters. The contractor and the HRSB shall share the costs of arbitration
equally, unless otherwise determined by the Arbitrator.

(e The parties will keep all matters relating to the arbitration strictly confidential. The
existence of the proceeding and any element of it (including any pleadings, briefs or other
documents submitted or exchanged, any testimony or other oral submission in any award)
will not be disclosed except to the arbitrator, the parties, their counsel and any person
necessary to the conduct of the proceeding, except as may be required by law or as may
be lawfully required in judicial proceedings relating to the arbitration.
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PERFORMANCE BOND

Bond Requirement: Contractor shall, on execution of this Agreement, provide and pay for a
performance bond in the amount of fifty (50%) percent of the Contract Price and a labour and
materials payment bond in the amount of fifty (50%) percent of the Contract Price issued by a
bond company acceptable to the HRSB, to continue in force for one (1) year after substantial
completion of the Services, covering the performance of all obligations of the Contractor and
all warranties of the Contractor under this Agreement. [ ] Required [_INot Required

WARRANTY
Warranty: The Contractor hereby warrants that:

it shall correct promptly, at Contractor's sole expense, defects or deficiencies in the
Services as a result of workmanship or materials, which appear prior to the first
(1%) anniversary of the date of completion of the Services, or such longer periods
as may be specified for certain products or work in Appendix “C”; and

during the construction and warranty periods, defects or deficiencies in the Services,

not make use of any HRSB Confidential Information for its own personal gain or for any
purpose other than is required to provide the Services;

not disclose any HRSB Confidential Information to any person except employees,
consultants, subcontractors and agents who have a need to know such information
consistent with the provision of the Services, but only after such person has
properly assumed obligations identical in principle to those in this Section and
Contractor ensures that such person at all times complies with those obligations

employ diligent efforts and exercise reasonable care to hold all HRSB Confidential
Information in the strictest confidence;

not use HRSB's name for any marketing or promotional purposes and not make any
public announcements or disclosure in respect of this Agreement or Contractor's
relationship with HRSB without first obtaining written consent from HRSB; and

be liable to HRSB and indemnify HRSB for any breach of this Section by Contractor or
its employees, consultants, subcontractors or agents.
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Terms of Agreements: Neither party shall disclose the terms of this Agreement or amounts
paid under it to any person without the other party's written consent, except to a party's
employees, professional advisors and insurers who have a need to know such information, but
only where the party ensures that such persons are under obligations of confidentiality identical
in principle to those in this Section. HRSB shall not disclose Contractor's information
respecting pricing or any information supplied by Contractor that is clearly marked
"Confidential” to any person except HRSB's employees, consultants, subcontractors and agents
who have a need to know such information.

"HRSB Confidential Information™ refers to any and all information, material and data
disclosed to Contractor by HRSB, or obtained by Contractor in connection with providing the
Services, directly or indirectly, orally, in any written form, or in any magnetically or
electronically recorded form, or by drawings or inspection of parts or equipment, and including
but not limited to: (i) information, knowledge or data of an intellectual, technical, scientific,
commercial or industrial nature, or of a financial, cost, pricing, or marketing nature relating to
the business operations of HRSB; or (ii) any information supplied by HRSB that is clearly
marked "Confidential™; but shall not include information in the public doma n or information
that at the time of dlsclosure was already known to Contractor on a nop

designs, drawings, studies, specmcatlo 3 atelia i and other work

product created, produced or g )rma of the Services,
whether completed o ) N ved therewith, shall be
owned exclusively b ) & he i d te 3 of made available for inspection by
HRSB. HRSB's 0 ; i going shaII arise automatically upon its

Contractor has any g-foregoing, Contractor shall take and cause to be taken all
necessary steps (incl g a waiver of any moral rights) to transfer title thereto to HRSB.

Survival: The provisions of this Article shall survive the expiration or termination of this
Agreement.

MISCELLANEOUS PROVISIONS

Notices: Communications in writing between the parties shall be considered to have been
received by the addressee on the date of delivery if delivered by hand or by facsimile, or if sent
by post, to have been delivered within FOUR (4) business days of the date of mailing, when
addressed to the addresses in Appendix "C”:

Assignment: This Agreement is not assignable by Contractor without the prior written consent
of HRSB, which consent may be withheld arbitrarily. Any purported assignment by Contractor
of any of its rights, duties, or obligations under this Agreement without HRSB's written
consent, shall be voidable by HRSB at its option. Contractor shall not in any event be released
from its duties and obligations under this Agreement. HRSB may assign this Agreement upon
providing notice to without obtaining Contractor's consent.

Binding Effect: This Agreement shall be binding upon and enure to the benefit of each of
HRSB and Contractor and their respective successors and permitted assigns.
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Interpretation: In this Agreement, all references to 'dollars' or '$' are to Canadian dollars
unless stated otherwise. The insertion of headings is solely for convenience of reference and
shall not affect the interpretation of any provision.

Independent Contractor: The parties agree that Contractor is an independent contractor, that
nothing in this Agreement shall be construed as establishing or implying a relationship of
master and servant between the parties, or any joint venture or partnership between the parties,
and that nothing in this Agreement shall be deemed to constitute either of the parties as the
agent of the other party or authorize either party to incur any expenses on behalf of the other
party or to commit the other party in any way whatsoever. Contractor and its servants, agents
or employees shall at no time be deemed to be servants, agents or employees of HRSB, or be
deemed to be under the control or supervision of HRSB when carrying out the Services.
Without the prior written consent of HRSB.

No waiver: No party shall be deemed to have waived the exercise of any right that it holds
under this Agreement unless such waiver is made i in writing. No waiver pa g

Time of the Essence: Time shall be of the essence in this Agreement.

Set-Off: HRSB shall be entitled at all times to set off any amount owing from Contractor to
HRSB against any amount due or owing to Contractor with respect to this Agreement.

Entire Agreement; Invoice Terms of No Effect: This Agreement constitutes the entire
agreement of the parties concerning its subject matter and no other representation, warranties or
agreements, either oral or written, shall be binding upon HRSB or Contractor. This Agreement
supercedes and invalidates all prior agreements, understandings, negotiations, representations
and warranties, whether oral or written, with respect thereto. The terms of this Agreement shall
supersede any terms attached to Contractor's invoice, which terms shall not be applicable to this
Agreement and shall not be considered to be Contractor's exceptions to the provisions of this
Agreement.

Counterparts: The parties may execute this Agreement by facsimile or other electronic means
and in separate counterparts each of which when so executed and delivered shall be an original,
and all such counterparts taken together shall constitute one instrument.

Page 39 of 59 Tender #3694 Date: 7/23/2014



APPENDIX “B”

RISK MANAGEMENT AND SAFETY
A. INDEMNIFICATION AND INSURANCE
Indemnity and Waiver:

Contractor shall be liable to HRSB for and shall indemnify and save harmless HRSB
from and against any and all claims, suits, demands, awards, actions, proceedings, losses,
judgments, costs, damages, settlements or expenses (including legal costs on a solicitor
and own client basis) suffered or incurred by HRSB that arise out of, result from, are
based upon or are in any way connected with this Contract, including without limitation:

=

@) those resulting from any act or omission on the part of Contractor or its
employees, agents and subcontractors;

(b) those resulting from any action, suit or proceeding brought by any third party;

(© those brought in respect of personal injury (including injury resulting in death) or
damage or destruction of tangible or intangible property, including HRSB's
property;

(d) those made under workers' compensation legislation;

(e) those legal costs and fines resulting from the failure of Contractor, its employees,
agents or subcontractors to comply with any applicable laws, regulations, by-

laws, rules or orders of any government, authority or body having jurisdiction,
whether identified in this Contract or applicable by-law;

(f)

(0))
(h)

including breach of obligations of confidentiality; and

Q) any other claims, expenses, costs, and losses suffered, incurred or sustained by
HRSB.

The foregoing liability, indemnification and hold harmless provisions shall apply to
anything done or not done in connection with this Contract and by whomsoever made,
regardless of whether it was caused by the negligence of Contractor or otherwise.
Contractor shall make no claim or demand against HRSB for any injury (including
death), claim, expense, loss or damage to property suffered or sustained by Contractor or
any other person which arises out of, or is connected, with this Contract or anything done
or not done as required hereunder, or any other errors or omissions of Contractor, and
hereby waives as against HRSB all such claims and demands.

The foregoing indemnity and waiver given by Contractor shall not apply to the extent of
HRSB's own negligence. The onus of establishing that HRSB was negligent shall be
upon Contractor. HRSB shall not be deemed to have caused or contributed thereto merely
by reason of its knowledge, approval or acceptance of the materials, drawings,
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specifications, supplies, equipment, procedures or services of Contractor.

For the purposes of this Section, any reference to "HRSB" shall include HRSB, together
with the employees, directors, officers, superintendents, trustees, representatives and
agents of HRSB; and any reference to "Contractor™ shall include Contractor's directors,
officers, employees, affiliates, representatives, agents and subcontractors.

2. Insurance:

Contractor shall, at its own expense, obtain and maintain during the term of this Contract,
in a form and with an insurance company satisfactory to HRSB, policies of:

@) Commercial General Liability insurance with a limit of not less than Two Million
Dollars ($5,000,000) for any one loss or occurrence and in the aggregate with
respect to bodily injury, personal injury and property damage, including loss of
use thereof, which policy shall by its wording or by endorsement:

M include HRSB, its officers, directors, employees, agents and trustees as an
additional insured with respect to the obligations assumed by Contractor
under this Contract;

(i) provide that, in relation to the interests of each additional insured, the
Insurance shall not be invalidated by an action or inaction any other
person other than the respective additional insured;

(i) include a 'cross I|ab|I|ty clause WhICh shall have the gffeCi/ of insuring

(iv)
(v)

hs following completion of supply of the services;

(vi)  extend to cover non-owned auto liability coverage; and

(vii)  not exclude any existing property of HRSB, but shall treat same as "third
party property".
(b) Employer's Liability Coverage which shall not be less than $5,000,000 for each
employee where Workers’ Compensation coverage does not exist or the

profession/trade has been indicated to be exempted from Workers” Compensation
coverage.

(©) Automobile public liability and property damage insurance in an amount not less
than Two Million Dollars ($2,000,000) all inclusive covering the ownership, use
and operation of any motor vehicles and trailers which are owned, leased or
controlled by the Contractor and used in connection with this Contract; and

(d) Property "All Risks™ insurance covering Contractor's owned property, including
Contractor's equipment, where applicable, and property of others in the care,
custody, or control of Contractor or for which the Contractor has assumed
liability, all including while in transit or storage, on a replacement cost basis.
With respect to any property of HRSB, such policy shall contain a loss payee
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(@)
(b)

(©)

clause in favour of HRSB;
(collectively, the "Insurance™).
Contractor shall ensure that the above Insurance policies:

are endorsed to provide HRSB with not less than thirty (30) days written notice in
advance of cancellation, change or amendments restricting coverage;

do not include a deductible that exceeds such maximum amount that a reasonably prudent
business person would consider reasonable; and

take the form of an occurrence basis policy and not a claims-made policy.

Contractor shall, before any services are performed, provide HRSB with a copy of the
certificates of insurance and, if requested by HRSB, the insurance policies evidencing all
the coverage stipulated above, and HRSB may withhold payment of any invaige until it

Contractor shall cause all subcontractors performing services to obtain and maintain the
Insurance policies required by this Section.

Contractor agrees that the insurance coverage required to be maintained by it under the
provisions of this Contract shall in no manner limit or restrict its liabilities under this
Contract. HRSB reserves the right to maintain the insurance in good standing at
Contractor's expense and to require Contractor to obtain additional insurance where, in
HRSB's reasonable opinion, the circumstances so warrant.

COMPLIANCE WITH LEGISLATION AND REGULATIONS
Compliance

Contractor shall comply with and shall ensure all of its agents, employees and
subcontractors comply with all applicable laws and regulations, including all safety,
health and environmental requirements pursuant to any government permit, license, or
authorization. Contractor shall at its cost obtain all permits and licenses required by any
governing authority in order to enable Contractor to provide its goods and services and
otherwise perform its obligations under the Contract.

Labour Code

Contractor shall comply with all applicable provisions of the Labour Code (Nova Scotia)
and the Employment Standards Act (Nova Scotia) and all regulations and amendments
thereto.

Workers' Compensation Legislation

Contractor shall comply with the Worker’s Compensation Act (Nova Scotia) and
regulations and amendments thereto, and:
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@) if any employees perform or assist in the performance of this Contract, the
Contractor shall submit, at any time requested by the HRSB, a letter from the
Workers’ Compensation Board (Nova Scotia) stating that Contractor has an
account in good standing with the Worker's Compensation Board,;

(b) the Contractor will make the necessary returns to the Workers” Compensation
Board in accordance with government regulations and will pay all fees and
contributions required in connection therewith. The cost of compensation will be
included in the price payable under the Contract; and

(c) the Contractor shall submit a clearance from the Workers’ Compensation Board
that all fees and contributions have been paid before final payment is made by the
HRSB under the Contract.

Canada Safety Council and Associated Standards

All electrical, electronic and gas-fired equipment must bear the required approval
markings, being C.S.A. approved for entirely electrical or electronic equipment and
C.G.A.or C.S.A. approved for gas fired equipment. AII other similar equipment

Nova Scotia Occupational Heal

Contractor shal I S Wi
eﬂ md

t

espo

ont E’fe solely responsible for ensuring the safety and health of its agents,
employees and subcontractors and for ensuring that its activities do not compromise the
safety of HRSB's operations. Contractor shall provide to its agents, employees and
subcontractors, at its own expense, any and all safety gear required to protect against
injuries during the performance of the services and shall ensure that its agents, employees
and subcontractors are knowledgeable of and utilize safe practices in the provision of the
services, such practices to be at least as stringent as those set out in HRSB's safety
standards provided to Contractor from time to time.

Project Site Protection and Safety

The Contractor shall protect the HRSB's property, staff and students, the Contractor's
staff and the public, from damage or injury by providing adequate precautions to make
the work site a safe environment at all times. In addition to complying with any safety
standards provided to the Contractor by HRSB, the Contractor shall:

@) provide all guards and fences and other safety equipment;
(b) respond to reports of hazards by HRSB;

(©) do the following when work generating vibration, noise or safety concerns
(including without limitation jack hammering, shot blasting, sandblasting,
concrete cutting and use of powder actuated fasteners) may affect HRSB property,
staff, students or operations.

Q) coordinate with HRSB representatives;
(i) schedule and coordinate hours of work with HRSB input; and
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(iii)  stop operations generating vibration, noise or safety concerns when
instructed by HRSB.

(d) Contractor responsible to ensure all spaces directly beneath the roof work area are
protected from potential damage of dust, debris or water infiltration or any other
impact resulting from the roof replacement project. Such protection shall include
installation of effective cover using minimum 4 mil plastic vapour barrier
sheeting over all furniture, equipment, instruction aids, floors areas and any other
items underneath the work space. Contractor must remove all sheeting upon
completion of work and will be responsible for costs of restoration of damages
caused by process of roof project or lack of adequate protection of property.

3. Hazardous Materials
The Contractor shall:

@ develop and implement a written "Hazardous Materials Information™ document to
ensure that all persons at the work site are made aware of the existence of any
hazardous materials such as asbestos, lead-based products, and PCB’s;

D. CONTRACTOR EVALUATION
1 )
ey g i au tradto S Bcontrpctet’s health and
afety pe anges ] pf the Caontracy/and upen Its conclusion.

he HRSB health and safety policies, applicable legislation, and periodic inspections and
reports from HRSB employees. Information collected as part of such evaluations may be
used for future reference.

E. HRSB REMEDIES FOR CONTRACTOR NON-COMPLIANCE
1. Emergency Work Stoppage

The HRSB has the authority to stop progress of the work whenever, in its opinion, such
stoppage is desirable for any safety-related reason. The Contractor hereby agrees that no
claim for loss of time or materials may be made with respect to such stoppage unless the
claim for the time and materials and their value are certified in writing by the HRSB as
allowable.

2. Termination for Non-Compliance

HRSB may terminate this Contract for non-compliance with health, safety, environmental
and other applicable legislation and good industry practice on the part of the Contractor
or any subcontractor of the Contractor, as constituting a material breach of this Contract.
In addition, the HRSB reserves the right to stop the work of the Contractor in the event of
Contractor's non-compliance with applicable legislation or good industry practice. Such
work stoppages shall not postpone any agreed to completion dates and any additional cost
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resulting from such work stoppages shall be borne by the Contractor. Work shall not
resume until the Contractor rectifies the reason for non-compliance, to HRSB's
satisfaction.

3. Non-Exclusive Remedies

Contractor acknowledges and agrees that the foregoing remedies available to HRSB are
non-exclusive to, and may be exercised in conjunction with, any other rights or remedies
available to HRSB, under the Contract, at law or in equity, in the event of threatened or
actual breach of this Contract, including injunctive relief.

a1 O
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APPENDIX "C"
DESCRIPTION OF SERVICES
Description of Services to be performed by Contractor, including any applicable
standards of performance:

Description of Work:
As per Tender # drawings, specifications and scope of work

Municipal and Legal Description of the Lands:
Location of Work
Term: completion of work by ,
Invoicing: Services are to be paid for by HRSB:
By scheduled progress payments (as agreed by both parties)
By single invoice upon project completion

Holdbacks: In compliance with “Section 13 — Holdbacks” of the Builder’s Lien Act of
Nova Scotia (incl. amendments), a holdback in the amount of ten percent (10%) of the

contract may be held up to ninety (90) days after completion of the work, to
satisfaction of the Board. H
HRSB Project M /Contractor Contact Inf tﬁﬂﬂ
roject Manager /Contractor Con gc Ma io ~
\ ]

CONTRACTOR INFORMATION REBB INF ch b
Name: REB Reprgsentativies:
JurisdictjooFfin or )

ame:
Address; Department: Operations Services

AttentioR Address: 33 Spectacle Lake Drive
Teleph(_)ne: Dartmouth, N.S., B3B 1X7
Facsimile: Telephone: 902 464-2000 Ext.
E-mail: _ _ Facsimile: 902-

GST Registration #: E-mail:

WCB Registration #:

Contractor's Initials HRSB's Initials
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Exhibit A

Invitation To Tender

PROJECT SPECIFICATIONS/DRAWINGS WERE INCLUDED IN TENDER
DOCUMENT AND ARE CONSIDERED PART OF THIS CONTRACT EVEN
THOUGH THEY ARE NOT ATTACHED TO THIS DOCUMENT
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Exhibit B

Response to Invitation to Tender

A COPY OF THE SUCCESSFUL CONTRACTOR'’S BID SUBMISSION IS ON FILE IN
THE PURCHASING DEPARTMENT - TENDER #3437
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APPENDIX "D"

UNDERTAKING TO COMPLY FORM
AND CONTRACTOR SAFETY CHECKLIST

UNDERTAKING TO COMPLY

Name of Contractor:

(the ""Contractor)

Description of Agreement:

Site Location:

(the ""Agreement')

7.

8.

9.

The Contractor hereby undertakes to HRSB:

to comply with all health, safety and environmental legislation in the perforynance of this
Agreement; and

nce of this

to maintain a safe and healthy wo
Agreement.

perfo

htt HRSB to audit the Contractor's health, safety and environmental records during
the term of this Agreement and upon its conclusion and to cooperate fully with
any such audit(s).

The Contractor understands that, at HRSB's discretion, any Contractor safety
deficiencies will be addressed by HRSB in the following progressive steps:

the problems will be identified to the Contractor (site supervisor);

the Contractor's head office will be contacted about the problem, orally and later in
writing;

if required by law to report the problem to a Provincial and or Federal Ministry, HRSB
will immediately do so;

if not required by law to report the problem, and the problem remains unresolved, HRSB
may report the problem; and

the Agreement may, in HRSB's discretion, be suspended or terminated and/or payment
withheld by HRSB.
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10. The Contractor acknowledges and agrees with HRSB that, depending upon the nature
and/or seriousness of the deficiency, HRSB reserves the right to bypass any or all of the
steps described in Section 3.

11. Prime Contractor Designation: The Contractor and the HRSB hereby agree that the
Contractor shall, pursuant to Section 8.4 of the Agreement shall be the Prime
Contractor.

The undersigned hereby confirms that he/she has the authority to bind the Contractor:

CONTRACTOR HALIFAX REGIONAL
SCHOOL BOARD

FULL COMPANY NAME \( i w
e B
iniiy

POSITI@ U= POSITION

DATE

DATE
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PRE-CONSTRUCTION MEETING
CONTRACTOR SAFETY CHECKLIST PAGE 1

MEETING DATE: TENDER #:

SITE LOCATION:

COMPANY NAME:

CONTRACTOR REPRESENTATIVE::

HRSB REPRESENTATIVE::
\ Means complied to X Means not complied with n/a means not applicable
1. Notice of Project filed with Nova Scotia Infrastructure
(if applicable) o 8.
2.
O
o OH&S o
MSDS Received O
3. Contractor Health and Safety Policy ] Scaffold o
Prime Contractor and Safety Management Certificate o Confined Space Code of Practice o
TDG Training Verification o
4, Health & Safety Representatives/Joint Site Working Alone o
Health & Safety Committee m]
Name and Phone 9. Review Contractor Signage & Barricades o
Written Work Site Hazard Assessment and
5. Personal Protective Equipment: 10. Control Plan/Schedule Submitted o
Hard Hats o
Footwear m] 11. Building Fire Plan o
Safety Glasses m]
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CONTRACTOR SAFETY CHECKLIST - PAGE 2

Hearing | 12. Accident Investigation/Notification/
Dust & Fumes | Reporting Procedure
Face Protection O
Others: | 13. Contingency Plan for Control & Clean
| up of a Spill
O

14. Fire Protection/Extinguishers

6. Equipment Certification 15. First Aid Kits on Site
Trench Boxes O

16. First Aiders on Staff

Boom Cranes i Names:

Scaffolds O

Others: o 17. Fall Protection /Safety Harness
]

18. er
]
7. Provision of Hazardous Material P &

Information to Contract O -
O 20. Weekly Safety Talks/Meetings
O

PCB

Confirmation that Prime Contractor reviewed

Asbestos Inventory at the work site a 21. Other Issues
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\\zl /
Halifax Regional
fchool Board

APPENDIX E

Project Safety Plan Outline

During the planning of each project, environmental and occupational health and safety issues
will be assessed like any other key project component.

Prior to beginning a new project, tendering Contractors shall examine the work area to identify
potentially hazardous site specific situations.

Once identified, these hazards should be prioritized on this Hazard Assessments/Project Safety
Plan Outline and corrective actions noted to eliminate or control each hazard. The dates of when
and names of the persons who are responsible for completing the action should also be assigned.

Copies of the completed Safety Plan Outline shall be submitted as part of the tender document

submittal, sent to the HRSB Operations Services Regional Manager, made available on the job
site and communicated to the workers.

Project Name:

Project Location:

Project Start date:

Project End date:

Company Name:

Completed by:

(Contractor’s project manager)

Date:

Copy to:
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PLANNING:

Does the Contractor’'s Occupational Health and Safety Program deal with the work
activities associated with this project? Yes [] No [

Describe tasks to be undertaken:

HAZARDS ASSESSMENT:

Identify the hazards that could present themselves on this project (e.g. live electrical
wires, over water, confined space, etc) and describe what steps will be taken to prevent
an incident (e.g. cover up, de-energize, safe work practices, netting, etc). Prioritize from
#1 as needing immediate action.

Completed
# Hazard Required Action by Date

10
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ENVIRONMENTAL ASSESSMENT:

Identify the environmental issues that could present themselves on this project (e.g. oil
spills, asbestos, etc.) and describe the action that will betaken to eliminate or reduce the

risk of occurrence (e.g. mop kits, air sampling, etc.)

#

Completed

Required Action by Date

4

5

EMERGENCY RESPONSE:

In the event of an incident, pre-plan the response and write up the procedures.
Minimally, the following list should be completed and posted on site:

Contact
Fire
Ambulance
Doctor
Police

HRSB Office
Min./Dept.of
Transport.

Phone #
911
911
911
911
493-5110

Contact Phone #
Poison Control 428-8161
Dangerous Goods 1-800-565-1633
Waste Disposal

Insurance

Min/Dept of Labour 1-800-952-2687
Min/Dept of

Environment 1-800-565-1633
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Back-up call to:

Accidents will be reported to:

Accidents will be investigated by:

Identify and arrange source of first aid, ambulance and rescue.

HRSB # emergency/after hours: day 493-5110 after 4:00 pm 442-2476
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SAFETY MEETINGS:

On this project, given the nature of the work and the anticipated size of the work force,
the following frequency will apply:

Site meetings

Site Audits

Follow up with HRSB Manager:

SITE IMPLEMENTATION:

= Health and Safety Rep & Safety Committee:
Establish liaison between HRSB, Contractor, site administration
First Aid, PPE, other safety items as required.

= Documentation:
Applicable MSDS
Safety program
Applicable work procedures
Permits
First Aid Certification

TRAINING:
The following training/testing will be mandatory on site:

1)

2)

3)
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TENTATIVE SCHEDULE OF WORK:

1) Date Project Will Commence:

2) Number of Weeks to Complete Project: weeks

3) Expected Completion Date:

NOTE:

Within five (5) business days the successful bidder shall provide a schedule clearly indicating
timelines for completion of all aspects of the project.
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APPENDIX F

CONTRACTOR’S CHECKLIST

Enclose the following documents with your bid:

O Bid Security as required in Clause 1.3 (e) in the amount of 10% of the Contract Price
(before HST).

O Contract Security for bids over $100,000 as required in Clause 1.3 (f).

O Certificate of Insurance indicating a minimum of $5,000,000 Commercial General
Liability Insurance per occurrence and Commercial Auto Liability Insurance covering
all owned, non-owned and hired vehicles for a minimum combined single limit of
$2,000,000 per occurrence and Builder’s Risk Insurance in the amount of the contract
price.

O Tentative Work Schedule (Timelines) — Subsequently, within five (5) business days of
tender award the successful bidder shall provide a schedule clearly indicating timelines
for completion of all aspects of the project.

O Workers’ Compensation Board Letter of Good Standing

O Certificate of Recognition from one of the seven safety audit companies that jointly
sign with the WCB:
- East Coast Mobile Medical Inc.
- HSE Integrated
- Nova Scotia Construction Safety Association
- Nova Scotia Trucking Safety Association
- Occupational Health & Educational Services (2002) Inc.
- Safety Services Nova Scotia
- Stantec Inc.
This list can be found on WCB'’s website: www.wchb.ns.ca.

O Completed HRSB Safety Plan

O Applicable Warranty Information
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THIS SPECIFICATION COVERS THE INSTALLATION OF TWO PLY MODIFIED ROOFING SYSTEMS
ON METAL DECKS AND WOOD DECKS WITHOUT THE USE OF HOT ASPHALT.

SYSTEMS FROM TWO MANUFACTURES ARE SPECIFIED AS FOLLOWS:

1. FAST-N-WELD BY IKO ON WOOD DECKS.
- wood deck
- double layer of 1/4" recovery board secured with screws and plates.
- torched 180 base sheet as a vapour barrier
- Type 2 insulation adhered with IKO Millennium two part low rise
adhesive
- insulation cover board with factory applied base sheet adhered with
IKO Millennium two part low rise adhesive
- cap sheet torched.

2. FAST-N-WELD BY IKO ON METAL DECKS.
- metal deck
- primed roof board
- torched 180 base sheet as a vapour barrier
- Type 1 insulation
- insulation cover board with factory applied base sheet secured with
screws and plates and all screws covered with base sheet patches.
- cap sheet torched

3. SOPRAFIX BY SOPREMA ON WOOD DECKS
- wood deck
- double layer of 1/4" recovery board secured with screws and plates.
- torched 180 base sheet as a vapour barrier
- Type 2 insulation adhered with Soprema Duotack two part low rise
adhesive
- insulation cover board with factory applied base sheet adhered with
Soprema Duotack two part low rise adhesive
- cap sheet torched.

4. SOPRAFIX BY SOPREMA ON METAL DECKS
- metal deck
- primed roof board
- torched 180 base sheet as a vapour barrier
- Type 1 insulation
- insulation cover board with factory applied base sheet secured with
screws and plates and all screws covered with base sheet patches.
- cap sheet torched

PART 1 - GENERAL

1.1 RELATED WORK

PERFORMED BY
OWNER 1 The owner's mechanical contractor, Black & MacDonald, will
disconnect power to fans. The roofer is to lift fans and raise curbs to
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12" above new roof membrane level. Black & MacDonald will extend
duct work as required and re-install the fans.

2 The owner's mechanical contractor, Black & MacDonald will
disconnect air conditioning units on Grosvenor Wentworth to allow
the roofer to raise the existing prefabricated metal curbs to 12" above
the drainage plane of the roof and cover the curbs with membrane.
Black & MacDonald will then reset the units and reconnect them.

3 All roof drains are to be re-used unless otherwise noted on the
drawings. The owner’'s mechanical contractor, Black & MacDonald
will temporarily lower all drains as stripping off proceeds and re install
existing drains in the new roof.

4 Refer to the plan for each roof for information on drains which are to
be replaced. Replacement drains are to be supplied by the roofer
and installed by Black & MacDonald.

5 The owner will provide Black & MacDonald with names of all who
attend the pretender meeting. Black & MacDonald will provide all
bidders with their price for the services in items 1, 2, 3 and 4 above.
The roofer is to include the price quoted by Black & MacDonald in
their tender price.

1.2 RELATED WORK

PERFORMED BY
THE ROOFER A Prepare existing roof drains which are to be re-used by drilling out

broken studs and re-tapping.

1.3 REFERENCES A CSA B35.3-1962 Tapping and Drive Screws (Slotted and Recessed
Head, Thread).

2 CGSB 37-GP-56M-80 Membrane, Modified, Bituminous,
Prefabricated, and Reinforced for Roofing.

3 Canadian Roofing Contractors Association - CRCA Roofing
Specifications Manual - latest edition.

4 CAN/ULC-S701-01, Thermal Insulation, Polystyrene Boards and Pipe
Covering.

5 CAN/ULC-S706-02, Standard for Wood Fibre Thermal Insulation for

Buildings.
1.4 SHOP DRAWINGS A Provide tapered insulation shop drawing.
2 Provide product data for each component / material to be provided.
1.5 STORAGE AND
HANDLING A Provide and maintain dry, off-ground weatherproof storage.

.2 Store rolls of membrane in upright position.
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3 Remove only in quantities required for same day use.

4 Place plywood runways over work to enable movement of material
and other traffic.

5 Store caulking at +5°C minimum.

.6 Store insulation protected from weather and deleterious materials.

1.6 PROTECTION A Fire Extinguishers: maintain one stored pressure rechargeable type
with hose and shut off nozzle, ULC labeled for A,B, and C class
protection. One size 9 kg unit on the roof per torch applicator, within
6 m of the applicator.

2 Maintain fire watch for 3 hours after each day's roofing operations
cease. See HRSB front end document.

e Cover all interior spaces with 6 mil polyethylene to protect the
building contents from dust related to the re-roofing process over
head. See HRSB front end document.

4 Keep the dumpster a minimum of 35 feet away from the building
during all non working hours. See HRSB front end document.

1.7 ENVIRONMENTAL

REQUIREMENTS A Do not install roofing when wind chill temperature remains below -18
degrees C for torch application.

2 Install roofing on dry deck, free of snow and ice, use only dry
materials and apply only during weather that will not introduce
moisture into roofing system.

1.8 WARRANTY A Contractor hereby warrants that modified bituminous roofing and
membrane flashings as follows:

A 2 year CRCA materials and workmanship against leaks and
blow off.

2 10 year material warranty that the membrane will perform as
a roofing material.

2 1 year CRCA warranty against defects of materials and workmanship
for the sheet metal work.

1.9 COMPATIBILITY i1 Compatibility between components of roofing system is essential.

Provide written declaration to Architect stating that materials and
components, as assembled in system, meet this requirement.
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PART 2 - PRODUCTS

2.1 DECK COVER

BOARD -

WOOD DECK | Recovery board - size 4' x 5' - film / film

A Acceptable material

.1 IKO Protectoboard 6 mm thick
.2 Sopraboard 6 mm thick.

2.2 DECK COVER

BOARD -

STEEL DECK

A Fibreglass mat faced gypsum roof board, coated:
Thickness: 13mm.
Width: 1220mm.
Length: 1220 and 2440mm.
Weight: 9.64 kg/m2 (1.98 Ib/sq. ft.) nominal.
Surfacing: Fiberglass mat, with non-asphailtic, highly filled
coating on one side.
Flexural Strength, parallel (ASTM C 473): 80 Ibs., minimum.
Flute Spanability (ASTM E 661): 5 inches.
Permeance (ASTM E 96): 35 perms, maximum.
R-Value (ASTM C 518): 0.56 minimum.
0 Water Absorption (ASTM C 1177): 10 percent of weight,
maximum.
.11 Acceptable material:
A DensDeck Prime Roof Board by Georgia Pacific.
2 GlasRoc Roof Board by CertainTeed.

R Wi

SomNo

2.3 VAPOUR
BARRIER 4 Vapour Barrier : to CGSB 37-GP-56M, Styrene-Butadiene-Styrene

(SBS) elastomeric polymer, prefabricated sheet, polyester
reinforcement, weighing 180 g/m2 .
A Type 2, fully adhered.
2 Class C-plain surfaced.
3 Grade 2 heavy duty service.
4 Top and bottom surfaces:
A Polyethylene / sanded
5 Acceptable material:
A Modiflex MP - 180 FS Base by IKO
.2 Sopralene 180 SP by Soprema

2.4 EXPANDED
POLYSTYRENE
INSULATION A Polystyrene: to ULC-CAN-S701,

2 Type 1 for use in mechanically secured installations and Type 2 for
installations using two part low rise foam adhesive.

3 Size 4' x 4' square edge.

4 Acceptable material: Trueroof by Truefoam.



Halifax Regional School Board Modified Bituminous Roofing Section 07550
Partial or Complete Re-roofing, Page 5 of 10
Prospect Road Elementary

J.L. llsley High

Hillside Park Elementary

Grosvenor Wentworth Elementary

Elizabeth Sutherland P-9

FBM Project 2014-055,059,061,065,069 JUNE 2014

5 Insulation to be provided in single thickness pieces unless otherwise
noted on the drawings.

.6 Configuration of tapered insulation as shown on the drawings.
7 Sump insulation by 1" at drains.

2.5 TWO PART LOW
RISE FOAM ADHESIVE A Two part low rise polyurethane adhesive for roofing insulation and

overlay boards.
Acceptable material:

B IKO Millennium
2 Soprema Duotack
2.6 INSULATION
COVER BOARD
WITH FACTORY
APPLIED
BASE SHEET A High strength wood fiberboard impregnated with a fire retardant with

a factory laminated base sheet membrane. The top face of the
membrane is covered with a thermofusible plastic film.
Acceptable material:

A Soprabase FR 180 from Soprema

2 Lexbase FR 180 from IKO

2.7 CAP SHEET
MEMBRANE
A Cap sheet: to CGSB 37-GP-56M, Styrene-Butadiene-Styrene (SBS)

elastomeric polymer prefabricated sheet, polyester reinforcement,
weighing 250 g/m2 .

Type 1, fully adhered.

Class A-granule surfaced.

Grade 2 heavy duty service.

Bottom surface polyethylene

Acceptable material:

. PrevENT TP 250 Cap by IKO

2 Sopralene Flam 250 FR Granules by Soprema

aorwi

2.8 SEALERS A Modified plastic cement: asphalt, to CAN/CGSB-37.5.
2 Sealing compound: to CAN/CGSB037.29, rubber asphalt type.

2.9 METAL FLASHING A 22 gauge pre-painted steel - Colorite HMP finish.

2 Color - to be chosen from the manufacturers standard range.

2.10 FASTENERS A #12 FM approved screws and plates as approved by the membrane
manufacturer.

2 Color Mate Screws to match metal color.
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3 Zamac pin bolts - 1/4" diameter - length as required.
4 Termination bars 1/8" x 1" punched at 6" c/c
2.11 ROOF DRAINS A Reuse roof drains where noted on drawings. Drill out and re-tap for all

broken studs.

2 On Roof D at Grosnvenor Wentworth use Zurn 181-C-R 4" NH with
Plain Bronze Dome and sump receiver with under deck clamps.
Replace downspouts with new heavy walled plastic pipe complete with
wall straps made from 1/8" x 2" aluminum flat bar.

3 Where noted on drawings replace internal roof drains with new Zurn
Z-100 drains with under deck clamps and metal domes except for

2.12 PLYWOOD
AND WOOD o Wood for blocking to be No. 1 or better S-P-F NOT PRESSURE
TREATED.
2 Plywood to be softwood plywood - select.
2.13 PLUMBING
VENT FLASHING A Thaler Stackjack Flashing SJ-43.
2.14 EXPANSION AND
DEFLECTION JOINTS
B Supply and install Redline 100 as a deflection joint on Hillside Park

and Redline 20 as an expansion joint on J. L. lisley

2.15 ROOF ACCESS
AT HILLSIDE PARK

A At Hillside Park supply and install new new Bilco S-50 roof hatches
with Bilco LU-1 posts and access ladders at two locations as detailed
on the drawings.

2 At Hillside Park supply and install one aluminum ladder and landing
platform system for access to the gym roof as detailed on the
drawings.

PART 3 - EXECUTION
3.1 WORKMANSHIP i | Do roofing work in accordance with applicable, standard in Canadian

Roofing Contractors Association (CRCA) Roofing Specifications
Manual, latest edition, and the printed instructions from the membrane
manufacturer.

3.2 REMOVALS A Remove the existing roof system to the level of the existing wood or
metal deck. Dispose of all debris legally off site.

2 Clean all debris out of deck flutes.
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3 Remove all gravity vents and gooseneck vents and save for re-
installation.

3.3 PROTECTION X Cover walls and adjacent work where materials are hoisted or used.

2 Cover interior spaces with 6 mil polyethylene to keep construction dust
off the building contents. See the front end of the HRSB tender
document.

3 Keep dumpster a minimum of 35 feet away from the building as per

directions in the HRSB tender document front end.

4 Use warning signs and barriers. Maintain in good order until
completion of work.

B Clean off drips and smears of bituminous material immediately.

6 Ensure that all roof drains remain operation from the start of the
project until completion. Clamping rings are to be re-installed at the
end of every day.

Temporary drains must be secured with MJ coupling so a blocked
drain line can not back up and drain into the building. Use unequal
diameter MJ couplings where required to make these connections.

7 Protect roof from traffic and damage. Comply with precautions
deemed necessary by Architect.

.8 Do an under deck inspection before starting work to verify where
conduits and cables are attached direct to the deck and avoid these
areas.

.9 At end of each day's work or when stoppage occurs due to inclement
weather, provide protection for completed work and materials out of
storage.

3.4 EXAMINATION
ROOF DECKS A Strip existing roof off to bare wood or metal deck and dispose of all

material legally off site.

2 Examine roof decks and immediately inform the Architect in writing of
any defects.

3 Prior to commencement of work ensure:

A All roof edge blocking has been installed and is secure.

2 Roof drains have been prepared..

3 Fan, goose neck and gravity vent curbs have been raised to
12" above new roof level.
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3.5 INSTALLATION OF
DECK COVER BOARD -
WOOD DECK A

2
3.6 INSTALLATION OF
DECK COVER BOARD -
METAL DECK A

2

3.7 INSTALLATION OF
VAPOUR BARRIER ON
DECK COVER BOARD
AND RECOVERY BOARD .1

2
3.8 INSTALLATION OF
INSULATION ON
WOOD DECKS A
2
3
.4
3.9 INSTALLATION OF
INSULATION ON
METAL DECKS A
2

Secure a double layer of 1/4" recovery board to the wood deck with
#12 x 2 1/4" FM approved screws and plates. Fastener density to be
one per 2 sq. ft. in field, one per 1.5 sq. ft. in perimeter width and one
per sq. ft. in corners. Spacing from edges and corners of sheet to be
as per manufactures written directions.

Edge width to be six feet.

Secure 5/8" deck cover board with 8 screws and plates per 4' x 8'
sheet. Prime cover board with approved primer.

At Elizabeth Sutherland the deck cover board is to be secured at 8
fasteners per 4' x 8' sheet in the field, 12 in the edge width and 16 in
the corner because this roofing system is adhered to that surface with
two part adhesive.

All roofs have some areas of plywood on the plane of the roof deck as
well as stacked wood blocking which has to be covered with base
sheet to act as the vapour barrier as well as a temporary roof.

To ensure that membrane is not torched direct to wood a base sheet
is to be installed dry in these areas and covered with one layer of 1/4"

recovery board and those boards secured with screws and plates and
then the base sheet torched to the surface of the recovery board.

Torch specified base sheet solid to the recovery board with edge and
end laps as specified by the manufacturer.

Install insulation with 1" diameter beads of specified two part low rise
adhesive.

Density of beads to be 12" c/c in the field, 9" c/c in the edge width and
6" c/c in the corner.

Weight down each block of insulation with four 5 gallon buckets of
ballast until the adhesive has achieved a full set.

Edge width to be as specified in 3.5 above

Install insulation over vapour barrier in single layers.

Cut end pieces to fit tightly.
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3.10 INSTALLATION OF
INSULATION COVER
BOARD / BASE SHEET
ON WOOD DECKS &
2
3
4
3.11 INSTALLATION OF
INSULATION COVER
BOARD / BASE SHEET
ON METAL DECKS R

3.12 EXPOSED MEMBRANE

APPLICATION
A
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Mechanically secure the insulation with sufficient fasteners to keep all
joints tight until the insulation cover board is installed.

Install insulation with 1" diameter beads of specified two part low rise
adhesive.

Density of beads to be 12" c/c in the field, 9" c/c in the edge width and
6" c/c in the corner.

Walk boards into full contact.

Edge width to be as specified in 3.5 above.

Secure the insulation cover board with factory installed base sheet to
the fastening patterns recommended by the manufacture for FM 1-90
wind uplift rating including increased density for perimeter and corner.

Cap sheet application:

A

2

3

Starting at low point on roof, perpendicular to slope, unroll cap
sheet, align and re-roll from both ends.

Unroll and torch cap sheet onto base sheet taking care not to
burn membrane or its reinforcement.

Lap sheets 75 mm minimum for side laps and 150 mm
minimum for end laps. Offset joints in cap sheet 300 mm
minimum from those in base sheet.

Application to be free of blisters, fishmouths and wrinkles.

Do membrane application in accordance with manufacturer's
recommendations.

Base sheet flashing application:

A
2
3

Complete installation of flashing base sheet stripping prior to
installing membrane cap sheet.

Torch base and cap sheet onto substrate in 1 meter wide
strips.

Lap flashing base sheet to membrane base sheet minimum
150 mm and seal by torch welding.

Lap flashing cap sheet to membrane cap sheet 250 mm
minimum and torch weld.

Provide 75 mm minimum side lap and seal.

Properly secure flashings to their support, without sags,
blisters, fish mouths or wrinkles.

Do work in accordance with manufacturer's recommendations.
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3 Self adhesive membrane flashing application:
A Prime the exterior wood surface of the roof edge blocking and

install self adhesive membrane over the full surface. Lap
modified bituminous flashing membrane down over the self
adhesive membrane without torching and nail with roofing nails
at 6" c/c along the edge of the membrane.

3.13 CAPPING EXPOSED
SCREWS IN GYMS A In gymnasiums screw points must be capped if the screw extends
below the bottom of the metal deck.

2 Gymnasiums roofs exist at Prospect Road and J. L lIsley.

Prospect Road has sloped metal deck and the insulation will be
uniform thickness. The insulation thickness has been chosen to allow
use of a standard screw length that will not extend below the bottom of
the roof deck.

On J.L. lisley the roof insulation is tapered. If screws extend below the
bottom of the deck they are to be cut to 1" and capped with electrical
Marrettes.

3.14 METAL FLASHING

A Install as detailed using CRCA approved metal fabrication methods.

Remove bituminous markings from finished surfaces.

2 In areas where finished surfaces are soiled by work of this section.
Consult manufacturer of surfaces for cleaning advice and comply with
their documented instructions.

28

3.15 CLEANING

3 Repair or replace defaced or disfigured finishes caused by work of this
section.
3.16 FIELD QUALITY
CONTROL 4 Periodic site review of roofing application will be carried out by
Architect.

END OF SECTION
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PART 1 - GENERAL

1.1 SECTION INCLUDES

1.2 RELATED SECTIONS

1.3 REFERENCES

1.4 SUBMITTALS

PART 2 - PRODUCTS

2.1 STEEL CLADDING AND
COMPONENTS

Requirements for the installation of preformed metal
cladding/siding.

(
Section 07 55 00 - Modified Bituminous Membrane Roofing.

American National Standards Institute (ANSI).

A ANSI B18.6.4-99, Thread Forming and Thread Cutting
Tapping Screws and Metallic Drive Screws.

Canadian General Standards Board (CGSB).

A CAN/CGSB-51.32-M77, Sheathing, Membrane,
Breather Type.

2 CAN/CGSB-93.3-M91, Prefinished Galvanized and
Aluminum-Zinc Alloy Steel Sheet for Residential Use.

3 CAN/CGSB-93.4-92, Galvanized and Aluminum-Zinc
Alloy Coated Steel Siding Soffits and Fascia,
Prefinished, Residential.

Canadian Standards Association (CSA International).

N CSA B111-1974(R2003), Wire Nails, Spikes and
Staples.

Samples:

Al Submit duplicate 300 x 300 mm samples of siding

material, of colour and profile specified.
Manufacturer's Instructions:
A Submit manufacturer's installation instructions.

Strip siding: to CGSB 93.4, vertical, Class plain.

Finish coating: Colonite HMP, 8000 + series
Colour: brown to match previous work.

Thickness: 0.76 mm base metal thickness.

Profile: 38 mm deep, preformed interlocking joints.
Approved products:

A Ideal Roofing - Urban Accent

2 Vic West AD300R

N o
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2.2 ACCESSORIES

2.3 FASTENERS

2.4 AIR BARRIER

PART 3 - EXECUTION

3.1 MANUFACTURER'S
INSTRUCTIONS

3.2 INSTALLATION

Exposed trim: inside corners, outside corners, end cap strip,
bottom trim, of same material, colour as cladding.

Hat Sections: 25 mm legs, 50 mm face, depth as detailed,
metal thickness 1.3mm..

Intermediate battens - 2" x 1 12" builders channel.

Screws: ANSI B18.6.4. Purpose made cadmium plated steel.
Hat sections and intermediate battens to masonry - 1/4" x 1 12"
Zamac Pin Bolts.

Exterior wall vapour permeable membrane and air barrier.
sheathing membrane - triple layer spun bond polyethylene.

& Acceptable Material: WrapShield by Vapro Shield..

2 SRP - AirOutshield Wall by SRP Canada Inc.

Sheathing tape -

A VaproTape AB.by Vapro Shield

2 SRP Eternabond Seam seal Tape - Grey by SRP
Canada Inc.

Compliance: comply with manufacturer's written data, including
product technical bulletins, product catalogue installation
instructions, product carton installation instructions, and data
sheets.

Install one layer of exterior wall air barrier sheathing membrane.
with all horizontal laps made in shingle fashing and a minimum
of 8". All vertical laps to be a minimum od 12".

Seal all laps with sheathing tape and all terminations with
specified tape.

Install hat sections at a maximum spacing of 5'-0" ¢/c with 1/4"
x 12" Zamac Pin Bolts spaced at 12" c/c on leg of hat section -
stagger fasteners from one leg to the other.

Install builders channel at 20" c/c between hat sections with
1/4" x 1 12" Zamac Pin Bolts at 32" c/c.

Ensure that either a hat section or a builders channel fall on
every horizontal lap in the membrane to act as a batten .

Install cladding as per details.

Install inside and outside corners and bottom drip cap flashings.
Maintain joints in exterior cladding, true to line, tight fitting,
hairline joints.

Attach components in manner not restricting thermal
movement.
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3.3 CLEANING A Upon completion of installation, remove surplus materials,

rubbish, tools and equipment barriers.

END OF SECTION
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TYPICAL ROOF SYSTEM

¥ y

14" MAXIMUM

PEEL & STICK AIR/VAPOUR
BARRIER ON 3" PLYWD.

GRAVEL STOP FLASHING

COLORMATE SCREWS AT

32" ¢/c

METAL FLASHING

DRY BASE SHEET TO —
EXTEND 3" UNDER
GWB - TYP

PLYWOOD FILLER LAYERS —
TO HEIGHT OF EXISTING
BLOCKING AND ONE

LAYER 3" PLY OVER

EXISTING WOOD BLOCKING
TO REMAIN

Z
%ﬁ
EXISTING COATED PLYWOOD
gf FASCIA PANEL TO REMAIN
s 4%
2
ey
%

EXISITING WALL CONSTRUCTION l

SECTION DETAIL

(3

ROOF EDGE - COATED PLYWOOD FASCIAL PANELS

A-2

SCALE: 3" = 1'-0"

REDLINE EXPANSION JOINT

2x10 WD. STUD WALL WITH
STUDS AT 24" o/c

2 LAYERS #” RECOVERY
BOARD SECURED AT 12"
o/c BOTH DIRECTIONS

3” PLYWOOD

2 LAYERS §”
RECOVERY BOARD

INFILL WITH FIBERGLASH
BATT INSULATION

SECURE SHOE WITH #12
SCREWS AT 16" o/c IN
TWO ROWS STAGGERED

oooooooooooooooooo

11111111

§
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P T LY T TR
=

TYPICAL ROOF
CONSTRUCTION AT
PARAPET

—— TYPICAL ROOF
CONSTRUCTION

00000000d

BBl il = Wi

WALL AT RIGHT ANGLE TO FLUTES:

24" WIDTH OF 8" PLYWOOD SECURE TO TOP OF FLUTES
WITH 2 #12 SCREWS IN EVERY SECOND HIGH FLUTE.

SECTION DETAIL
5 EXPANSION JOINT

Q‘Zj SCALE: 3" = 1'-0"

DRY BASE SHEET TO EXTEND
3" UNDER GWB — TYP

WALL PARALLEL ANGLE TO FLUTES:

24” WIDTH OF 8" PLYWOOD SECURE TO THREE HIGH
FLUTES WITH #12 SCREWS EVERY 12" o/c.

NOTE:
ROOF DIVIDER SAME CONSTRUCTION
BUT WITH SINGLE WALL

TYPICAL ROOF SYSTEM

14" MAXIMUM

#” PLYWOOD TO SPAN~—/ )

TO CENTER OF THE
THIRD FLUTE FROM
EXTERIOR EDGE. SECURE
WITH #12 SCREWS AT
12" ¢/c IN EACH FLUTE

3" PLYWOOD TO SPAN
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MOD. BIT. BASE AND CAP
SHEET

TO CENTER OF THE
THIRD FLUTE FROM
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WIDE. SECURE WITH #12
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SECTION DETAIL
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TO CENTER OF THE TOTAL HEIGHT. SECURE
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§” DECK COVER BOARD I % FILLER TO ACHIEVE 14"
TORCHED BASE SHEET AS V.B. - TOTAL HEIGHT. SECURE
TAPERED INSULATION - %% FIRST PIECE AT EVERY 2ND
INSULATION COVERBOARD WITH ”’//,%/////// HIGH FLUTE WITH 2 #12
FACTORY APPLIED BASE SHEET - ol SCREWS AND THE
MODIFIED BITUMINOUS CAP SHEET = 7 REMAINDER WITH #12 FM
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NOTE:
ROOF 'F’ HAS A STEEL DECK BUT DUE TO
THE MAXIMUM THICKNESS OF INSULATION IN
THE AREA FROM 'E’ TO °F’ BEING OVER
11" THICK THE WHOLE ROOF IS BEING
ADHERED WITH 2 PART LOW RISE FOAM
ADHESIVE.

OVERALL INSULATION THICKNESS IN THIS
AREA WILL EXCEED 11" AND MUST BE

DONE WITH AN 8" FLAT BASE LAYER AND
TAPERED INSULATION APPLIED OVER

A-2

53'-0"

5

52'-0"

®

METAL SIDING FROM °A’ TO THE OUTSIDE
FACE OF THE PARAPET AT 'B'.

1 ROOF PLAN

D

L

DA DI

N

A-1 SCALE: 1/16” = 1'=0”

A

NI

RAMHDIIDIDIINR

r®

LEGEND
®V - PLUMBING VENT
[JF - FAN

-EE-R.D.—- ROOF DRAIN, RAISE AND REUSE.

NOTES

NOTE 1 — BUILD A CURB FROM LAMINATED 2" x 4" TO 12" ABOVE DRAINAGE PLANE OF
THE ROOF AND SPACED 2" FROM CHIMNEY. FLASH CURB TO TOP AND
ACROSS THE TOP BUT DO NOT ADHERE MEMBRANE TO CHIMNEY. FLASHING

INTO A NEW REGLET WITH METAL ONLY TO BE WATERPROOF.

NOTE 2 — DECK COVER BOARD FASTENING PATTERN IS TO BE 8 PER 4'-0" x 80" IN

FIELD, 12 IN EDGE WIDTH AND 16 IN CORNER.

ULAT] CKNES OoP

ROOF F — 2" INSULATION THICKNESS AT 2'-0" FROM DRAIN AND 2% SLOPE.

- SUMP DRAIN 1",
NOTE ALSO —  METAL SIDING ON GRID LINE 12.
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2 PLY MODIFIED ROOFING MEMBRANE
3/4" PLYWOOD

2 LAYERS 1/2" FIBERBOARD
RIGID INSULATION
2 PLY FELT AND ASPHALT VAPOUR BARRIER

1/2" DRYWALL e

REMOVE. EXISTING METAL FLASHING AND
BUILD OUT FOR NEW METAL WALL

FLASHING WIDTH TO MATCH ADJACENT

3/8"¢ THREADED RODS SET IN EPOXY AT 18"
C/C TO SECURE WOOD BLOCKING TO BRICK

COLORMATE SCREWS AT 32"

c/c
NEW WORK
REQUIRED UNDER METAL SIDING AS SPECIFIED
THIS CONTRACT
TO ADD METAL
SIDING TO SIDE

WALL AT LINE 12

BUILDER CHANNELS AS BATTENS AT
1'~-8" C/C MAX. SPACING SECURED

WITH " PIN BOLTS AT 24" o/c

1 1/2" DEEP HAT SECTION AT MID HEIGHT

- PLYWOOD AND UNDER DECK COVER /
BOARD.
)

SECTION DETAIL

777

m NEW METAL WALL AT LINE 12 - TIE INTO EXSITING ROOF 'B'

A2 ] scaE 3= o

EXTEND BASE AND CAP SHEET 6" UP ON BRICK —————

°

BUILDER CHANNEL AS TERMINATION BAR —————— |
OVER BOTTOM EDGE OF AIR BARRIER

1/4” RECOVERY BOARD WITH 4 LINES T~
OF SCREWS ON THE 2 LAYERS OF

PLYWOOD AND 2 LINES ON THE

PLYWOOD ON FLAT.

2 LAYERS 3/4" PLYWOOD SECURED TO T T~
BRICK WITH 1/4" ZAMAC PIN BOLTS AT

000000000ROVOOOOOO0000000O0VD

12" C/C IN TWO ROWS

DRY BASE SHEET APPLIED OVER
PLYWOOD AND 4" BEYOND THE
EDGE OF PLYWOOD ON FLAT AND
UNDER DECK COVER BOARD.
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EXISTING STEEL DECK
5/8" DECK COVER BOARD
| TORCHED BASE SHEET AS VAPOUR BARRIER
TAPERED INSULATION ADHERED WITH 2 PART ADHESIVE
INSULATION COVER BOARD WITH FACTORY APPLIED BASE
SHEET ADHERED WITH 2 PART ADHESIVE.
TORCHED CAP SHEET

SECTION DETAIL
m NEW METAL WALL AT LINE 12 - ROOF/WALL JUNCTION

A-2 | soae 3 = 107

TORCHED CAP SHEET
INSULATION COVER BOARD WITH FACTORY APPLIED BASE SHEET
ADHERED WITH 2 PART ADHESIVE

TAPERED INSULATION ADHERED WITH 2 PART ADHESIVE
AT 2% SLOPE

TORCHED BASE SHEET AS VAPOUR BARRIER

5/8" DECK COVER BOARD

EXISTING STEEL DECK

ADD ONE LAYER OF 3/4" PLYWOOD OVER
EXISTING PLYWOOD AND EXTEND TO FACE
OF NEW WOOD BLOCKING SECURE AT 16"
C/C IN TWO ROWS WITH #12 X 3"
SCREWS

GRAVEL STOP FLASHING

NEW 2” X 6" BLOCKING ON FACE OF i /
PARAPET. SECURE VERTICALLY AND

HORIZONTALLY AT 12" C/C WITH #12 X |
3" SCREWS I

I
COLOR MATE SCREWS AT 32" C/C | / /

DRY BASE SHEET APPLIED ON TOP

Sl OOO0OOOOOO000OOOOQOQOO0OOQ00OOOOOOOOOOOOOOOOOQOOOOOOOQO

OOOOOOOOOOOOOOOOOOOOOO

AND BACK OF PARAPET, BLOCKING, / /
AND 4" BEYOND.THE EDGE OF )

1/4” RECOVERY BOARD WITH 3 LINES
OF SCREWS ON TOP OF PARAPET, 3
LINES ON BACK OF PARAPET, 1 IN

EACH EDGE OF BLOCKING AND 2 /
LINES ON THE PLYWOOD ON FLAT.

HEST TN
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SECTION DETAIL
3 TYPICAL ROOF EDGE

A'2 SCALE: 3" = 1'-0"

>

EXISTING WOOD FRAMED PARAPET AND 1/2" PLYWOOD ON DECK TO REMAIN —
REMOVE AND REPLACE EXISTING DRYWALL ON DECK

NOTE:
WHERE INSULATION THICKNESS EXCEEDS 11" USE
8" FLAT BASE LAYER WITH TAPERED LAYER OVER.

EXISTING FRAMLINE EXPANSION
JOINT TO REMAIN

EXISTING EXPANSION JOINT BUILT AS STUD WALLS

FROM 2" x 6" WITH 3/4” PLYWOOD ON OUTER
FACES

SELF ADHESIVE VAPOUR BARRIER

EXISTING 1/2° PLYWOOD
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o
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TORCHED CAP SHEET

INSULATION COVER BOARD WITH FACTORY APPLIED BASE SHEET
ADHERED WITH 2 PART ADHESIVE

TAPERED INSULATION ADHERED WITH 2 PART ADHESIVE
AT 2% SLOPE

TORCHED BASE SHEET AS VAPOUR BARRIER

5/8" DECK COVER BOARD

EXISTING STEEL DECK S
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\——DRY BASE SHEET APPLIED ON

BACK OF PARAPET AND 4"
BEYOND THE EDGE OF PLYWOOD
AND UNDER DECK COVER. BOARD.

1/4” RECOVERY BOARD WITH 2
LINES OF SCREWS BACK FACE OF
PARAPET AND 2 LINES ON THE
FLAT.

EXISTING MODIFIED
ROOF DONE IN 2011

SECTION DETAIL
/" 4™\ EXISTING EXPANSION JOINT

A2 ] scar 3 = 10’

NEW 2 PLY MODIFIED ROOF

-
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, ROOF PLAN
1 AREA'D’

A-1 SCALE: 3/32" = 1'-

()))

_______________________________________________________________ EXISTING SCUPPER
! AN A-2
QRDN RDN$
SEE NOTE 1
SEE NOTE 3 —\
AC.
HIGH POINT
Y Y
J R
E B
RDN RDN
g ¢
SEE NOTE 1
£\
A-2
®,
[]F
®,
EXISTING PLASTIC
PIPE — SEE NOTE—zx
{ D
0 7 X P
o _/ » >
CHIMNEY
SEE NOTE 4
. | AC.
SEE NOTE 3 /
F-1f" ®, g-1§"
ROOF AREA
D’ m
A-2
RDN RDN
¢ ¢
SEE NOTE 1
HIGH POINT
. | AC.
SEE NOTE 3 /
SEE NOTE 1 g
RDN RDN
4 P
‘\./
62'—-11"

NOTES:

1. CRICKET 48’ LONG @ §” PER FOOT SLOPE. MAX
HEIGHT 23.

2. REMOVE AND DISPOSE OF PLASTIC PIPE.

3. OWNER WILL REMOVE AHU’S. ROOFER TO RAISE
CURBS. OWNER WILL RE—INSTALL UNITS.

96'-104"
ROOF AREA
’ AO
(N.I.C.)
£\
A-3
ROOF AREA
’B, .
i
3
o
N
N
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4. BUILD A CURB FROM LAMINATED 2X4 TO 12" ABOVE
DRAINAGE PLANE OF ROOF AND SPACED 2" FROM
CHIMNEY. FLASH CURB TO TOP AND ACROSS THE TOP
BUT DO NOT ADHERE MEMBRANE TO CHIMNEY.
FLASHING INTO A NEW REGLET WITH METAL ONLY TO
BE WATER TIGHT.

5. ROOF DECKS:
ROOF ‘B’ — 14" METAL DECK
ROOF 'D’ — WOOD DECK
6. SCHEDULE OF INSULATION THICKNESS AND SLOPES
ROOF 'D’' & ROOF 'B' — 6" UNIFORM THICKNESS INSULATION
WITH CRICKETS AS DETAILED.
LEGEND

RDN — NEW ROOF DRAIN (ZURN Z-181 67"g)
RDE — EXISTING ROOF DRAIN (TO BE REUSED)

ROOF PLAN
2\ AREA'B

A"1 SCALE: 3/32" = 1'-0"
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PARAPET:

7 PIECES OF 2x6 SECURED
WITH #12x3}” FM APPROVED
SCREWS IN 2 ROWS AT 12"
o/c — STAGGERED INTO
DOUBLE PLYWOOD AND EACH
OTHER

ICA F_CONSTRUCTION AT PARAPET
CAP SHEET, TORCHED
INSULATION COVER BOARD c/w FACTORY APPLIED CAP SHEET
- SECURED TO INSULATION WITH 2—PART LOW RISE FOAM ADHESIVE

44"+ INSULATION SECURED TO BASE SHEET WITH 2—PART LOW
RISE FOAM ADHESIVE

TORCHED 180 SANDED SURFACE BASE SHEET

1 LAYER }” RECOVERY BOARD SCREWED AT MAX. SPACING 12"X12"

BASE SHEET LAID DRY

2 LAYERS 7" PLYWOOD

TYPICAL ROOF CONSTRUCTION
CAP SHEET, TORCHED

INSULATION COVER BOARD c/w FACTORY APPLIED CAP SHEET
SECURED TO INSULATION WITH 2—-PART LOW RISE FOAM ADHESIVE
6" INSULATION SECURED TO BASE SHEET WITH 2—PART LOW
RISE FOAM ADHESIVE
TORCHED 180 SANDED SURFACE BASE SHEET
2 LAYERS }” RECOVERY BOARD SCREWED AT MAX. SPACING 127X12"
BASE SHEET LAID DRY

e ——— =
(K FENDER WASHER
PEEL & STICK j
AIR/VAPOUR :
BARRIER |
i I
1" PLYWOOD it
SECURED AT |
16” o/c WITH |
#12 SCREWS ; -
| ! \ N
| = N - || . amp N N 019 S
: )>< o e e e S e e e e s AR YA '.:._‘.'..'.’..'.'....'_l:.i—.'!
METAL FLASHIN | — = I
c/w CONT. | = q'“l”‘;,: = ..i‘.‘.’f‘?;:’:?{'::‘::‘T::T::‘::':g‘.:':.-::—.:':':.“::.‘.".T::'r
CLEAT | e e
| 77 v/
i % ATAN 7 y
: | $
i J
/ EXISTING T&G WD.
DECK
§°¢ HOOK BOLTS AT
24" o/c /
12x2§" SC T0
EXISTING BOXED FASCIA TO REMA!N/ gEé’lj%*E go{jg‘[‘g LAYER
#12)(6” SCREWS AT 12” O/C, OF RECOVERY BOARD
STAGGERED DRY BASE SHEET TO
EXISTING EXTERIOR WALL LAP 3" UNDER an
CONSTRUCTION RECOVERY BOARD Y
& DX >é / ».Y
o 1" 2
[ |
CONSTRUCTI | co
CAP SHEET, TORCHED CAP SHEET, TORCHED
INSULATION COVER BOARD c/w FACTORY APPLIED CAP SHEET INSULATION COVER BOARD c/w FACTORY APPLIED CAP SHEET
SECURED TO INSULATION WITH 2—PART LOW RISE FOAM ADHESIVE _ SECURED TO INSULATION WITH 2-PART LOW RISE FOAM ADHESIVE
_ 43"+ INSULATION SECURED TO BASE SHEET WITH 2—PART LOW 6" INSULATION SECURED TO BASE SHEET WITH 2—PART LOW
PARAPET: RISE FOAM ADHESIVE RISE FOAM ADHESIVE

7 PIECES OF 2x6 SECURED
WITH #12x3}” FM APPROVED
SCREWS IN 2 ROWS AT 12
o/c — STAGGERED INTO
DOUBLE PLYWOOD AND EACH
OTHER

TORCHED 180 SANDED SURFACE BASE SHEET

1 LAYER }” RECOVERY BOARD SCREWED AT MAX. SPACING 12"X12"
BASE SHEET LAID DRY

PEEL & STICK

AIR/VAPOUR
BARRIER

2 LAYERS 3" PLYWOOD

FENDER WASHER

TORCHED 180 SANDED SURFACE BASE SHEET

2 LAYERS " RECOVERY BOARD SCREWED AT MAX. SPACING 12°X12"
BASE SHEET LAID DRY

%" PLYWOOD

SECURED AT
16" o/c WITH
#12 SCREWS

METAL FLSHING

c/w CONT.

.........................................................................

CLEAT

EXISTING BOXED FASCIA TO REMAIN

#12x6" SCREWS AT 12" o/c,
STAGGERED

.

EXISTING EXTERIOR WALL
CONSTRUCTION

EXISNNG T&G WD. —
DECK

8" HOOK BQLTS AT
EACH JOIST

#12x2§" SCREWS
SECURE DOUBLE LAYER
OF RECOVERY BOARD

DRY BASE SHEET TO

LAP 3" UNDE
RECOVERY BOARD

ROOF PARAPET — PERPENDICULAR TO STRUCTURE

PARAPET:
7 PIECES OF 2x4 SECURED
WITH #12x3}” FM APPROVED
SCREWS IN 2 ROWS AT 12"
o/c — STAGGERED INTO

DOUBLE PLYWOOD AND EACH
OTHER

AIR/VAPOUR
BARRIER

#" PLYWOOD
SECURED AT
16" o/c WITH
#12 SCREWS

METAL FLASHING

FENDER WASHER

TYPICAL ROOF CONSTRUCTION
AT PARAPET

TYPICAL ROOF CONSTRUCTION

c/w CONT.

W
N

...................................

CLEAT

EXISTING BOXED FASCIA TO REMA!N—/
#12x6" SCREWS AT 12" o/c,

STAGGERED

DECK

EXISTING EXTERIOR WALL
CONSTRUCTION

O

ROOF DRAIN AT SUMP

o 1" 2"

I -

EXISTING T&G WD. —

§"¢ HOOK BOLTS AT
24" ofc g 7

#12x2)" SCREWS TO
SECURE DOUBLE LAYER
OF RECOVERY BOARD

DRY BASE SHEET TO
LAP 3" UNDER %9
RECOVERY BOARD

EXTERIOR WALL BELOW

SLOPE AT 45

2x6 PARAPET

CONSTRUCTION

-

2x4 PARAPET ————/

CONSTRUCTION

ZURN Z-181 6"¢ CORNICE
DRAIN WITH HOLD. DOWN
PLATE

PLAN DETAIL AT ROOF DRAIN SUMP

n

0o 1"

2
U -

NOTE:
PLAN OF SUMP AT CORNER DRAIN — SUMP AT
SIDEWALL SAME EXCEPT SLOPED TO 3 SIDES.
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TYPICAL_ROOF_CONSTRUCTION AT PARAPET TYPICAL_ROOF CONSTRUCTION
CAP SHEET, TORCHED CAP SHEET, TORCHED EXISTING METAL FLASHING RAISED
INSULATION COVER BOARD c/w FACTORY APPLIED CAP INSULATION COVER BOARD c¢/w FACTORY TO ALLOW NEW MEMBRANE TO BE
SHEET SECURED WITH 8" SCREWS AND PLATED APPLIED CAP SHEET SECURED WITH 8" INSTALLED AND FOLDED BACK
6"+ INSULATION SCREWS AND PLATED DOWN |
TORCHED 180 SANDED SURFACE BASE SHEET 6" INSULATION RMINATION SECURED AT 6"
1 LAYER §” RECOVERY BOARD SCREWED AT MAX. TORCHED 180 SANDED SURFACE BASE SHEET Z;c WITH 3 gﬁ‘f BOLTS AT 6 | . .
SPACING 12"X12" 8" GWB ROOF SHEATING / ah fZ\X eql Ona'
o e SHEET LAD DRY TYPICAL ROOF_CONSTRUCTION ] B
" PLYWOO _ TYPICAL _ROOF CONSTRUCTION
g 0 CAP SHEET, TORCHED 5 chool Poa rd
—_— INSULATION COVER BOARD c/w FACTORY | | ;
e e APPLIED CAP SHEET SECURED WITH 8" KEY PLAN
9 PIECES OF 2x8 SCREWED TO ! i | N ?ﬁgmm‘) PLATED Z
H OT IT T 16" i
S}i N ;Egov\:/vs HS#/:(?();(QREDS j i TORCHED 180 SANDED SURFACE BASE SHEET %
' ! 8 GWB ROOF SHEATING

1" PLYWOOD

METAL FLSHING c/w
CONT. CLEAT

lg | // 0G0
i // 8 fowe

PEEL & STICK AIR/VAPOUR

4
ey e 8 e W
PRARAERAS R R I R KA TR TR

BHRRER 1l BAULD &
- == MITCHELL
__________ EXISTING MASONRY VENEER : architecture
! DRY BASE SHEET TO EXTEND 31’ """"""" :“:’.‘.;::_::::::'?}::‘.::’:a‘f'_-s- O] e P /
FIRST TWO PIECES OF i UNDER DRYWALL ST s Fowler Bauld & Mitchell Ltd.
5;((;8'_! SIEEUL%%E[\)W;S gVERY E ” ; PO Box 5.14, Suite HS-1
SCREWS ; " PLYWOOD TO SPAN 3 HIGH 1660 Hollis Street
| FLUTES AND BE SCREWED TO Halifax, Nova Scotia B3J 2R7
EACH FLUTE WITH #12 SCREWS g Tel: 902 429 4100
AT 127 o/c Fax: 902 423 3063
architects@fbm.ns.ca
www.fbm.ns.ca
DECK PARALLEL TO SIDE WALL.
NOTE: WHERE DECK IS AT RIGHT ANGLES TO SIDE WALL THE % PLYWOOD IS TO
BE 16” WIDE AND SCREWED TO ROOF DECK AT 12" o/c IN 2 ROWS, STAGGERED
o 1" 2 4" 8" o 1" 2" 4" 8"
. | 1 I [ .| | |
PICAL ROOF CONSTRUCTION AT PARAP 5 . | TYPICAL CONSTRUCTION AT PARAP
CAP SHEET, TORCHED WCAP SHEET, TORCHED CAP SHEET, TORCHED
INSULATION COVER BOARD c/w FACTORY APPLIED CAP INSULATION’ COVER BOARD c/w FACTORY INSULATION COVER BOARD c/w FACTORY APPLIED CAP
SHEET SECURED WITH 8" SCREWS AND PLATED APPLIED CAP SHEET SECURED WITH 8 SHEET SECURED WITH 8" SCREWS AND PLATED
6"+ INSULATION SCREWS AND PLATED 6"+ INSULATION
TORCHED 180 SANDED SURFACE BASE SHEET 6" INSULATION TORCHED 180 SANDED SURFACE BASE SHEET ;
1 LAYER i” RECOVERY BOARD SCREWED AT MAX. ' TORCHED 180 SANDED SURFACE BASE SHEET 1 LAYEng $2E§0V§RY BOARD SCREWED AT MAX. , 7 :
SPACING 12"X12” " GWB ROOF SHEATING SPAC X12 Iy o —
BASE SHEET LAID DRY B ‘ BASE SHEET LAID DRY , _
§” PLYWOOD ] §” PLYWOOD S— 8 PIECES OF 2x6 SCREWED TO 3"
PLYWOOD AND EACH OTHER AT 16"
8 PIECES OF 2x6 SCREWED TO 3" TYPICAL ROOF CONSTRUCTION — o/c IN 2 ROWS
PLYWOOD AND EACH OTHER AT 16 CAP SHEET, TORCHED 3 PIECES OF 2x3 SCREWED TO
of/c IN 2 ROWS INSULATION COVER BOARD c¢/w FACTORY WOOD PARAPET
APPLIED CAP SHEET SECURED WITH 8” 23 JUL 14] A\ |ISSUED FOR TENDER
—— ] SCREWS AND PLATED B »
CAP SHEET, TORCHED r 6" INSULATION DATE IMARK ISSUE
TO%%*;EDSAE% SANDED SURFACE pal TORCHED 180 SANDED SURFACE BASE SHEET PEEL & STICK STAMP
it 8" GWB ROOF SHEATING AIR/VAPOUR BARRIER

3" RECOVERY BOARD SCREWED AT
MAX SPACING 12"X12"
BASE SHEET LAID DRY

INFILL WITH BATT
INSULATION

——
e ¢ oo 3 3 e 3 3 S 3 3 e & 4 S 5 3 P £ & oo o & 3 T & 4 S $ & o+ & e S A |

R R R R RN R I R R S KA R R R R R RTINSO IR ACIITIAC I
o e s S e 1 3 L 8 o 8 S 4 & & 3 S i .4 S .5 e £ S £ A © St s T 3 e Y

6" (NTS) 6" (NTS) 3 PLYWOOD
l.. ........ ==l METAL FLASHING c/w
i ONT. CLEAT
d i 5 ¢ SCALE
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FLUTES ;
" PLYWOOD 16" WIDE AND RE—ROOF
CREWED TO ROOF DECK AT 12" % - |

DRY BASE SHEET TO EXTEND 3 S OF DECK AT 12 EXISTING BRICK VENEER

EXISTING ROOF CONSTRUCTION —

DRY BASE SHEET TO EXTEND 3"
3” PLYWOOD SPANNING 3 HIGH UNDER DRYWALL

UNDER DRYWALL o/c IN 2 ROWS, STAGGERED
HALIFAX, NOVA SCOTIA

PROJECT NO.: 2014—-065

I SHEET TITLE
DETAH_S
ROOF DIVIDER | SIDEWALL AT ROOF B | SN
o 1" 2 4" 8" 0o 1" 2" 4 8" | A_3
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i

SEE NOTE 4.
00

N

=

N\
A-2

SEE NOTE 2.
zéf

CHIMNEY.

SEE NOTE 1.

RD.R.
v
L]
v
. CRICKET AT 4% SLOPE.
ROOF
AREA #4
RD.R.

SEE NOTE 2.
:46

3 GOOSENECK VENTS
ON A COMMON CURB.

SEE NOTE 3.

A-2

R.D.E.

CRICKET AT 4% SLOPE.

ROOF
AREA #5

R.D.E.

SEE NOTE 2.

N\

e

1 ROOF PLAN

D

© & ®© 6 ® @ 0 9

A1 ) seue 18 = 107

7S p

A4)
1»4‘ y

®
<
|

PLUMBING VENT
[ JF - FAN

"TJGN — GOOSE NECK VENT

R.D.R. — ROOF DRAIN REPLACED

PRD.E. — ROOF DRAN, EXISTING TO BE REUSED.
NOTES

NOTE 1 -

BUILD A CURB FROM LAMINATED 2"X4” TO 12" ABOVE THE DRAINAGE PLANE

OF THE ROOF AND SPACED 2" AWAY FROM THE FACE OF THE CHIMNEY.
FLASH WITH ROOF MEMBRANE TO TOP AND ACROSS WIDTH OF CURB BUT DO
NOT ADHERE MEMBRANE TO BRICK. CUT A REGLET IN THE BRICK AND FLASH

WITH METAL IN A WATER TIGHT MANNER.

NOTE 2 — OWNER WILL HAVE THE THREE GOOSENECK VENTS AND EXHAUST FANS
DISCONNECTED AND REMOVED. ROOFER TO RAISE CURBS TO 12" ABOVE
DRAINAGE PLANE OF THE ROOF AND FLASH WITH MEMBRANE. OWNER WILL

REINSTALL ALL UNITS.
NOTE 3

NOTE 4 -
SHEET A-2.
ROOF DECKS

ROOF 4 — 3/4” T & G WOOD.
ROOF 5 — 1 1/2" METAL.

U IN T

NEW BILCO HATCH AND ACCESS LADDER. SEE DETAIL 5 ON SHEET A-2.
NEW ACCESS LADDER AND PLATFORM AS PER DETAILS 6, 7, AND 8 ON

ROOF 4 — 5" INSULATION THICKNESS AT 2’0" FROM DRAIN AND 2% SLOPE WITH ONE

CRICKET.

ROOF 5 — 9" UNIFORM THICKNESS INSULATION WITH ONE CRICKET.

SUMP ROOF DRAINS BY 1"
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RED LINE 100 DEFLECTION JOINT.

1” ¢ BEADS OF LOW RISE FOAM ADHESIVE.

WITH 2 LINES OF

| ——— COLOR MATE SCREWS AT

TO BE 3/4” PAINTED PLYWOOD.

e m— [¢]
8 LAYERS OF 28" ——\g SR S R Y S : 0090 : K =3l
B B " HM ;3 110
iﬁgEnggHTnglé;wooo gi Y~ it 1" ¢ BEADS OF LOW RISE FOAM N BLOCKING AS REQUIRED
» A ADHESNE« e B : AN Pa: -—] ‘:
WITH 3/4" SCREWS AT ol o= LT | (3 —- A= W 11 LAYERS OF 2"X8” SCREWED TO PLYWOOD
6" C/C IN 2 ROWS ol L Hi : » -
;TAGGéREB o TAPERED INSULATION JEEEEL g i I ' AND EACH OTHER WITH 3/4” SCREWS AT 16
‘ RNz JEEEES <= ] —— | C/C IN 2 ROWS STAGGERED. H l f R . I
4 //,,_// ; | ¢ r ] ] -: ’ :
TAPERED INSULATION. P, 6 LAYERS OF 2"X8" SCREWED T | i />< i ST an i3l o TORCHED CAP SHEET a l ax eglona
SEE ROOF PLAN FOR o — TO PLYWOOD AND EACH OTHER T S an T —¥ i o
| . | Hi = i
SLOPES. o: — " " T - = = il o chool board
o WITH 3/4” SCREWS AT 16" C/C e i ——— ] i1 0 INSULATION COVER BOARD WITH
. o IN 2 ROWS STAGGERED. 1 e S = o
1/4" RECOVERY BOARD o = ] (= o B — s FACTORY APPLIED BASE SHEET.
WITH 2 LINES OF SCREWS of - — | = | il KEY PLAN
BACK FACE OF PARAPET o 1/4” RECOVERY BOARD Hil | 7 | He= Py S TAPERED INSULATION. ,
AND 3 LINES ON THE o ] WITH 2 LINES OF SCREWS 1 2 e S — s
FLAT. ol BACK FACE OF PARAPET [ o= — 1 = 1111 0090000000000%8000966000000060¢
3 AND 3 LINES ON THE I " H=== -l
S I == FLAT. | = I
DRY BASE SHEET 9 : — = B =l it P
ARAP : DRY BASE SHEET 4] T>—7 | O s P S| P
AND 4" BEYOND THE SIS APPLIED ON PARAPET >“<>\><// | } §s
ol AND 4” BEYOND THE — 4
UNDER DECK RECOVERY g EDGE OF PLYWOOD AND | = —— 1/4” RECOVERY BOARD WITH 2 LINES OF
BOARD. b UNDER DECK RECOVERY Bl SCREWS TOP FACE OF PARAPET, 3 LINES ON
o BOARD. S H—t— pry Il BACK FACE AND 2 LINES ON THE FLAT.
1 il
o 1" 6 BEADS OF LOW RISE FOAM S P T o e e e v e o T T S G Bl |
d ADHESIVE. \r [ L 20 /A = —=i| L0GO
i ] » :
S ROOFING_SYSTEM ROOFING SYSTEM o2 e y 4
o 3/4” WOOD DECK 3/4” WOOD DECK “’; 1 | ’
EXISTING MODIFIED 9; 2 LAYERS OF 1/4” RECOVERY 2 LAYERS OF 1/4” RECOVERY = L.L-—_ el es— *“\_\__—:
BITUMINOUS ROOFING S BOARD BOARD = — e 2 = , FOWLER
o TORCHED BASE SHEET TORCHED BASE SHEET AT4—aN 2 > Qi LIS g
o TAPERED INSULATION TAPERED INSULATION / BAULD &
o INSULATION COVER BOARD WITH INSULATION COVER BOARD WITH 3/4” PLYWOOD AT 24” WIDE AND COMPRESSIBLE FILLER E \ / \ / \
AT FACTORY APPLIED BASE FACTORY APPLIED BASE SCREWED TO ALL EXISTING NAILERS AT JOINT. - 5/8" DECK COVER BOARD MITCHELL
~ 992> UNDER WOOD DECK AT 6” 0.C. . ~
009292 292 2 PLY MODIFIED ROOF MEMBRANE 2 PLY MODIFIED ROOF MEMBRANE 3/4” PLYWOOD TO SPAN 3 HIGH architecture
o= - - ny,an
0025 BOTTOM LAYER OF 2°X8" SCREWED FLUTES AND SCREWED TO DECK DRY BSE SHEET APPLIED ON PARMET
3/4” PLYWOOD AT 24" WIDE AND AT 12°C/C IN TWO ROWS - WITH #12 SCREWS @ 12 C/C AND 4” BEYOND THE EDGE OF PLYWOOD
e SCREWED TO ALL EXISTING NAILERS IN EACH FLUTE AND UNDER DECK COVER BOARD. Fowler Bauld & Mitchell Ltd.
SECTlON DETAIL " SEC‘”ON DETAlL STAGGERED ONE ROW INTO DECK .
UNDER WOOD DECK AT 6" O.C. AND ONE INTO PLYWOOD. PO Box 514, Suite 102
BOTTOM LAYER OF 2°X8" SCREWED AT 2 EXISTING 3/4” T & G WOOD DECK. 1660 Hollis Street
1 ROOF PARAPET 12"C/C IN TWO ROWS — STAGGERED /\ DEFLECTlON JO'NT / Halifax, Nova Scotia B3J 2R7
. SCALE: 37 = 1-0 ‘ SCALE: 3" = 1-0 Fax: 902 423 3063
EXISTING 3/ 4" T & G WOOD DECK. architects@fbm.ns.ca
www.fbm.ns.ca
TORCHED CAP SHEET —————_  oooo 1" ¢ BEADS OF LOW RISE FOAM ADHESIVE. N -\
e e 0 0:20.0000.00.00000000000000000000000 204::); 0000000000000
CORCHED AP SHEET & LveRs oF 2°e" Wless s D 2020009909£09999009999900000 ©00000000000000 BILCO TYPE 'S’ ROOF SCUTTLE
SCREWED TO PLYWOOD e >< ‘ §
INSULATION COVER ' anD EACH OTHER * i = — ! BILCO LU-1 POST.
BOARD WITH FACTORY | WITH 3/4' SCREWS AT ] 1 |
APPLIED BASE SHEET i 167 S/C IN 2 Rows : B
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