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Halifax

Regional Centre for Education

TENDER #4071

Paving & Sidewalk Upgrades
Bedford & Forsyth Education Centre

Closing Date: WEDNESDAY, JULY 29™, 2020
Closing/Opening Time: 2:00 P.M. (Atlantic Daylight Time)
Closing Location: Substantial Performance Date:
Halifax Regional Centre for Education August 31%, 2020

Submissions via Email Only

HRCE Contact: School Location:

Don Walpola, Buyer Bedford & Forsyth Education Centre
Tel: (902) 464-2000 #2223 426 Rocky Lake Drive

Fax: (902) 464-0161 Bedford

Email: dwalpola@hrce.ca B4A 2T5

Contacts for Project Management:
Primary: Darren Parker, Dillon Consulting
Phone: 902-483-1800

Email: DParker@dillon.ca

Secondary: Gary Mannette, TCA Project Coordinator
Tel: (902) 464-2000 #5124
Email: gmannette@hrce.ca

A mandatory tenderers’ site meeting is scheduled for MONDAY JULY 20" 2020 at 03:00 p.m., BEDFORD &
FORSYTH EDUCATION CENTRE — Please meet at the front entrance of the school. Social distancing guidelines will
be followed.

Proposals Submissions to be made Electronically to: dwalpola@hrce.ca

To obtain documents:
Download tender documents in .pdf format from the HRCE’s Website:
http://www.hrce.ca/about-hrce/financial-services/purchasing/tenders/tender-listing
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SECTION 00 00 15 - DESCRIPTION OF WORK & LIST OF DRAWINGS

1. General

1.1

1.2

1.3

The work of this contract includes the provision of all materials, labour and equipment necessary
to complete the Paving & Sidewalk Upgrades at Bedford & Forsyth Education Centre, as noted on
the drawings and specifications prepared by Dillon Consulting Limited. HRCE reserves the right to
award the contract to one or more contractors who bid on this tender. HRCE reserves the right to
accept bids on any or all of the phases of this work.

It is the HRCE's intent to have all work completed, to point of Substantial Performance, prior to
August 31%, 2020. It is expected that an early award of this contract will enable the Contractor to
facilitate shop drawing review and ordering of materials to allow commencement of work
immediately following award of tender.

The whole of the work shall agree in all particulars with the levels, measurements and details
contained in the drawings accompanying this specification and with such other drawings or
information as may from time to time be supplied by the HRCE, or may be supplied by the
Contractor and reviewed by the HRCE.

2. List Of Drawings

Drawing NO. Drawing Title
1 Existing Conditions
2 Proposed Paving Plan
3 Miscellaneous Details and Notes
4 Miscellaneous Details

END OF SECTION 00 00 15
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Owner:

Consultant:

SECTION 00 05 00 - LIST OF CONSULTANTS

HALIFAX REGIONAL CENTRE FOR EDUCATION
33 SPECTACLE LAKE DRIVE, DARTMOUTH NS

Darren Parker

Dillon Consulting Limited
Phone: 902-450-5015 Ext: 5026
Email: dparker@dillon.ca

END OF SECTION 00 05 00
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SECTION 00 21 13 — INFORMATION FOR TENDERERS

Invitation:
1. BidCall
1.1.

1.2.

1.3.

1.4.

1.5.

The HALIFAX REGIONAL CENTRE FOR EDUCATION (HRCE) will receive offers in the form of a
bid from Contractors which is signed and received on or before the date and time specified
on the cover sheet of this document. The HRCE deems the correct time to be the time
indicated on the email receipt date and time. The email address to submit submissions and
amendments is dwalpola@hrce.ca. If the electronic submission is larger than 10mb,
proponents have the option of sharing files from google drive to dwalpola@gnspes.ca. If you
encounter difficulties kindly contact the HRCE purchasing team for further clarification. Files
should be submitted in Adobe (.pdf) format.

Offers submitted after the closing time/date will not be considered.

Proponents are to submit completed Bid documents via electronic mail. The electronic file
should be named “4071 Paving & Sidewalk Upgrades_Proponent Name”.

Bids will be opened at the time indicated on the cover sheet of this document. As of April 1,
2014 Public tender openings are no longer held for any tenders relating to goods, services or
construction for HRCE. A list of tenderers and bid amounts will be posted on the
Procurement Services website (http://novascotia.ca/tenders/tenders/ns-tenders.aspx)
shortly following the closing of the tender. All bid submissions are subject to evaluation
after opening and before award of contract. The winning tenderer and award amount will be
posted on the Procurement Services website (http://novascotia.ca/tenders/tenders/ns-
tenders.aspx) after award.

In the light of COVID-19 and future pandemics, all vendors are required to follow the
guidelines set in place by Nova Scotia Health Authority. Potential risks such as restricted
accessibility to schools and buildings of the Halifax Regional Centre for Education (HRCE) ,
inability to complete work on a timely manner due to social distancing , disabled supply
chains which will result in delivery delays of raw materials and finished goods, labour
shortages and additional storage costs should be clearly communicated with the HRCE
Personnel on a timely manner to ensure an amicable solution can be agreed between the
HRCE and the vendor/contractor. The HRCE will not be liable for any direct or indirect loss
incurred due to the pandemic.
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1.6. Amendments to the submitted offer will be permitted if received via electronic mail in

writing prior to bid closing and if endorsed by the same party or parties who signed and
executed the offer.

1.7. Faxed Bid Submissions will not be accepted, nor will regular mail or hand delivery
submissions since our physical offices are closed as of the date of this tender.
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2. Intent
2.1.

The intent of this bid call is to obtain an offer to perform all work associated with TENDER
#4071, Paving & Sidewalk Upgrades, at Bedford & Forsyth Education Centre for a Stipulated
Price Contract in accordance with the Contract Documents.

3. Scope of work

3.1. Refer to Section 00 00 15 — Description of Work and List of Drawings.
4. Availability
4.1. Bid Documents can be obtained as per the directions on the cover sheet of this document.
4.2. Bid Documents are made available only for the purpose of obtaining offers for this project.
Their use does not confer a license or grant for other purposes.
4.3. The HALIFAX REGIONAL CENTRE FOR EDUCATION is not responsible for accuracy of

documents and project postings obtained from any other source.

5. Examination

5.1.

5.2.

5.3.

5.4.

Bid Documents are on display at the offices of the Nova Scotia Construction Association
(CANS), Halifax, NS.

Upon receipt of Bid Documents verify that documents are complete; notify the HRCE’s Buyer
by email to dwalpola@hrce.ca, should the documents be incomplete, or upon finding

discrepancies or omissions in the Bid Documents.

Tenderers shall become fully aware of the content of all tender documents for the
preparation of the Tenderer’s offer.

Tenderers will be deemed to have familiarized themselves with the existing site and working
conditions and all other conditions which may affect the performance of the work. No plea
of ignorance of such conditions as a result of failure to make all necessary examinations will
be accepted as a basis for any claims for extra compensation or an extension of time.

6. Clarification and Addenda

6.1.

6.2.

Notify Don Walpola, Buyer, by email to dwalpola@hrce.ca no less than five (5) working days
before Tender Closing regarding any questions, omissions, errors or ambiguities found in
Contract Documents. If HRCE considers that correction, explanation or interpretation is
necessary, a reply will be in the form of an addendum, a copy of which will be posted on the
novascotia.ca/tenders and/or HRCE website as applicable, and it is the responsibility of the
Tenderer to ensure all addenda are received and acknowledged.

Addenda will be issued no less than three (3) business days before tender closing date and
time, and will form part of the Contract Documents.
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6.3.

6.4.

7.1.

7.2.

7.3.

7.4.

Verbal answers to queries are not binding. Information must be confirmed by written
addenda. The HRCE and its representatives shall not be bound by or be liable for any
representation or information provided verbally. Information obtained by any other source
is not official and will not bind the HALIFAX REGIONAL CENTRE FOR EDUCATION.

Complete tender form (section 00 41 13) acknowledging that addenda have been received.

Product/System Options

Alternatives to specified products and systems will only be considered during the bidding

period in the manner prescribed below.

7.1.1.Where the Bid Documents stipulate a particular product, alternatives may be
considered by the Consultant up to five (5) working days before tender closing date
and time. Tenderers must forward their written requests by email to:
dwalpola@hrce.ca. The Buyer will relay the requests to the appropriate person(s)

for review.
The submission must provide sufficient information to enable the Consultant to determine
acceptability of such products. Request for an alternate must be accompanied with:
7.2.1.information about how the request affects other work in order to accommodate each
alternate;
7.2.2.the dollar amount of additions to or reductions from the Bid Price, including revisions
to other Work.
A later claim by the tenderer for an addition to the contract price because of changes in work
necessitated by use of alternates shall not be considered.
When a request to substitute a product is made and pursuant to consultation with the
Consultant, HRCE may approve or disapprove the substitution. The tenderer making the
request will be notified of the HRCE’s decision and if the alternate is approved, the HRCE will
issue an Addendum.
Alternates must be submitted in above manner; otherwise, they will not be accepted.
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8. Mandatory Tenderers’ Site Meeting (Site Assessment)

8.1. Tenderers will be deemed to have familiarized themselves with existing project site and
working conditions and all other conditions, which may affect performance of the Contract.
No plea of ignorance of such conditions as a result of failure to make all necessary
examinations will be accepted as a basis for any claims for extra compensation or an
extension of time.

8.1.1.A Mandatory Tenderers’ Site Meeting has been scheduled as per the information on

the cover sheet of this document. All Tenderers are required to attend.
Representatives of HRCE and the Consultant will be in attendance;

9. Tenderers Registration

9.1. The successful Contractor and Sub-contractors must comply with the Nova Scotia
Corporations Registration Act or Partnerships and Business Name Registration Act, or
equivalent, before a contract is awarded.

10. Qualifications

10.1. Sub-Contractors

10.1.1.
10.1.2.

11. Bid Submission

HRCE reserves the right to reject a proposed sub-contractor for a reasonable cause.
Refer to Article GC 3.7.3 of CCDC-2 2008.

11.1. Submissions

11.1.1.

11.1.2.

11.1.3.

11.1.4.

11.1.5.

Tenderers shall be solely responsible for the delivery of their bids in the manner and
time prescribed.

Bids must be submitted on the Bid Form provided by the HRCE (Section 00 41 13 —
Bid Form). These forms are to be completely filled out in ink, with the signature in
longhand, and corporate sealed as applicable, and the completed form shall be
without interlineations, alterations or erasures. Bid submissions sent by facsimile
transmission, regular mail or hand delivery will not be accepted.

Fully complete the Tender Bid Form and enter the contract price in both written
words and numerals. Where this bid is requested in both words and numbers, and if
the two (2) do not represent the identical amount, words shall prevail.

Submit the executed offer on the Bid Forms together with the required bid security,
clearly identified with tenderer’s name, project name and tender number via email.
Improperly completed information, irregularities in the bid security, may be cause to
declare the bid informal.
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12

13.

14.

15.

16.

Accuracy of Referencing
12.1. Indexing and cross-referencing are for convenience only.

Conditions of Tendering
13.1. Take full cognizance of content of all Contract Documents in preparation of Tender. Refer to
Section 00 41 13 — Tender Form, Subsection 5.0 for a complete list of Contract Documents.

Preparation of Tender

14.1. Complete Tender Bid Form (section 00 41 13) provided with Contract Documents in ink.
Tender all items and fill in all blanks. Have corrections initialed by person signing Tender.
Tenderers’ are required to provide all information as detailed.

Amendment or Withdrawal of Tender
15.1. Bids may be amended or withdrawn by email only, prior to date and time of closing.
15.2. A Tender Price Amendment Form is provided immediately following the Bid Form (section 00
41 73).
15.2.1.1. The Tender Price Amendment Form provided is the standard Master form for
submission of all tender price amendments for this project.
15.2.1.2. Copy and complete form, as directed, for all tender price amendments submitted.
15.3. Amendments shall not disclose either original or revised total price.
15.4. Sign, execute and submit via email prior to time of Tender Closing.

Bid Ineligibility (reason for rejection)
16.1. HRCE may reject a bid which has been received prior to the closing time where:
16.1.1. The bid is not submitted on the required bid form (Section 00 41 13) included
herein.
16.1.2. The bid is not submitted in the required format - Electronically
16.1.3. There are omissions of information that HRCE in its sole discretion deems to be
significant.
16.1.4. The bid is not signed as required.
16.1.5. The bid has conditions attached which are not authorized by the invitation to bid.
16.1.6. The bid fails to meet one or more standards specified in the invitation to bid.
16.1.7. All addenda have not been acknowledged.
16.1.8. Any other defect which, in the opinion of the HRCE brings the meaning of the bid
into question.
16.1.9. A major irregularity is a deviation from the bid request which affects the price,
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quality, quantity, or delivery of the project and is material to the award, and is a
reason for rejection.

16.1.10. A minor irregularity is a deviation from the bid request which affects form, rather
than substance. The effect on price, quality, quantity or delivery is not material to
the award, and may be waived by the HRCE.

16.1.11. The required bid security in the required form is not provided.

16.1.12. Tenderer failed to attend Tenderers’ Mandatory Site Meeting.

17. Communications Affecting Bids

18.

19.

17.1.

Transmissions, including, but not limited to facsimile transmission:
17.1.1. The bid forms submitted by facsimile or mail delivery or hand delivery are not
acceptable and will be rejected.

Right to Accept or Reject any Tender

18.1.

18.2.

18.3.

18.4.

18.5.

18.6.

The HRCE reserves the right to reject any bid in its sole and absolute discretion for any reason
whatsoever.

The HRCE specifically reserves the right to reject all bids if none is considered to be
satisfactory in the HRCE’s sole and absolute discretion and, in that event, at its option, to call
for additional bids.

Without limiting the generality of any other provision herein, the HRCE reserves the right to
accept or reject any bid in accordance with bullet #16 above. (Bid Ineligibility)
Notwithstanding the above, the HRCE shall be entitled, in its sole and absolute discretion, to
waive any irregularity, informality or non-conformance with these instructions in any
proposal received by the HRCE. HRCE reserves the right to reject any or all tenders, or to
accept any tender, or portion thereof, deemed in its best interest.

In the event that a number of Tenderers submit bids in substantially the same amount, the
HRCE may, at its discretion, call upon those Tenderers to submit further bids or take into
consideration any value added services being provide in determination of award.

No term or condition shall be implied, based upon any industry or trade practice or custom
or in a practice or policy of the HRCE or otherwise, which is inconsistent or conflicts with the
provisions contained in these Instructions.

Construction Contract Guidelines

19.1.

The printed policies of the Nova Scotia Construction Guidelines, dated May 18, 2006 (or
latest revisions) are applicable to these bid documents.
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20.

21.

Bid and Security Forms — Signatures
20.1. All bid forms, bid security forms and performance assurance forms must bear the Tenderer’s

original signature and name HRCE as insured.

Bid Security

21.1. Submit with Bid one of the following: Bid security in the form of a Certified Cheque,
Irrevocable Letter of Credit, or Bid Bond on CCDC Form 220, in the amount of ten percent
(10%) of the Bid Price made payable to, or naming HRCE (as obligee), must accompany the

21.2.

21.3.

21.4.

21.5.

tender.

Where bid bond is provided as bid security:

21.2.1.

21.2.2.

21.2.3.

Provide bond on the standard CCDC Bid Bond Form, latest version, in the amount of
not less than ten percent (10%) of the Bid Price.

Bid Bonds, submitted by the general contractor tenderer, signed and sealed by the
principal (Contractor) and Surety and shall be with an established Surety Company
satisfactory to and approved by HRCE.

Where Bid Bond is used as Bid Security, include the cost of providing the Bid Bond in
the Bid Price.

Where certified cheque or bank draft is provided as bid security:

21.3.1.

21.3.2.

Provide a certified cheque or bank draft, endorsed in the name of HRCE, for a sum
not less than ten percent (10%) of the amount of the Bid Price.

Where certified cheque or bank draft is used as Bid Security, include the cost in the
Bid Price.

Where the Irrevocable Standby Letter of Credit is used as bid security:

21.4.1.

21.4.2.

21.4.3.

Provide an Irrevocable Standby Letter, endorsed in the name of HRCE, for a sum not
less than ten percent (10%) of the Bid Price

The Irrevocable Standby Letter of Credit shall be issued by a certified financial
institution subject to the Uniform Custom and Practices for Documentary Credit
(1993 revision or latest revision) International Chamber of Commerce (Publication
No. 500).

Where Irrevocable Standby Letter of Credit is used as bid security, include the cost in
the Bid Price.

Return of Bid Security:

21.5.1.

The bid security of the unsuccessful tenderers will be returned to them after the
contract has been signed, or previous to such time, at the discretion of HRCE.
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21.5.2. The above shall apply provided a contract is awarded within ninety (90) days from
the closing date of the bid.
21.5.3. If no contract is awarded, all bid security will be returned.

22. Contract Security (Performance Assurance)

22.1.

22.2,

22.3.
22.4.

22.5.

22.6.

All bid forms, bid security forms and performance assurance forms must bear the tenderer’s
original signature and name HRCE as insured.
Tenderer shall maintain performance assurance in force for a period of not less than twelve
(12) months after the issue of the substantial performance certificate certified by HRCE and
until completion of the contract.
Endorse Performance Assurance as specified for bid security.
Should it become apparent that the final cost of the project will exceed the total amount
payable by more than 20%, the tenderer shall arrange to have their bonds reissued based on
the projected final cost.
Refer to Section 00 72 13 — General Conditions GC11.2 and Section 00 73 00 — Supplementary
General Conditions for form of Contract Security. Refer to project documents for amount of
Contract Security and alternate type of Contract Security if applicable.
Submit as Performance Assurance one of the following:
22.6.1. Where a Bid Bond was used as bid security:
22.6.1.1. Within ten (10) days after notification of award of the Contract,
provide a Performance Bond and a Labour & Material Payment Bond,
each in an amount equal to fifty percent (50%) of the amount of the
Contract, naming HRCE.
22.6.1.2. Performance Bond and Labour and Material Payment Bonds,
submitted by the tenderers, shall be provided at the expense of the
tenderer and shall be with an established Surety Company
satisfactory to and approved by HRCE.
22.6.1.3. Include the cost of providing the Performance Bond and Labour and
Material bond in the Contract price.
22.6.2. Where a Certified Cheque or Bank Draft is used as Contract Security:
22.6.2.1. The Certified Cheque or Bank Draft submitted during the bid period
will be cashed and the amount retained by HRCE shall serve as
Performance Assurance, including the payment of all obligations
arising under the Contract.
22.6.2.2. The Certified Cheque or Bank Draft will be held in lieu of the
Performance Bond and Labour and Material Bonds, providing that, at
Contract award, the successful Tenderer shall supplement their
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22.6.3.

22.6.2.3.

22.6.2.4.

Certified Cheque or Bank Draft to maintain an amount of ten (10%) of
the total amount payable (Contract Price plus HST) under the
contract.

The amount remaining will be returned without interest after a period
of not less than twelve (12) months after the issue of the substantial
performance certificate certified by HRCE and shall serve as
performance assurance and not until completion of the contract.
Where certified cheque or bank draft is used as Performance
Assurance, include the cost of providing the certified cheque in the
Contract price.

Where an Irrevocable Standby Letter or Credit is used as Contract Security:

22.6.3.1.

22.6.3.2.

22.6.3.3.

22.6.3.4.

The Irrevocable Standby Letter of Credit submitted during the bid
period will be retained by HRCE and shall serve as performance
assurance, including the payment of all obligations arising under the
contract. The irrevocable standby letter of credit shall be issued by a
certified financial intuition subject to the Uniform Customs and
Practices for Documentary Credit (1993 revision) International
Chamber of Commerce (Publication No. 500).

Where irrevocable standby letter of credit is used as Performance
Assurance, include the cost of providing and Irrevocable Standby
Letter of Credit in the Contract Price. The contractor shall provide to
HRCE documentation throughout the duration of the contract that
the irrevocable standby letter of credit remains in full effect at all
times as specified,

Upon expiry of the Irrevocable Standby Letter of Credit, a separate
Irrevocable Standby Letter of Credit shall be provided for work
requiring extended warranties for such amounts as are required by
the contract.

The Irrevocable Standby Letter of Credit is to be in effect for a period
of not less than twelve (12) months after the issue of the substantial
performance certificate certified by HRCE and shall serve as
performance assurance and not until completion of the contract.
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23. Insurance

23.1.

23.2.

23.3.

23.4.

23.5.

Refer to Section 00 72 13 -General Conditions of Contract, GC 11.1 — Insurance and Section
00 73 00 — Supplementary General Conditions for form of Insurance. Refer to project
documents for amount of insurance, duration of coverage and alternate type of Insurance if
applicable.

General Contractor shall secure and maintain at its expense during the term of the Insurance:

23.2.1. Workers’ Compensation to meet Statuary requirements and/or Employers Liability.

23.2.2. Wrap Up liability Insurance must insure the general contractor(s) and all sub-
contractors on this project:
23.2.2.1. including but not limited to, products liability and completed

operations, contractual liability, owners and contractors liability,
attached machinery extension endorsement, independent contractor,
for a combined single limit of no less than $5,000,000.00 per
occurrence.

23.2.3. Commercial Auto Liability insurance covering all owned, non-owned and hired
vehicles for a minimum combined single coverage of $2,000,000.00 per
occurrence.

23.2.4. Builders Risk —all risks —in the amount of the project contract stipulated bid price.

23.2.5. Deliver a certificate of insurance evidencing the above prior to work being
performed. It is also agreed that the above insurance coverage is primary and must
be kept in force during the term of this agreement. Furthermore, HRCE must
receive, in writing, at least thirty (30) days’ notice of cancellation or modification of
the above insurances. All insurance policies or certification documents shall
specify coverage being applicable to this contract. The Contractor shall not do or
omit to do or suffer anything to be done or omitted to be done which will in any
way impair or invalidate such policy or policies of insurance.

Primary Insurance- Supplier agrees that the insurance as required above shall be primary and

non-contributory.

No limitation- Supplier is responsible for determining whether the above minimum insurance

coverage’s are adequate to protect its interests. The above minimum coverage’s do not

constitute limitations upon Supplier’s Liability.

Endorsements — For the policies in para 23 above, there shall contain an endorsement

naming HRCE and its Affiliates as an Additional Insureds, and eliminating and removing any

exclusion of liability for:

23.5.1. injury, including bodily injury and death to an employee of the insured or of HRCE, or
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23.5.2. any obligation of the insured to indemnify, hold harmless, defend, or otherwise make
contribution to the HRCE because of damage arising out of injury, including bodily
injury and death, to an employee of HRCE.

24. Proof of Competency of Tenderer
24.1. Any tenderer may be required to furnish evidence satisfactory to the owner that he and his

proposed sub-contractors have sufficient means and experience in the types of work called

for to assure completion of the contract in a satisfactory manner.

24.1.1. The successful tenderer must be a member in good standing with CRCA, RCANS; and
-N/A

24.1.2. Nova Scotia Construction Safety Association or approved recognized association or
program.

25. Bid Form Requirements
25.1. Bid Submission

25.1.1.1. Tenderers shall be solely responsible for the delivery of their bids in the manner
and time prescribed.

25.1.1.2. Bids must be submitted on forms provided by the HRCE. These forms are to be
completely filled out in ink or by typewriter, with the signature in longhand, and
the completed form shall be without interlineations, alterations or erasures.

25.1.1.3. Submit the executed bid on the bid forms provided, signed and corporate sealed as
applicable together with the required security via email clearly identified with
Tenderers name, project name.

25.1.1.4. Improperly completed information, irregularities, in required enclosures may be
cause to declare the bid informal.

25.2. Bid Signing
25.2.1. The bid form Must be signed and under seal (as applicable) by a duly authorized
signing officer(s) in their normal signatures.

25.3. Contract Time
25.3.1. The tenderer, in submitting an offer, agrees to achieve Substantial performance of
the work by the date indicated in the contract documents. The Substantial
Performance date in the agreement shall be as indicated on the cover sheet.
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26.

27.

28.

Offer Acceptance / Rejection
26.1. Duration of offer
26.1.1. Bids shall remain open to acceptance and shall be irrevocable for a period of ninety
(90) days after the bid closing date.
26.2. Award/Selection/Acceptance of Offer
26.2.1. In the evaluation of a bid, HRCE will consider, but not be limited to, the following
criteria:
26.2.1.1. Compliance with Bid requirements.
26.2.1.2. Bid price submitted.
26.2.1.3. The qualifications and experience of the tenderer with similar projects in
size and scope.
26.2.1.4. References.
26.2.1.5. Gantt chart (schedule of proposed scope of work for various disciplines).
26.2.1.6. Completion date.
26.2.2. The Owner’s evaluation of any and all bid submission(s) will be final.
26.3. HRCE reserves the right to accept or reject any or all offers or to accept any offer deemed most
satisfactory, HRCE reserves the right to waive any informality in any or all bids.
26.4. After acceptance HRCE will issue to the successful tenderer, a written bid acceptance.
26.5. After acceptance by HRCE, the successful tenderer shall be notified in writing of acceptance of
the bid and will be issued an official purchase order.

Agreement
27.1. After acceptance by HRCE and the successful tenderer will enter into a CCDC-2 —2008,
standard form of contract for the execution of the work.

Post Bid Submissions
28.1. Provide after closing of bid period, but before award of Contract, when requested by HRCE, a
copy of the following documents:
28.1.1. Current Certificate of Recognition or Letter of Good Standing:
28.1.1.1. Certificate of Recognition issued jointly by the Nova Scotia Department
of Labour and an occupational health and safety organization approved
by Nova Scotia Department of Labour, or a valid letter of Good Standing
from an occupational health and safety organization approved by HRCE
indicating the Contractor is in the process of qualifying for the Certificate
of Recognition. Contractor shall remain in good standing for the
duration of the contract. In the event that any such certification during
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29. Taxes
29.1.

29.2.

29.3.

28.1.1.2.

28.1.1.3.

the term of the contract expires, the obligation remains with the

contractor to provide the updated required certificates.

Worker’s Compensation Coverage

28.1.1.2.1. Evidence of an account with the Workers’ Compensation
Board, coverage under the Workers Compensation Act,
R.S.N.S. and a clearance certificate indicating the tenderer is
in good standing and shall remain so for the duration of the
contract. In the event that any such certification during the
term of the contract expires, the obligation remains with the
contractor to provide the updated required certificates.

Certificates of good standing with CRCA (Canadian Roofing Contractors

Association) and RCANS (Roofing Contractors Association of Nova

Scotia), - N/A

28.1.2. Submit Post-Bid Submissions requested by HRCE within forty-eight (48) hours of
request in order to be eligible to receive award of contract.

28.1.3. Submit the following post award documents within ten (10) working days of notice

of award:

28.1.3.1.
28.1.3.2.
28.1.3.3.
28.1.3.4.
28.1.3.5.
28.1.3.6.

Provide all required contract security and insurance documentation,
Schedule of Values,

Copy of safety plan,

Copy of Hot Work Permit system and procedures,

Shop drawings, as applicable, and

Applicable documentation as required by the Tender Documents.

28.1.4. All post bid submissions must be received by HRCE in the manner prescribed

above, or prior to commencement of work and delivery of materials on-site,

whichever occurs first.

The General Conditions of the Contract state that the Contractor as of April 1, 1997 and
thereafter, the Contractor is to pay all Harmonized Sales Tax.

HRCE is not exempt for Harmonized Sales Tax (HST) purposes. As a result, the aggregate

amount of the bid for contracts is subject to HST, however, prices submitted shall not

include HST.

The HST payable by the HRCE will be added as a separate item during the processing of

progress payments and therefore HST will not appear as a cost in the aggregate amount of

the tender.
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29.4.

29.5.

29.6.
29.7.

Tenderers are advised that they may be eligible to claim an Input Tax Credit (ITC) for a
portion of the HST paid in relation to the Contract requirement of the Government of
Canada.

Tenderers are to note that prices indicated on the Bid Form and the appendices to the Bid
Form shall not include Provincial Sales Taxes, the Federal Goods and Services Tax or the
Harmonized Sales Tax.

Exclude Harmonized Sales Tax in Tender Contract Price, unless requested to do otherwise.
Refer to CCDC-2 - 2008 (Section 00 72 13) and Supplementary General Conditions (Section 00
73 00).

END OF SECTION 00 21 13
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1. Salutation:

To: HALIFAX REGIONAL CENTRE FOR EDUCATION
33 SPECTACLE LAKE DRIVE, DARTMOUTH NS
Attn: DON WALPOLA, BUYER

For: #4071 Paving & Sidewalk Upgrades — Bedford & Forsyth Education Centre
From:

Address:

E-Mail:

Phone: Fax:

Person Signing for Firm:

Position:

2. Tenderer Declares:

2.1.
2.2.
2.3.
2.4.
2.5.

That this tender was made without collusion or fraud.

That the proposed work was carefully examined.

That the Tenderer was familiar with local conditions.

That Contract Documents and Addenda were carefully examined.

That all the above were taken into consideration in preparation of this Tender.

3. Tenderer Agrees:

3.1.

3.2.

3.3.

3.4.

3.5.

To provide all necessary equipment, tools, labour, incidentals and other means of
construction to do all the Work and furnish all the materials of the specified requirements
which are necessary to complete the Work in accordance with the Contract and agrees to
accept, therefore, as payment in full the Lump Sum Price stated in Subsection 6 hereunder.
Carefully examined the site of the work described herein; become familiar with local
conditions and the character and the extent of the work; carefully examined every part of the
proposed Contract and thoroughly understands its stipulations, requirements and provisions.
Determined the quality and quantity of materials required; investigated the location and
determined the source of supply of the materials required; investigated labour conditions;
and has arranged for the continuous prosecution of the work herein described

To be bound by the award of the contract and if awarded the contract on this bid to execute
the required contract within ten (10) days after notice of award.

Noted that the Harmonized Sales Tax is excluded from his “Contract Price”.
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3.6. School/Work site access control: Contractor’s employees shall always report to the main

office of a school, indicate who they are and state their purpose on site prior to starting any
work in the school. Contractor is not permitted to work on the school site without the HRCE’s
assigned representative on site unless authorized by the HRCE Operations representative.
Typical hours of work are daylight hours. Working in occupied schools will be determined by
the Operations representative. No work shall be conducted on weekends or holidays without
specific approval of the Operations Representative. Work in an occupied school will be
limited to work that is not disruptive to the school. IE: No mechanical removals, no drilling,
screwing or torch work during occupied hours without approval from HRCE.

3.7. Hours of work — All work shall be carried out after school hours unless otherwise indicated
below or in writing by the Manager of Operations or designate. Hours of work shall comply with
local ordinances and bylaws for each site.

4. Owner Agrees
4.1. To examine this bid and in consideration, therefore, the tenderer hereby agrees not to revoke
this bid:

4.1.1. until some other tenderer has entered into the contract with The HRCE for the
performance of the work and the supply of the materials specified in the notice inviting
bids; or in the Information to Tenderers, or

4.1.2. until ninety (90) days after the time fixed in the Information to Tenderers for receiving
bids has expired,

4.1.3. Whichever first occurs; provided, however, that the tenderer may revoke this bid at any
time before the time fixed in the Information to Tenderers for receiving bids has expired
upon receipt by the HRCE from the tenderer of written notice of such revocation before
said time has expired.

4.1.4. The Tenderer declares that he has obtained from the Subcontractors all Bid Security
required to be provided by Subcontractors pursuant to the "Instructions to Tenderers”.
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5. Contract Documents include:
5.1.1. Cover Page
5.1.2. Table of Contents — Section 00 00 01
5.1.3. Description of Work & List of Drawings — Section 00 00 15
5.1.4. List of Consultants — Section 00 05 00
5.1.5. Information for Tenderers — Section 00 21 13
5.1.6. Tender Form —Section 00 41 13
5.1.7. Tender Price Amendment Form (if applicable) — Section 00 41 73
5.1.8. Agreement Between Owner and Contractor (CCDC 2 — 2008) — Section 00 52 00
5.1.9. Definitions (CCDC 2 —2008) — Section 00 52 13
5.1.10. General Conditions of the Stipulated Contract Price (CCDC 2 -2008) — Section 00 72 13
5.1.11. Supplementary General Conditions — Section 00 73 00
5.1.12. HRCE General Terms & Conditions — Section 00 73 10
5.1.13. Specifications of Work (all applicable sections)
5.1.14. Drawing(s) — as applicable
5.1.15. Addendum/Addenda issued by HRCE.
5.1.16. Contract Sets (2)

6. Fee Submission - Contract Price:

6.1. The undersigned Tenderer, having carefully read and examined the aforementioned Contract
Documents prepared by the Consultant, for the Halifax Regional Centre for Education, hereby
accepts the same as part and parcel of the Contract herein referred to, and having carefully
examined the locality and Site of Works and having full knowledge of the work required and of
the materials to be furnished and used, does hereby Tender and offer to enter into a contract to
perform and complete, the whole of the said works and provide all necessary labour, plant,
tools, materials and equipment and pay all applicable taxes, as set forth and in strict accordance
with the Specifications, Drawings and other Contract Documents and to do all therein called for
on the terms and conditions and under the provisions therein set forth for the following:
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6.2 A) PHASE A
/100 Dollars ($ ) (HST Excluded)
B) PHASE B
/100 Dollars ($ ) (HST Excluded)
C) PHASE C
/100 Dollars (S ) (HST Excluded)

6.3

**HRCE reserves the right to award the contract to one or more contractors who bid on this
tender. HRCE reserves the right to accept bids on any or all of the phases of this work. **

Contract Price to be completed in written form on the lines provided above, with cents expressed as numerical fraction of a
dollar. Contract price to be completed in numerical form on the line bounded by parenthesis above, with cents expressed as a
decimal of a dollar. WHERE THERE IS A CONFLICT, WRITTEN WORD WILL GOVERN.

Breakout Prices: Breakout prices requested in the Tender Document, as detailed below, SHALL BE
INCLUDED IN THE LUMP SUM TENDER PRICE above (6.1 - Contract Price) and deleted only on the
instruction at the sole discretion of the Owner, for which a credit will be offered by the
Contractor, equal to the breakout pricing detailed below (price excludes HST):

Item Unit of

No. Description Measurement Credit Amount
1. N/A S

2. S

3. S

4. S

5. S

Total Credit Amount for ALL Breakout Items:

/100 Dollars ($ ) (HST Excluded)
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6.4 Separate Prices: Separate prices requested in the Tender Document, as detailed below SHALL
NOT BE INCLUDED IN THE LUMP SUM TENDER PRICE above (6.1 - Contract Price) and added only
on the instruction and at the sole discretion of the Owner, for which the contract will be
adjusted, equal to the separate pricing detailed below (price excludes HST):

Listing of Separate Price Details Requested by HRCE:

Item Unit of Unit
No. Description Measurement Price
6. N/A S
7. S
8. S
9. S
10. S

7. Completion Time:
7.1. Tenderer agrees to be substantially complete as follows:
7.1.1.1. August 31%, 2020
7.1.1.2. The undersigned Tenderer agrees if awarded the Contract on this Bid to achieve the
Substantial Completion Date providing the contract is awarded within ten (10)
business days of tender closing time.
7.2. Detailed breakdown of overall project specific phases (schedule of proposed scope of work for
various disciplines) written and/or Gantt Chart to be provided with bid documents or within five
(5) business days of tender award.

8. Addenda Acknowledgement

I/We have received and noted the following addenda for Tender #4071 Paving & Sidewalk Upgrades —
Bedford & Forsyth Education Centre

Addendum # Dated # of Pages
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9. Supporting Information
9.1. References: (Minimum of three)

Tenderer to furnish particulars of at least three (3) similar contracts successfully completed or
currently being carried to completion. The projects quoted should preferably be approximate in
nature to the work now tendered for and be of comparable or greater size. References are to be
submitted with the bid prior to closing date and time.

Contact Name & Phone # Date Contract Value
From to S
From to S
From to S
From to S

9.2. Bid submission to include a minimum of two letters of endorsement from clients commenting
upon the contractor’s ability to deliver quality projects, similar in scope and size, which met
schedule and budget.

10. Proof Of Competency Of Tenderer
10.1. Any tenderer may be required to furnish evidence satisfactory to the Owner that he and his
proposed sub-contractors have sufficient means and experience in the types of work called
for to assure completion of the Contract in a satisfactory manner.
10.1.1. The Tenderer acknowledges, as part of their bid submission, their responsibility and
contract obligations to ensure that the proposed sub-contractors will fully perform
the project requirements and meet the timings as detailed in this tender call.

10.2. Sub-Contractors: The Tenderer to provide the name and address of each major sub-
contractor used in making up this tender. This list of sub-contractors is to be submitted with
the bid prior to closing date and time. Only one sub-contractor shall be named for each part
of the work to be sublet.

Subcontractor/Suppliers/Manufacturers Service/Material
Site Works
Electrical

Mechanical
Roof
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10.2.1. Project Personnel: The Tenderer to include below, the names, qualifications and previous
experience of those people who will be directly involved with the project. The names shall,
for example, include foremen, superintendent, project engineer and/or project manager,
labourers and trade staff. This list of personnel is to be submitted with the bid prior to
closing date and time.

Name Position Qualifications/Experience
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Signature * The undersigned Tenderer declares that this bid is made without connection with any other
person(s) submitting bids for the same work and is in all respects fair and without collusion or fraud.

SIGNATURE:

SIGNED AND DELIVERED CONTRACTOR
in the presence of:

Company name

Witness Signature of Signing Officer

Name and Title (printed)

Date

HRCE is directly responsible for the safety of its students and staff. Should contractors be required to work in
or on school property while children are present, it is a MANDATORY HRCE REQUIREMENT that contractors
assign the work to employees and/or sub-contractors who DO NOT have a CRIMINAL RECORD and who ARE
NOT LISTED ON THE CHILD ABUSE REGISTRY. Failure to comply with this requirement may result in immediate
contract termination.

By checking the “Agreed” box you are confirming that you understand and will abide by this mandatory HRCE
requirement.

Agreed O

*Note: Bids submitted Must be signed by a duly authorized officer or agent.

END OF SECTION 0041 13
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SECTION 00 41 73 - TENDER AMENDMENT FORM

#4071 Paving & Sidewalk Upgrades
- Bedford & Forsyth Education Centre

Note: to be completed and forwarded for each Bid Price adjustment prior to bid closing time and date as detailed
on the Cover Sheet of the tender document and related Addendum.

Lump Sum Price Adjustment — Section 00 41 13 Tender form, Article 6.1.1 Contract Price

Increase Bid by Decrease Bid By
Amount $ Amount $
(excluding HST) (excluding HST)
HST S HST S
Total Amount $ Total Amount $
(including HST) (including HST)

It is the Tenderer’s responsibility to ensure the table above is legible
Attachments included: no [] yes [1(v one)
If yes above, check v" and complete information regarding attachments

[ Revised Bid Form: Dated # of pages

L1 other, Specify

Dated # of pages

Total number of pages (including this form)

Submitted by:

Company Name (please print as it appears on original tender envelope)

Authorized Tenderer’s Name (please print as it appears on Bid Form)

Authorized Tenderer’s Signature

END OF SECTION 0041 73
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SECTION 00 52 00 - AGREEMENT BETWEEN OWNER AND CONTRACTOR
CCDC 2 - 2008

(a copy of Section 00 52 00, Standard Construction Contract CCDC 2 — 2008 (5 pages) is available upon
request, otherwise, will form part of the contract sets to the successful tenderer)

END OF SECTION 00 52 00
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SECTION 00 52 13 - DEFINITIONS
CCDC 2 - 2008

(A copy of section 00 52 13, Standard Construction Contract CCDC 2 — 2008 (2 pages) is available upon
request, otherwise, will form part of the contract sets to the successful tenderer)

END OF SECTION 00 52 13
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SECTION 00 72 13 - GENERAL CONDITIONS
OF THE STIPULATED PRICE CONTRACT
CCDC 2 - 2008

(A copy of section 00 72 13, Standard Construction Contract CCDC 2 — 2008 (23 pages) is available upon request,
otherwise, will form part of the contract sets to the successful tenderer)

END OF SECTION 00 72 13
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SECTION 00 73 00 - SUPPLEMENTARY GENERAL CONDITIONS CCDC2 - 2008

The Canadian Standard Construction Document for Stipulated Price Contract (CCDC 2, 2008 version),
Definitions and General Conditions governing same, shall be used by the project. The following
Supplementary General Conditions are intended to supplement or amend the General Conditions, and
where conflicts occur, the Supplementary Conditions shall take precedence.

Where a General Condition or paragraph of the General Conditions of the Stipulated Price Contract is
deleted by these Supplementary Conditions, the numbering of the remaining General Conditions or
paragraphs shall remain unchanged, and the numbering of the deleted item will be retained, unused.

ARTICLE A-5 PAYMENT
Delete paragraph 5.1 in its entirety and insert:

5.1 "Subject to applicable legislation and the provisions of the Contract Documents, and in
accordance with legislation and statutory regulations respecting holdback percentages and, where such
legislation or regulations do not exist or apply, subject to a holdback of ten percent (10%) including the
HST (Harmonized Sales Tax), the Owner shall:"

.1 Make progress payments to the Contractor on account of the Contract Price (work
performed) when due in the amount certified by the Consultant together with Value
Added Taxes as may be applicable to such payments, and

.2 Upon Substantial Performance of the Work as certified by the Consultant, pay to the
Contractor the unpaid balance of monies then due, excepting that amounts as certified by
the Consultant to rectify deficiency items, or incomplete portions of individual work items
may be retained by the Owner pending Total Performance of the work or other
authorization for the release by the Consultant, and

.3 Upon Total performance of the Work as certified by the Consultant pay to the contractor
the unpaid balance of monies due together with such Value Added Taxes as may be
applicable to such payment.

Change 5.3.1 (1) to read: "1% per annum above the prime rate."

Delete 5.3.2 (2) in its entirety.
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CCDC2 - 2008
DEFINITIONS

Add subparagraph 19a to definitions:
19a. Submittals
Submittals are documents or items required by the Contract Documents to be provided by the
Contractor, such as:
1 Shop Drawings, samples, models, mock-ups to include details or characteristics, before the
portion of the Work that they represent can be incorporated into the Work; and
2 As-built drawings and manuals to provide instructions to the operation and maintenance of
the Work.
GC 1.1 CONTRACT DOCUMENTS
Add to the end of subparagraph 1.1.2.2:

1.1.2.2 Except where the Consultant shall be indemnified as a third party beneficiary as provided in
subparagraphs 9.2.7.4,9.5.3.4 and in 12.1.3.

Add subparagraph 1.1.7.5:

1.1.7.5 Should conflicts occur between Contract Documents and any work is done without consulting the
Consultant for his decision, the Contractor shall assume full responsibility.

Add subparagraph to 1.1.7.6:

1.1.7.6 In case of discrepancies, noted materials and annotations shall take precedence over graphic
indications in the Contract Documents.

Delete paragraph 1.18 in its entirety and insert:
1.18 "The Contractor will be provided with up to a maximum of ten (10) copies, without charge, of the

Contract Documents or parts thereof for the performance of the work. Extra copies may be
obtained for cost of printing and mailing.”
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GC 2.4 DEFECTIVE WORK
Add new subparagraphs 2.4.1.1 and 2.4.1.2:

2.4.1.1 The Contractor shall rectify, in a manner acceptable to the Owner and the Consultant, all
defective work and deficiencies throughout the Work, whether or not they are specifically
identified by the Consultant.

2.4.1.2 The Contractor shall prioritize the correction of any defective work which, in the sole discretion of
the Owner, adversely affects the day to day operation of the Owner.

GC 3.1 CONTROL OF THE WORK
Add new paragraph 3.1.3:

3.1.3 Prior to commencing individual procurement, fabrication, and construction activities, the
Contractor shall verify, at the Place of work, all relevant measurements and levels necessary for
proper and complete fabrication, assembly and installation of the Work and shall further carefully
compare such field measurements and conditions with the requirements of the Contract
Documents. Where dimensions are not included or contradictions exist, or exact locations are
not apparent, the Contractor shall immediately notify the Consultant before proceeding with any
part of the affected work.

GC 3.4 DOCUMENT REVIEW
Delete paragraph 3.4.1 in its entirety and substitute new paragraph:

3.4.1 The Contractor shall review the Contract Documents and shall report promptly to the Consultant
and error, inconsistency or omission the Contractor may discover. Except for its obligation to
make such review and report the result, the Contractor does not assume any responsibility to the
Owner or to the Consultant for the accuracy of the Contract Documents. The Contractor shall not
be liable for damage or costs resulting from such errors, inconsistencies, or omissions in the
Contract Documents, which the Contractor could not have reasonably have discovered. If the
Contractor does discover any error, inconsistency, or omission in the Contract Documents the
Contractor shall not proceed with the work affected until the Contractor has received corrected
or missing information from the Consultant.
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GC 3.7 SUBCONTRACTORS AND SUPPLIERS
Add the following paragraph 3.7.7:

3.7.7 A copy of the agreement between Contractor and any subcontractor(s) shall be provided to the
Consultant if so requested.

GC 3.8 LABOUR AND PRODUCTS
Add the following paragraph 3.8.4:

3.8.4 The Contractor is responsible for the safe on-site storage of Products and their protection
(including Products supplied by the Owner and other contractors to be installed under the
Contract) in such ways as to avoid dangerous conditions or contamination to the Products or
other persons or property and in locations at the Place of the Work to the satisfaction of the
Owner and the Consultant. The Owner shall provide all relevant information on the Products to
be supplied by the Owner.

GC 3.10 SHOP DRAWINGS

Add the words “AND OTHER SUBMITTALS” to the Title after SHOP DRAWINGS in GC 3.10.

Add “and submittals” after the words “Shop Drawings” in paragraphs 3.10.1, 3.10.2, 3.10.4, 3.10.7,
3.10.8,3.10.8.2, 3.10.9, 3.10.10, 3.10.11 and 3.10.12.

Delete 3.10.3 in its entirety and substitute new paragraph:

3.10.3 Prior to the first application for payment, the Contractor and the Consultant shall jointly prepare
a schedule of the dates for submission and return of Shop Drawings and any Submittals.

Add the following subparagraph 3.10.6.1:

3.10.6.1 The following paragraph shall apply to each shop drawing and submittals reviewed in
connection with the project. This review shall not mean that the Consultant approved the
detailed design inherent in the shop drawings, responsibility for which shall remain with
the Contractor submitting same. The Contractor is responsible for information that
pertains solely to fabricated processes or to techniques of construction and installation,
and for coordination of the work of all sub trades.
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Delete and insert the words in paragraph 3.10.12

3.10.12 “with reasonable promptness so as to cause no delay in the performance of the Work”
and replace with “within ten (10) working days or such longer period as may be
reasonably required”

PART 3 EXECUTION OF THE WORK
Add new GC 3.14 as follows:
GC3.14 CONTRACTOR RESPONSIBILITY FOR WATER TIGHTNESS

GC 3.14.1 The drawings and specifications are not intended to depict each and every condition or
detail of construction. As the knowledgeable party in the field, the contractor is in the best
position to verify that all construction is completed in a manner which will provide a watertight
structure. The contractor has the sole responsibility for ensuring the watertight integrity of the
structure.

Add new GC 3.15 as follows:
GC 3.15 PERFORMANCE BY CONTRACTOR

GC 3.15.1 In performing its services and obligations under the Contract, the Contractor shall
exercise a standard of care, skill and diligence that would normally be provided by an experienced
and prudent contractor supplying similar services for similar projects. The Contractor
acknowledges and agrees that throughout the Contract, the Contractor’s obligations, duties and
responsibilities shall be interpreted in accordance with this standard. The Contractor shall
exercise the same standard of due care and diligence in respect of any products, personnel, or
procedures which it may recommend to the Owner.

The Contractor further represents, covenants and warrants to the Owner that:

1. The personnel it assigns to the Project are appropriately experienced;

2. It has sufficient staff of qualified and competent personnel to replace its designated
supervisor and project manager, subject to the Owner’s approval, in the event of death,
incapacity, removal or resignation.
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GC 4.1 CASH ALLOWANCES

Delete paragraph 4.1.4 in its entirety and substitute:

4.1.4 Where cost under a cash allowance exceed the amount of the allowances, unexpended amounts
from other cash allowances shall be reallocated at the Consultant’s direction to cover the
shortfall.

Delete paragraph 4.1.5 in its entirety and substitute:

4.1.5 The net amount of any unexpended cash allowances, after providing for any reallocations as
contemplated in paragraph 4.1.4, shall be deducted from the Contract Price by Change Order.

Delete paragraph 4.1.7 in its entirety and substitute:

4.1.7 At the commencement of the work, the Contractor shall prepare for the review and acceptance
of the Owner and the Consultant, a schedule indicating the times, within the construction
schedule referred to in GC 3.5, that items call for under cash allowances and items that are
specified to be Owner purchased and Contractor installed or hooked up are required at the site
to avoid delaying the progress of the Work.

Add new paragraph 4.1.8:

4.1.8 The Owner reserves the right to call, or to have the Contractor call, for competitive bids for
portions of the Work, to be paid for from cash allowances.

GC 5.1 FINANCING INFORMATION REQUIRED OF THE OWNER

Delete section GC 5.1 in its entirety.

GC 5.2 APPLICATION FOR PROGRESS PAYMENT
Add the following at the end of paragraph 5.2.2:

5.2.2 Such applications shall be accompanied by one or more of the following documents: a Statutory
Declaration Waiver of Lien or receipt stating that the holdback monies claimed have been paid to
the particular party or parties so named or referred to in the Declaration. Form of Statutory
Declaration shall meet the approval of the Consultant.
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Add the following paragraph 5.2.8:

5.2.8 The reference to payment for products delivered to the place of work in Article 5.2.7 shall not be
construed as covering day-to-day financing of the project. Products delivered to the place of
work shall be construed to mean major items of equipment or quantities of items that are
essential for the expedient conduct of the work.

GC 5.3 PROGRESS PAYMENT

Supplement paragraph 5.3.1 by adding the following:

5.3.1 A holdback percentage of ten (10) percent (%) shall apply to progress payments. The sworn
statement by the Contractor for release of holdback monies shall be in the form of a Statutory
Declaration meeting the approval of the Consultant. Amounts as certified by the Consultant to
rectify deficiency items, or incomplete portions of individual work items, may be retained by the
Owner after Substantial Performance has been obtained, pending Total Performance of the work
or other authorization for release by the Consultant.

Amend subparagraph 5.3.1.3 as follows:

5.3.1.3 Delete "20" and replace with "30."

GC 5.4 SUBSTANTIAL PERFORMANCE OF THE WORK

Add the following paragraph 5.4.4:

5.4.4 Before the Contractor submits his application for Substantial Performance of the Work, all
Operations and Maintenance Manual materials shall be submitted in accordance with the
Contract Documents. The Certificate of Substantial Performance will not be issued until this
requirement is met.

GC 5.5 PAYMENT OF HOLDBACK UPON SUBSTANTIAL PERFORMANCE OF WORK

Add the following subparagraphs 5.5.1.3 and 5.5.1.4:

5.5.1.3 Submit a certificate from barrister stating that there are no Builders’ Liens filed relating to the

Contract Works.
5.5.1.4 Submit a clearance letter from the Workers' Compensation Board.
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GC 5.7 FINAL PAYMENT

Add the following subparagraphs 5.7.1.1, 5.7.1.2,5.7.1.3,5.7.1.4 and 5.7.1.5:
5.7.1.1 Contractor’s application for final payment is considered to be valid when the following have been
performed:

1. Work has been completed and inspected for compliance with Contract Documents, and the
Consultant is satisfied that all the requirements of the Contract have been fulfilled by the
Contractor.

2. Defects have been corrected and deficiencies have been completed.

3. Equipment and systems have been tested, adjusted and balanced and are fully operational,
and written reports as outlined in the Contract Documents have been provided to the
Consultant.

4. Certificates required by Utility companies, manufacturer’s representative and inspectors have
been submitted.

5. Spare parts, maintenance materials, warranties and bonds have been provided.

5.7.1.2 If Work is deemed incomplete by Consultant, complete outstanding items and request re-
inspection.

5.7.1.3If in opinion of the Consultant, it is not expedient to correct defective work or Work is not
performed in accordance with the requirements of the Contract, the Owner may deduct from
Contract Price difference in value between work performed and that called for by Contract
Documents, amount of which shall be determined by the Consultant.

5.7.1.4 If, within sixty (60) days after the issue by the Consultant of the Certificate of the Substantial
Performance, the Contractor has not corrected all the deficiencies, the Owner will retain
sufficient money to cover the cost of completing said deficiencies, as determined by the
Consultant, in addition to holding monies retained in accordance with the Contract and subject to
the provisions of the Builders’ lien legislation of Nova Scotia.

5.7.1.5 Neither the final certificate nor the payment thereunder, nor any provision in the Contract
Documents shall relieve the Contractor from responsibility for faulty material or workmanship
which shall appear within a period of one (1) year from the date of Substantial Performance of
the Work and he shall remedy any defects due thereto and pay for any damage to other Work
resulting therefrom which shall appear within such period of one year. The Owner shall give
notice of observed defects promptly. This article shall not be deemed to restrict any liability of
the Contractor arising out of any law in force in the Province of Nova Scotia.
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GC 6.2 CHANGE ORDER

Add the following paragraphs 6.2.3, 6.2.4, 6.2.5, 6.2.5, 6.2.6 and 6.2.7:

6.2.3

6.2.4

6.2.5

6.2.6

6.2.7

All contemplated changes in the work shall be issued by the Consultant on a "Contemplated
Change Order" form.

For lump sum pricing, the Contractor shall, upon receipt of the Contemplated Change Order,
submit to the Consultant for approval within seven (7) days, a quotation for changes in the work.

Quotation for changes shall be priced in sufficient detail (GC6.6 applies).
Consultant shall, within five (5) working days, notify the Contractor whether estimates are
accepted by Owner or further information required. Acceptance of Owner shall be indicated by

writing, and a signed copy of form (Change Order) returned to Contractor.

Contractor shall take reasonable measures to stop work or minimize the work in areas affected
by or related to the contemplated changes.

GC 6.4 CONCEALED OR UNKNOWN CONDITIONS

Add new paragraph 6.4.5:

6.4.5

The Contractor confirms that, prior to bidding the Project, it carefully investigated the Place of the
Work and applied to that investigation the degree of care and skill described in paragraph 3.15.1,
given the amount of time provided between the issue of the bid documents and the actual
closing of bids, the degree of access provided to the Contractor prior to submission of bid, and
the sufficiency and completeness of the information provided by the Owner. The Contractor is
not entitled to compensation or to an extension of the Contract Time for which could reasonably
have been ascertained by the Contractor by such careful investigation undertaken prior to the
submission of the bid.

GC 6.5 DELAYS

Delete the period at the end of paragraph 6.5.1 and substitute the following words:

6.5.1

“, but excluding any consequential, indirect or special damages.”

Add new paragraph 6.5.6:

6.5.6

If the Contractor is delayed in the performance of the Work by any act or omission of the
Contractor or anyone employed or engaged by the Contractor directly or indirectly, or by any
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cause within the Contractor’s control, then the Contract Time shall be extended for such
reasonable time as the Consultant may decide in consultation with the Contractor. The Owner
shall be reimbursed by the Contractor for all reasonable costs incurred by the Owner as the result
of such delay, including all services required by the Owner from the Consultant as a result of such
delay by the Contractor and, in particular, the cost of the Consultant’s services during the period
between the date of Substantial Performance of the Work stated in Article A-1 herein as the
same may be extended through the provisions of these General Conditions and any later, actual
date of Substantial Performance of the Work achieved by the Contractor.

Add new paragraph 6.5.7:

6.5.7 If the Contractor is delayed in the completion of the Work by any act or neglect of: The HRCE, any
employee or either any other Contractor employed by The HRCE, changes ordered in the Work,
strikes, lockouts, fire, unusual delay by common carriers, unavoidable casualties, any other cause
of any kind whatsoever beyond the Contractor’s control or by any cause within the Contractor’s
control which the Consultant shall decide as justifying the delay, then the time of completion
shall be extended for such reasonable time as the Consultant may decide.

Add new paragraph 6.5.8:

6.5.8 No such extension shall be made for delay occurring more than seven (7) days before claim
therefore is made in writing to the Consultant, provided however that in the case of a continuing
cause of delay, only one (1) claim shall be necessary.

Add new paragraph 6.5.9:

6.5.9 If no schedule is made, no claim for delay shall be allowed on account of failure to furnish such

schedule until two (2) weeks after demand for such schedule and not then unless such claim be

reasonable.

Add new paragraph 6.5.10:

6.5.10 The Consultant shall not, except by written notice to the Contractor, stop or delay any part of the
main Contract Work pending decisions or proposed changes.

GC6.6 CLAIMS FOR A CHANGE IN CONTRACT PRICE
Amend paragraph 6.6.5 as follows:

6.6.5 Add the words “as noted in paragraph 6.6.3” after the words “of the claim” and add the words
“and the consultant”, at the end.
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GC 6.7 VALUATION OF CHANGES

Add the following Header and paragraphs 6.7.1, 6.7.2, 6.7.3 and 6.7.4 in their entirety:

GC 6.7 VALUATION OF CHANGES

6.7.1

6.7.2

6.7.3

The value of any change shall be determined in one or more of the following way as determined

by the Consultant:

(a) By estimate and acceptance in a lump sum, submitted with sub-contractors’ and suppliers’
signed quotations and breakdown estimates including itemized material and labour lists.
For changes where the individual trade cost is anticipated to be less than $1000, the
requirement for the detailed cost breakdown may be waived, but individual trade quotation
must be supplied.

(b) By unit prices agreed upon or as listed in the contract.

(c) Cost of work and percentage or by cost and fixed fee.

In cases of additional work to be paid for under method “c”, the Contractor shall keep and
present in such form as the Consultant may direct, a correct account of the net cost of labour and
materials, together with vouchers. In any case, the Consultant shall certify to the amount due to
the Contractor including the profit and overhead. Pending final determination of value, payments
on account of changes shall be made on the Consultant’s certificate.

In determination of method “.1(a) or “.1(c) above, the labour costs to be calculated by the actual
estimated hours at an hourly rate determined as follows:

The hourly labour rate to be total payroll costs including hourly wage, statutory contributions to
UIC, WCB, CPP, Training Funds, Health Benefits and other applicable labour burdens paid directly
by the employer such as vacation pay, holiday pay, pension plan etc.

The HRCE reserves the right to verify the payroll cost by independent audit.

To the total payroll cost the following percentage factors will be recognized.
- small tools/expenditures 5% (on payroll costs)
- site supervision 5% (on payroll costs)

(d) In determination of methods “.1(a)” and “.1(c)” above, the material costs to be calculated as
follows:

Contractors net costs, including contractor discounts from suppliers, FOB the project site plus

applicable taxes.
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(e) In determination of methods “.1(a)” and “.1(c)” above, equipment rental costs for major
pieces of equipment required will be at local industry rates.

(f) In determination of methods “.1(a)” and “.1(c)” above, overhead and fees shall be calculated
as follows:

The cost of any authorized change shall be determined by the net total of labour and material or

equipment as outlined in “.3(a)”, “.3(b)” and “.3(c)” above on which the percentage markup shall
be determined as follows:

For Extras Up to $5,000:

Sub- Contractors Own Work - Overhead & Fee — 15% total
General Contractors Own Work - Overhead & Fee — 15% total
General Contractors on Sub Contractors work - 10% total

(no percentage markup shall be applied to deductions)

For Extras Above $5,000:

Sub-Contractors Own Work - Overhead & Fee — 10% total
General Contractors Own Work - Overhead & Fee — 10% total
General Contractors on sub contractor’s work — 8% total

(no percentage markup shall be applied to deductions)

6.7.4 Submit to the Consultant and The HRCE's representative detailed breakdown of the hourly labour
rate as defined in paragraph “.3(a)”.

GC 8.2 NEGOTIATION, MEDIATION, AND ARBITRATION

Add the following paragraphs 8.2.9, 8.2.10, 8.2.11, 8.2.12, 8.2.13, 8.2.14, and 8.3:

8.2.9 Within five days of receipt of the notice of arbitration by the responding party under paragraph
8.2.6, the Owner and the Contractor shall give the Consultant a written notice containing:

a) a copy of the notice of arbitration;
b) a copy of supplementary conditions 8.2.9 to 8.2.14 of this contract, and;
c) any claims or issues which the Contractor or the Owner, as the case may be, wishes to

raise in relation to the Consultant arising out of the issues in dispute in the arbitration.

8.2.10 The Owner and the Contractor agree that the Consultant may elect, within ten days of receipt of
the notice under paragraph 8.2.9, to become a full party to the arbitration under paragraph 8.2.6
if the Consultant:
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a) has a vested or contingent financial interest in the outcome of the arbitration;

b) gives the notice of election to the Owner and the Contractor before the arbitrator is

appointed;

c) agrees to be a party to the arbitration within the meaning of the rules referred to in

paragraph 8.2.6, and;
d) agrees to be bound by the arbitral award made in the arbitration.

8.2.11

8.2.12

8.2.13

8.2.14

8.3

If an election is made under paragraph 8.2.10, the Consultant may participate in the appointment
of the arbitrator and, notwithstanding the rules referred to in paragraph 8.2.6, the time period
for reaching agreement on the appointment of the arbitrator shall begin to run from the date the
respondent receives a copy of the notice of arbitration.

The arbitrator in the arbitration in which the Consultant has elected under paragraph 8.2.10 to
become a full party may:

a) on application of the Owner or the Contractor, determine whether the Consultant has
satisfied the requirements of paragraph 8.2.10, and;
b) make any procedural order considered necessary to facilitate the addition of the

Consultant as a party to the arbitration.

The provisions of paragraph 8.2.9 shall apply mutatis mutandis to written notice to be given by
the Consultant to any sub-consultant.

In the event of notice of arbitration given by the Consultant to a sub-consultant, the sub-
consultant is not entitled to any election with respect to the proceeding as outlined in 8.2.10, and
is deemed to be bound by the arbitration proceeding.

An application for arbitration shall be accompanied by security in the amount of $1000 to apply
to the cost of arbitration. Any claims of excess costs must be submitted in writing to the
Consultant within two weeks of completion or alleged completion of the work. No claims shall be
accepted after this date and, also, no claims shall be accepted for disputed work unless the
Consultant has been notified as specified.

GC 9.1 PROTECTION OF WORK AND PROPERTY

Delete subparagraph 9.1.1.1 in its entirety and substitute the following new paragraph 9.1.1.1:

9.1.1.1 errors in the Contract Documents which the Contractor could not have discovered applying the

standard of care described in paragraph 3.15.1.

Delete paragraph 9.1.2 in its entirety and substitute the following new paragraph 9.1.2:
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9.12 Before commencing any Work, the Contractor shall determine the locations of all underground
utilities and structures indicated in the Contract Documents, or that are discoverable by applying
to an Inspection of the Place of Work exercising the degree of care and skill described in
paragraph 3.15.1.

GC 9.2 TOXIC AND HAXARDOUS SUBSTANCES
Add in paragraph 9.2.6 after the word “responsible”, the following new words:

9.2.6 Or whether any toxic or hazardous substances or materials already at the Place of Work (and
which were then harmless or stored, contained or otherwise dealt with in accordance with legal
and regulatory requirements) were dealt with by the Contractor or anyone for whom the
Contractor is responsible in a manner which does not comply with legal and regulatory
requirements, or which threatens human health and safety or the environment, or material
damage to the property of the Owner and others,

Add in subparagraph 9.2.7.4:

9.2.7.4 “and the Consultant” after “Contractor”:

Add in paragraph 9.2.8 after the word “responsible”, the following new words:

9.2.8 or that any toxic or hazardous substances or materials already at the Place of the Work (and
which were then harmless or stored, contained or otherwise dealt with in accordance with legal
and regulatory requirements) were dealt with by the Contractor or anyone for whom the
Contractor is responsible in a manner which does not comply with legal and regulatory

requirement, or which threatens, humane health and safety or the environment, or material
damage to the property of the Owner or others.

GC 9.5 MOULD
Add in subparagraph 9.5.3.4:

9.5.3.4 “and the Consultant” after “Contractor”
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GC 10.1 TAXES AND DUTIES

Add the following paragraph 10.1.3:

10.1.3 The Contractor shall indicate on each application for payment as a separate amount, the
appropriate Harmonized Sales Tax the Owner is legally obliged to pay. This amount will be paid
to the Contractor in addition to the amount certified for payment under the Contract.

GC 10.2 LAWS, NOTICES, PERMITS AND FEES

Delete from the first line of paragraph 10.2.5 the word, “The” and substitute the words:

10.2.5 “Subject to paragraph 3.15.1, the”

GC 10.4 WORKERS' COMPENSATION
Add the following paragraphs 10.4.3, 10.4.4, and 10.4.5:

10.4.3 The contractor is referred to regulations, as applicable, under the Worker's Compensation Act of
Nova Scotia.

10.4.4 Registration with Worker’s Compensation Board shall be continuous during the contract. Should
registrations be scheduled to expire during the contract period, the Contractor shall submit a
copy of registration renewal one month prior to the expiration of the current certificate.

10.4.5 The Contractor shall furnish evidence of coverage under the Worker’s Compensation Act, R.S.N.S.
and a clearance Certificate providing proof of registration with Worker’s Compensation Board
prior to commencement of work. (A photocopy of the Contractors registration certificate is
acceptable proof). On-going proof of good standing with the Worker’s Compensation Board
during the term of the contract is required.
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GC 11.1 INSURANCE

Delete sentences and replace with the following in subparagraph 11.1.1.1:

11.1.1.1

"General liability insurance shall be maintained from the commencement of the work
until one year from the date of Substantial Performance of the Work. Liability coverage
shall be provided for completed operations hazards from the date of Substantial
Performance of the Work, as set out in the certificate of Substantial Performance of the
Work, on an ongoing basis for a period of 6 years following the Substantial Performance
of the Work" and replace with: " General Liability Insurance or Wrap- Up Liability
Insurance, (as detailed in the Information to Tenders section under “Insurance
Requirements”), shall be maintained from the commencement of the work until final
completion and acceptance of the work including the making good of faulty work or
materials, except that coverage of completed operations liability shall in any event be
maintained for twelve (12) months from date of Substantial Performance of the work as
certified from the Consultant, and approved by the Owner”.

Add the following subparagraphs 11.1.1.1.1, 11.1.1.1.2, and 11.1.1.2.1:

11.1.1.1.1

11.1.1.1.2

11.1.1.2.1

The general liability insurance to be maintained by the Contractor shall include
Commercial General Liability Insurance covering Premises and Operations Liability,
elevators, board form property damage, board from automobile, owners and contractors
protective, blanket contractual, personal injury, completed operations liability contingent
employers liability, cross liability clause, non-owned automobile liability, and a 30 day
notice of cancellation clause.

All liability insurance policies shall be written in such terms as will fully protect the
Contractor and
The Halifax Regional Centre for Education as an additional named insured.

Liability coverage of not less than two million dollars ($2,000,000) is required with regard
to operations of owned automobiles.

Delete subparagraph 11.1.1.4 in its entirety and insert the following subparagraphs:

11.1.1.4

Broad Form (All Risks) Builders Risk Coverage - Prior to the commencement of any Work
the Contractor shall maintain and pay for Broad Form (All Risks) Builders Risk Coverage in
the joint names of The HRCE and the Contractor totaling not less than one hundred
percent (100%) of the total value of the Work done and materials delivered on the site
(contract value), so that any loss under such policies of insurance will be payable to The
HRCE and the Contractor as their respective interests appear. The Builders Risk Insurance
shall include all materials related to the work while in transit or at other locations.
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11.1.1.41 Should a loss be sustained under the Builders Risk Coverage, the Contractor shall

11.1.1.4.2

11.1.1.4.3

act on behalf of The HRCE and Contractor for the purpose of adjusting the amount
of such loss with the insurance companies. As soon as such adjustment has been
satisfactorily completed, the Contractor shall proceed to repair the damage and
complete the Work and shall be entitled to receive from The HRCE in addition to
any sum due under the Contract, the amount at which The HRCE interest has been
appraised in the adjustment made with the insurance companies as referred to
above, said amount to be paid to the Contractor as the Work of restoration
proceeds. Any loss or damage which may occur shall not affect the rights and
obligations of either party under the Contract except as aforesaid and except that
the Contractor shall be entitled to a reasonable extension of time for the
performance of the Work, as The HRCE may decide.

Upon approval by The HRCE of the Substantial Performance certificate issued by
the Consultant, the Contractor’s obligation to maintain Builder Risk Insurance shall
cease and The HRCE shall assume full responsibility for insuring the whole of the
Work against loss or damage.

“Broad form” property insurance in the joint names of the Contractor, the Owner
and the Consultant. The policy shall include as insureds all Subcontractors The
Broad form” property insurance shall be provided from the date of
commencement of the Work until the earliest of:

11.1.4.3.1 Ten (10) Calendar days after the date of Substantial Performance of the

Work;

11.1.4.3.2 on the commencement of use or occupancy of any part or section of the

Work unless such use or occupancy is for construction purposes,
habitational, office, banking, convenience store under 465 square meter in
area, or parking purposes, or for the installation, testing and
commissioning or equipment forming part of the Work; and

11.1.4.3.3 when left unattended for more than thirty (30) consecutive calendar days

or when construction activity has ceased for more than thirty (30)
consecutive calendar days.

Paragraph 11.1.2 is clarified as follows:

11.1.2 Submit certified true copies of each insurance policy to the Owner’s Contract Authority within
seven (7) working days after notification of award or in any event prior to payment of the first

progress claim

. Such copies shall be exclusive of information pertaining to premium or premium

bases used by the insurer to determine the cost of the insurance. Prior to the commencement of

any work, the

Contractor shall file with the Owner a certified copy of each insurance policy and

certificate required.
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Delete 11.1.5 in its entirety and replace with the following:

11.1.5 Insurance contracts shall be procured from and the premiums paid to a resident agent of an
insurance Company licensed to underwrite insurance in the Province of Nova Scotia.

Add the following paragraph 11.1.9:

11.1.9 All of the insurance policies shall contain a clause stating that no change in terms and conditions

or cancellation may at any time be made without the full knowledge and consent of the owner.

GC 11.2 CONTRACT SECURITY

Add the following subparagraph 11.2.2.1:

11.2.2.1 "Bonds shall be procured from a Nova Scotia resident agent of an insurance company
licensed to do business in Nova Scotia and shall be maintained in good standing and held by the
Owner until one (1) year after Substantial Performance of the Work.

Add the following paragraph 11.2.3:

11.2.3 If a Certified Cheque is held as contract security it shall be in an amount equal to ten (10) percent
(%) of the Contract Price. Supplement the Certified Cheque as necessary to maintain the amount

equal to ten (10) percent (%) of the total amount payable (Contract Price plus HST).

A The Certified Cheque will be deposited at the chartered bank holding The HRCE deposits.

2 The HRCE will return the cheque amount to the Contractor upon satisfactory completion
of the contract and duration as specified in the Tender documents.

3 Should Contractor default, total amount payable under the Certified Cheque will be the
face value of the cheque plus all accrued interest.

4 Payment for completion of work, due to failure of performance of the Contractor, shall

include all reasonable obligations under the Contract, including architectural and
engineering costs arising because of the default of the Contractor.

.5 Payment for labour and materials shall be limited to those who have a direct contract with
the Contractor for the provision of labour and/or material (which includes equipment
rental).
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GC 12.3 INDEMNIFICATION
Add the following paragraph 12.1.1.3:

12.1.1.3 The Contractor shall indemnify and hold harmless the Consultant, its agents and
employees from and against claims, demands, losses, costs, damages, actions, suits, or
proceeding by third parties that arise out of, or are attributable to, the Contractor’s
performance of the Contract, provided such claims are attributable to bodily injury,
sickness, disease, or death, or to injury to or destruction of tangible property, and caused
by negligent acts or omissions of the Contractor or anyone for whose acts the Contractor
may be liable, and made in writing within a period of six (6) years from the date of
Substantial Performance of the Work, or within such shorter such period as may be
prescribed by any limitation statute or the province or territory of the Place of Work.

GC 12.3 WARRANTY

Delete from the first line the word, “The” and substitute the words in paragraph 12.3.2:
12.3.2 “Subject to paragraph 3.15.1, the...”

Add the following paragraph 12.3.7:

12.3.7 Warranty repairs or replacements which arise during warranty period which affect the operation
of the system shall be attended to immediately upon notification from the Consultant.

END OF SECTION 00 73 00
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1. General

1.1.

1.2.

1.3.

1.4.

SECTION 00 73 10 - HRCE GENERAL TERMS & CONDITIONS

These Terms and Conditions, shall apply only to those documents (Quotations, Request for Proposals and
Tenders, herein referred to as Public RFX or RFX) that reference them specifically. In the event of any conflict or
disagreement between these Terms and Conditions and the RFX documents, the RFX documents have
precedence and will be assumed to be correct.

These Terms and Conditions are intended to cover a wide range of procurements, including goods and services.
As such, not all clauses will be applicable in all situations. If Suppliers have questions regarding any of these
Terms and Conditions, they should contact the Halifax Regional Centre for Education (HRCE) Procurement
Division. To satisfy special requirements, supplementary Terms and Conditions may also apply to some
acquisitions. If this is the case, the RFX documents will reference any such documents, in addition to these
Terms and Conditions.

For the purpose of these Terms and Conditions HRCE intends to only contract with responsible Suppliers who
are in the business of providing the goods and/or services submitted upon, and can provide proof that they can
furnish satisfactory performance based on past work experience with HRCE, other companies, or government
agencies and have the financial managerial, and resource capabilities for the size of project bid upon.
Satisfactory performance includes meeting all of the requirements of the various federal and provincial
regulations and agencies for the completion of work and making payment to sub-contractors in a timely basis.
All of the terms, conditions and/or specifications stated or referenced in the Solicitation are assumed to be
accepted by the Tenderer and incorporated in the Bid.

2. RFX Documents

2.1.
2.2,

2.3.

2.4.

2.5.

2.6.

2.7.

RFX Documents should be obtained as indicated on the Cover Sheet of the tender document.

While HRCE has tried to ensure accuracy in the RFX documents, it is not guaranteed or warranted by HRCE to be
accurate, nor is it necessarily comprehensive or exhaustive.

HRCE cannot ensure the accuracy of RFX documents obtained from any other source. (i.e. Construction
Association of Nova Scotia (CANS), Nova Scotia Electronic Tendering Bulletin Board, Project Consultants, etc.).
All inquiries to this RFX are to be directed, in writing, to HRCE Procurement Division representative indicated in
the RFX documents. Information obtained from any other source is not official and will not bind HRCE.

HRCE will assume that all Suppliers have resolved any questions they might have about the RFX and have
informed themselves as to existing conditions and limitations, site restrictions, etc. before providing a RFX
submission.

Nothing in the RFX is intended to relieve Suppliers from forming their own opinions and conclusions with
respect to the matters addressed in the RFX or its associated documents.

In the event that HRCE Regional Office (33 Spectacle Lake Drive, Dartmouth) is closed (this includes partial day
closures) due to inclement weather on the date and time of the RFX closing, the closing date and time will be
extended one (1) business day. Tenderers should note that closure of Schools does not necessarily mean the
closure of the HRCE’s Regional Office. Closures are detailed on HRCE website.

3. Verbal instructions: Any changes to RFX call, specifications, terms and conditions shall be stated in writing. Verbal
statements made by employees or representatives of HRCE, whether or not they appear to have the proper authority,
shall not be binding on HRCE.

Addenda: HRCE reserves the right to modify the terms of the RFX documents prior to closing, at its sole discretion by

addenda.

4.1.

HRCE Procurement Division will make every effort to ensure the information provided on hrsb.ca is complete
and accurate, please report any omissions or discrepancies to the Procurement Division immediately. Any
guestions or requests for clarification arising from omissions, discrepancies, or ambiguities, must be made in
writing no later than five(5) working days prior to the closing date, not including the closing date. Replies to
requests for clarification, if required, will be made in the form of written addenda, copies of which will be
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4.2,

posted on www.hrsb.ca/tender no later than three (3) working days prior to the date of closing, not including
the closing date.

By downloading files from the www.hrsb.ca, you will automatically become registered for the applicable RFX.
HRCE Procurement Division will make reasonable efforts, strictly as a courtesy, to directly inform registered
Suppliers of any addenda, however it is the sole responsibility of each registered Supplier to ensure that they
have all the documents associated with any RFX and, to this end, every registered Supplier should review
HRCE Tender Web Site daily. These documents must be downloaded from the www.hrce.ca/tender or
obtained from HRCE Procurement Division, as applicable. Suppliers must acknowledge receipt of all addenda(s)
with their RFX Submission.

5. Suppliers Responsibility: Suppliers are solely responsible for their own expenses in preparing, delivering or presenting a
RFX and for subsequent negotiations, if any, with HRCE. It will be the responsibility of the Supplier to acquire at the
Suppliers cost, any RFX documents as indicated on the Cover Sheet of the tender document.

6. Existing Conditions: Suppliers will be deemed to have familiarized themselves with the existing conditions which may
affect the performance of required goods, services and construction. No plea of ignorance of such conditions as a result
of failure to make all necessary examinations will be accepted as a basis for any claims for extra compensation or an
extension of time. Suppliers are to ensure that they understand the expected use for the requested goods, service and
construction and submit their RFX submission accordingly.

7. RFX Submissions

7.1.
7.2,

7.3.

7.4.

7.5.

7.6.

7.7.

RFX will close at the time, date and location specified in the RFX documents (Atlantic Time Zone).
All RFX submissions must be received in their entirety on or before the closing time specified. Suppliers are
responsible for ensuring that their RFX submission, however submitted, is received on time and at the location
specified.
RFX Submissions must be submitted on the forms provided or in such format as directed in the RFX documents.
These forms must be legible, complete, filled out in ink, or by typewriter, with the signature in longhand and the
completed form shall be without interlineations, alterations or erasures.
If an electronic transmission (i.e. Facsimile, e-mail or hrsb.ca upload) can be accepted, as detailed in the
applicable RFX documents, it is the responsibility of the Supplier:
7.4.1. to ensure that the submissions are delivered on or before the closing time and date shown on the RFX

documents;
7.4.2. that the correspondence is legible and properly transmitted; and
7.4.3. that the name and number of the RFX is clearly displayed.
Electronic transmission of a RFX submission cannot be used where original documents are required, e.g. bid
bonds, certified cheques, samples, etc., or as may be otherwise stated in the RFX documents.
Sealed RFX submissions must be delivered to HRCE Receptionist, 1st floor, 33 Spectacle Lake Drive, Dartmouth,
Nova Scotia, on or before the closing time and date shown on the RFX documents. The RFX Submission is to be
submitted on the provided forms, signed (together with the required RFX security as applicable) in a sealed
opaque envelope, clearly identified with Suppliers name, RFX identification number and name, and closing date
on the outside of the envelope. RFX Submissions are date and time stamped upon receipt at the Procurement
Division (not at any other location) by the Procurement date time stamp. Any submission received after the
closing date and time shown on the RFX documents will not be accepted and will be returned to the Supplier
unopened and deemed non-compliant. — N/A
Facsimile submissions received are date and time stamped by the Procurement Division Facsimile, no other
time stamp will be considered. A facsimile submission received after the closing date and time shown on the
RFX documents will not be accepted and shall be deemed non-compliant. The facsimile number for the
Procurement Department of HRCE is (902) 464-0161. Do not send RFX correspondence to any other fax
number. — N/A

7.7.1.  Where specified, facsimile submissions are accepted for the convenience of the Supplier; HRCE

cannot ensure the confidentiality or error-free receipt of facsimile submissions.
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10.

11.

7.8.

7.9.
7.10.
7.11.

Amendments/Withdrawn Submissions

7.8.1. Submissions may be withdrawn or amended by written request (on company letterhead or equivalent),
prior to RFX closing date and time, but cannot be altered or changed in any way after the RFX closing.

7.8.2. Facsimile transmissions modifying supplier provided information are acceptable when signed by a duly
authorized officer or agent. Submission of such electronic transmissions is at the risk of the Supplier.
HRCE assumes no liability for the receipt of the electronic transmissions or their proper inclusion with
original RFX submission. An electronic submission must be submitted prior to closing time and date
specified in the RFX documents.

7.8.3. An amendment to a RFX submission replaces any other RFX submission amendment previously
submitted by the supplier; only the last of any RFX submission amendment received will be accepted.

All RFX submissions must be signed by an authorized representative of the entity.

HRCE’s time clocks will be assumed to be correct in the event of dispute. — N/A

HRCE reserves the right in its sole discretion to clarify any RFX submission after closing by seeking further

information from that Supplier, without becoming obligated to clarify or seek further information from any or

all other Supplier. However, Suppliers are cautioned that any clarifications sought will not be an opportunity

either to correct errors or change their Bids in any substantive manner.

Brand Name: Some terminology may be used that would imply or denote a particular supplier. Brand names may be
utilized to designate the type and quality of the product requested. Such usage shall not to be construed as restrictive in
any way. Suppliers must be prepared to provide samples if required.

Substitute

9.1.

If the Supplier is offering an equivalent (similar) substitute product to those specified, unless a specific product
is requested, the supplier must clearly identify this substitution and supply the manufacturer’s name, product
number and provide any technical information required so that HRCE can determine the acceptability of the
substitute.

9.2. HRCE reserves the right to inspect or test any product bid to determine equivalency, and may require
demonstrator or sample items in order to be able to evaluate the items proposed.

9.3. HRCE shall be the sole judge of the acceptability of any substitute or proposed equivalent.

9.4. Specifications may, for technical or logistical reasons, require that the items specified be supplied without
substitution.

Warranty

10.1. The supplier must describe the duration, type (e.g. on-site, depot, ship-in or carry-in) and terms of the
manufacturer's warranty on all goods. If the supplier provides any additional/supplementary warranty
coverage, describe this as well.

10.2. If warranties can be upgraded or extended, identify the upgrade costs separately. Do not include warranty
upgrade or extension costs in the price unless the RFX documents specifically states that the upgrade is a
mandatory requirement.

Pricing

11.1.  All prices must be extended and totaled, where practical to do so. RFX Submission may be rejected as
incomplete if total figures are not provided. In the case of an error in the extension of prices, the unit prices
shall prevail.

11.2.  Prices must be in Canadian funds, and shall include all shipping, handling, freight, offloading, duty, insurance

and any other charges, which are applicable at time RFX is awarded (FOB — Destination). HRCE will not assume
responsibility for any goods or services until they have been delivered to the destination(s) specified in the
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Solicitation. It is the responsibility of the Supplier to find out from the appropriate authorities what rates and
charges are applicable to this RFX. No extra charges will be paid by HRCE.

11.3. In the event that a number of Suppliers provide submission in substantially the same amount, HRCE may, at its
discretion, call upon those Suppliers to submit further bids.

12. Permits and Taxes: It is the responsibility of the Supplier to ensure that quotations include all taxes, permits, and other
charges required to supply the goods, services and construction. The successful Supplier is to comply with all codes,
regulations, and by-laws and all government and applicable standards pertaining to the work and job-site including, and
not limited to, the Nova Scotia Occupational Health and Safety Act and Regulations. HRCE is required to pay a
Harmonized Sales Tax (HST) at a rate specified by the Province of Nova Scotia. This tax is to be shown as a separate line
item.

13. Standards

13.1.  All goods, services and construction supplied to HRCE shall, when standards are available, be certified in
accordance with the applicable code(s), but not limited to:
13.1.1. Canadian Standards Association;
13.1.2. Canadian Government Standards Board;
13.1.3. Underwriters Laboratories of Canada; and
13.1.4. And all applicable Federal, Provincial and Municipal regulations and acts.

13.2.  HRCE reserves the right to discontinue the purchase of any product/service that does not continue to meet the
applicable standard(s).

14. Inspection: HRCE reserves the right to inspect any goods, services or construction supplied either during or after
manufacture and delivery, and shall be the sole judge as to the acceptability of goods, services and construction to meet
the needs of HRCE and fulfills the requirements as specified.

15. Rejection of RFX Submissions/Compliance:

15.1.  Failure to comply with any of the mandatory terms or conditions contained or referenced in the RFX documents
shall result in the rejection of the RFX submission.

15.2.  HRCE specifically reserves the right to accept or reject any or all RFX submission and implies no obligation on
HRCE to accept any RFX submission, a portion of any RFX submission or any RFX submission. HRCE reserves the
right to cancel any RFX in its entirety and shall not be responsible, in any manner, for expenses incurred by the
Supplier for preparing a RFX submission. HRCE may award all or a portion of the work to one or more Suppliers.
Without limiting the generality or any other provision hereof, HRCE reserves the right to reject or accept any
RFX submission:

15.2.1. that contains any irregularity or informality;

15.2.2. thatis not accompanied by the security documents required;

15.2.3. that contains an alteration in the quoted price that is not initialed by the or on behalf of the Supplier;
15.2.4. thatis incomplete or ambiguous;

15.2.5. contains clauses additional to the RFX that are "qualified" or "conditional"; and/or

15.2.6. that does not strictly comply with the requirements contained in these instructions.

15.3.  HRCE reserves the right to waive minor non-compliance where such non- compliance is not of a material nature
in its sole and absolute discretion, or to accept or reject in whole or in part any or all RFX submissions, with or
without giving notice. Such minor non-compliance will be deemed substantial compliance and capable of
acceptance. HRCE will be the sole judge of whether a RFX submission is accepted or rejected.

15.4. HRCE reserves the right to accept or reject any or all RFX submission, not necessarily accept the lowest priced
RFX submission, or to accept any RFX submission which it may consider to be in its best interest.

16. Evaluation criteria: If applicable, award of the RFX will be based on “Best Value” (which includes, but not limited to; price,
discounts, product specifications, warranty, delivery, reference checks, etc.
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17.

18.

19.

20.

21.

22.

23.

24,

Cancellation/no award
17.1. Issuing a RFX implies no obligation on HRCE to accept any submission, or a portion of any submission. The
lowest or any RFX submission will not necessarily be accepted.
17.2. RFX’s may be cancelled in whole or in part by HRCE in its sole discretion when:
17.2.1. the RFX submission price exceeds the funds allocated for the purchase;
17.2.2. there has been a substantial change in the requirements after the RFX has been issued;
17.2.3. information has been received by the RFX after the RFX has been issued that the RFX believes has
substantially altered the procurement;
17.2.4. there was insufficient competition in order to provide the level of service, quality of goods or pricing
required.
17.3. If no compliant RFX submission is received in response to a RFX, the HRCE reserves the right to enter into
negotiations with one or more suppliers in order to complete the procurement.
17.4. HRCE will be the sole judge of whether there is sufficient justification to cancel any RFX.
17.5.  No action or liability will lie or reside against HRCE in its exercise of its rights under this section.

Eligibility and Conflict of Interest

18.1. A RFX Submission may not be eligible for acceptance if current or past corporate or other interests of the
Tenderer may, in HRCE's opinion, give rise to a conflict of interest in connection with a project.

18.2.  Suppliers are cautioned that acceptance of their RFX submission may preclude them from submitting a response
on subsequent phases where a conflict of interest may arise. Suppliers should study the project implementation
strategy to determine whether or not they plan to submit response on subsequent phases.

18.3. If the RFX submission covers the first phase of what may prove to be a multi-phased project, the successful
Supplier on the initial phase may be permitted to respond on subsequent phases as long as, in HRCE's opinion,
no conflict of interest would be created in performance of the work by that Supplier.

18.4. Sub-contracting to any firm or individual whose current or past corporate or other interests may, in HRCE's
opinion, give rise to a conflict of interest in connection with this bid will not be permitted. This includes, but is
not limited to, any firm or individual involved in the preparation of the RFX documents.

Disputes: In case of dispute as to whether or not an item or service quoted or delivered meets RFX requirements, the
decision of HRCE, or its authorized representative, shall be final and binding on all parties.

Exceptions: A RFX submission shall be considered an agreement to all terms and conditions provided herein and in
various RFX documents, unless specifically noted otherwise in the RFX documents.

Irrevocable Offer: A RFX submission represents an irrevocable offer, unless otherwise stated in the RFX documents and
shall be valid for a period of ninety (90) days following the closing date for RFX submissions.

Patent right and royalties: The successful Supplier shall pay all royalties and patent license fees required for the
performance of the work. The successful Supplier shall hold HRCE harmless from and against claims, demands, losses,
costs, damages, action suits or proceedings arising out of the successful Supplier’s performance of the Contract which
are attributable to an infringement or an alleged infringement of a patent of invention by the successful Supplier or
anyone for whose acts the successful Supplier may be liable.

Assignment: The successful Supplier shall not assign the Contract (or portion thereof) nor sub-contract without the prior
written consent of HRCE, consent shall not be unreasonably withheld.

Purchase Order: Work by the Supplier will begin only with the issuance of HRCE's official purchase order and/or any
Contract Documents as applicable. The purchase order number must appear on any/all invoices covering same. No
work is authorized until the successful Supplier has received an official HRCE purchase order and/or required Contract
Documents. HRCE accepts no responsibility for any work performed prior to the issuance of a purchase order and/or
required Contract Documents.
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25.

26.

27.

28.

29.

30.

Delivery

25.1.

Where the RFX Document includes a mandatory delivery schedule, HRCE will assume that the Supplier can meet
the requested schedule and is satisfied that the goods or services required will be available for delivery on the
requested date(s).

25.2.  If Suppliers wish to specify a delivery schedule different from that requested in the RFX document, they must
provide specific delivery dates or a schedule in calendar days from the date a Purchase Order is issued. RFX
Submission that do not meet the delivery schedule as requested in the RFX documents may be rejected.

25.3. Time is of the essence, and supplier’s delivery schedule is legally binding. HRCE reserves the right to assess
penalties or cancel awards to Suppliers who fail to meet their stated delivery or completion dates.

Invoices

26.1. Allinvoices are to be submitted quoting the Purchase Order number (as applicable). The H.S.T. number must be
shown on each invoice. Invoices must include a description of the goods, services and construction provided
with HRCE Work Order Numbers (where applicable). Invoices must also clearly indicate list price, discounts
offered and net price, if applicable. All invoices are to be forwarded by email to: accountspayable@hrce.ca

26.2.  All Suppliers are required to maintain their tax status in good standing. In this regard, Suppliers are advised that
verification of good standing with the Nova Scotia Minister of Finance and Revenue Canada (GST/HST) may be
carried out prior to the award of a contract to a successful Supplier.

26.3. In order to maximize efficiencies, as well as to be more environmentally friendly, vendor payments are now
being paid via EFT (Electronic Funds Transfer) direct deposit to vendor bank accounts. A vendor direct deposit
form must be filled out with banking information for EFT payments.

Payment:

27.1. HRCE’s normal payment terms are thirty (30) days from acceptance that the goods, services and construction
meet the specifications. Alternative payment schedules may be proposed and are to be shown as an option and
list any additional discounts to HRCE. Early payment discount terms (minimum period ten (10) days) may be
considered in the evaluation of the RFX response. Payment of term discount invoices will be calculated from the
date of the invoice or goods have been received, whichever is later. Discount terms must appear on the invoice.

27.2.  The Supplier shall make application for payment at least monthly with the application based on progress or

services provided during that month. HRCE will hold back ten percent (10%) of any payment until the lien
periods have expired and the Supplier has provided HRCE with a complete release of any lien registered as a
result of any work carried out by the Supplier, or any sub-contractor or supplier to the Supplier.

Right to offset: The successful Supplier agrees that HRCE may apply payments for goods, services and construction to
any amount owing to HRCE by the Supplier or supplier including any related administration fees.

Confidentiality: The Supplier shall keep private, treat as being confidential, and not make public or divulge during, as
well as after, the term on this Agreement, any information or material to which the Supplier or staff becomes privy as a
result of acting under this Agreement without having first obtained HRCE’s consent in writing.

Freedom of Information and Protection of Privacy (FOIPOP) Act and Personal Information International Disclosure
Protection Act (PIIDPA)

30.1.

30.2.

As a public body, HRCE is subject to provincial legislation, Freedom of Information and Protection of Privacy
(FOIPOP) Act. RFX submissions and associated documents are subject to disclosure and protection under this
legislation. In the event an application for disclosure of information is made under FOIPOP, HRCE is subject to
the disclosure and protection of information in accordance with that legislation. Suppliers are recommended to
visit the following websites for more information on the Act: http://www.gov.ns.ca/just/IAP/default.asp and
http://www.foipop.ns.ca/

The Province of Nova Scotia is required to comply with the Personal Information International Disclosure
Protection Act (PIIDPA) (S.N.S 2006, c.3). The act creates obligations for the Province of Nova Scotia and its
service providers when personal information is collected, used or disclosed. Requirements include limiting
storage, access and disclosure of personal information to Canada, except as necessary or otherwise required by
law. Suppliers are recommended to visit the following PIIDPA websites for more information on the Act:
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http://nslegislature.ca/legc/bills/60th 1st/3rd read/b019.htm and

30.3.

30.4.

30.5.

30.6.

30.7.

30.8.

30.9.

http://www.gov.ns.ca/just/IAP/PIIDPAquest.asp#p01

The Supplier acknowledges and confirms that it is a “service provider” as defined in the Personal Information
International Disclosure Protection Act, SNS 2006 c. 3 (“PIIDPA”), that the Supplier has read and understands its
obligations as a service provider thereunder and that as a service provider It is legally bound by the obligations
imposed on it by PIIDPA. It is a condition precedent to HRCE entering into the Agreement with the Supplier that
the Supplier irrevocably undertakes covenants and agrees to be bound by and comply with the obligations
imposed on it as a service provider under PIIDPA.

The Supplier further covenants, warranty and represents to HRCE that it will not at any time provide or allow
the release of personal information to which it has access in its capacity as a service provider to HRCE in
response to any “foreign demand for disclosure” or permit or allow the “unauthorized disclosure of personal
information” as each of those terms are defined in PIIDPA.

The Supplier shall implement and strictly enforce security arrangements that will ensure that all personal
information that it collects or uses on behalf of HRCE is protected at all times from unauthorized access or
disclosure and shall confirm in writhing to HRCE, upon request, the details of such security arrangement. The
Supplier also agrees to implement and enforce any additional security procedures as may be required by HRCE
from time to time to protect the personal information that the Supplier collects on behalf of HRCE. HRCE shall
be authorized, upon giving prior written notice to the Supplier, to enter the premises of the Supplier during
normal business hours for the purpose of conducting an audit of the security arrangement referenced herein.
All personal information that the Supplier obtains or becomes aware of while providing services to HRCE is not
and shall not be or be deemed to be the property of the Supplier. The Supplier acknowledges and agrees that it
will not, either directly or indirectly, acquire any rights to use or own any such information other than the right
to use it for the sole purpose of fulfilling its obligations to HRCE under the Agreement.

All RFX submissions become the property of HRCE. By providing a RFX submission, the supplier hereby grants
HRCE a license to distribute, copy, print or translate the RFX submission for the purposes of the RFX. Any
attempt to limit HRCE’s right in this area may result in rejection of the RFX submission.

Suppliers RFX submission may be subject to disclosure under the Province's "freedom of information"
legislation. By submitting a RFX submission, the Supplier agrees to the appropriate disclosure of the information
supplied, subject to the provisions of the governing law. HRCE cannot guarantee the confidentiality of the
complete content of any RFX submissions after the procurement has been awarded to the successful supplier.
During the delivery and installation of goods and/or services, the supplier or supplier’s staff may have access to
confidential information belonging to HRCE. Should this occur, the supplier must ensure that such information is
not released to any third parties or unauthorized individuals; failure to comply may result in legal action being
taken and/or the supplier’s disqualification from any further RFX’s issued by HRCE.

31. Indemnification: The Supplier shall indemnify and hold harmless HRCE, their agents, representatives and employees from
and against all claims, demands, losses, costs, damages, actions, suits or proceedings arising out of, or resulting from the
performance of this work, provided that any such claim is caused in whole or in part by the negligent act or omission of
the Supplier, and sub-contractor, supplier, licensee, anyone directly or indirectly employed by any one of them or anyone
for whose act any of them is liable, regardless of whether or not it is cause in part by a party indemnified hereunder.

32.

33.

Insurance: Unless otherwise stated, Commercial General Liability Insurance with policy limits of not less than five (5)
million dollars ($5,000,000.00) must be filed with the Procurement Department of HRCE; such insurance shall be in the
name of the Supplier and HRCE. The insurance must include non-owned automobile liability with policy limits of not less
than two (2) million dollars ($2,000,000.00). All insurances are to be maintained in good standing for the duration of the

Contract.

Termination for convenience: HRCE may terminate a contract, in whole or part, whenever HRCE determined that such
termination is in the best interest of HRCE, without just cause giving sixty (60) days written notice to the proponent.
However, in no event shall the proponent be paid an amount that exceeds the submitted price for the work performed.
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34.

35.

36.

37.

38.

39.

40.

Termination for default: When the proponent has not performed or has unsatisfactorily performed the contract, HRCE
may terminate the contract for default. Upon termination for default, outstanding payment will be withheld at the
discretion of HRCE. Failure on the part of the proponent to fulfill the contract obligations shall be considered just cause
for termination of the contract. The proponent will be paid for work satisfactorily performed prior to termination, less
any excess costs incurred by HRCE in re-procuring and completing the work.

Workers Compensation: Prior to commencing the work, the Supplier shall provide a current clearance letter from the
Workmen’s Compensation Board (WCB) and must maintain this coverage during the whole term of the Contract.

WHMIS: All controlled products supplies to HRCE must have approved Workplace Hazardous Materials Information
System (WHMIS) supplier labels; Material Safety Data Sheets must also be supplied. Failure to comply with this
requirement may result in rejection of any shipment, and may result in cancellation of the order and the return of goods
to the supplier at the supplier’s expense.

Health and Safety Act: The Supplier shall take every precaution to ensure that every employee, self-employed person
and employer performing work in respect of the project complies with the latest revisions of the Nova Scotia
Occupational Health and Safety Act and the Regulations, HRCE Occupational Health and Safety Policy BP 303.1, and all
other safety measures as required by authorities having jurisdiction.

Site Safety Plan: Before being permitted access to the site to commence construction the Supplier may be requested
provide HRCE with a written Project Specific Site Safety Plan. The Site Safety Plan provided shall be a written course of
action that, through a pre-job evaluation, identifies and sets out specific actions to be taken to eliminate or control
hazards associated with the work to be performed and to also deal with concerns or hazards that may develop during the
course of the project. This Plan shall include, but not be limited to, identification of safety hazards anticipated during the
project, solutions to those hazards, safety procedures, identification of designated safety officers and provision for safe
access to the site for HRCE staff and or Consultants. Receipt and acceptance of the safety plan shall be mandatory prior to
commencement of work.

Extension to the Broader Public Sector

39.1. HRCE may choose to allow the Broader Public Sector to purchase goods or services from some RFX’s. The
Broader Public Sector are generally permitted to purchase from "Standing Offers", which are contracts resulting
from a RFX. Other RFXs may also be available to the Broader Public Sector; if so, the Solicitation documents will
state this.

39.2. By submitting a response to a RFX, the Supplier agrees to extend the same pricing to other eligible Broader
Public Sector institutions as per the terms and specifications in the Solicitation

Governing Laws and Trade Agreements

40.1. Unless the RFX documents specifically state otherwise, the RFX, all submissions, and any subsequent contracts
will be construed and interpreted in accordance with the laws of the Province in which the Solicitation was
issued.

40.2. RFX’s subject to the Atlantic Procurement Agreement, the Agreement on Internal Trade, any other inter-
provincial trade agreements, or any international trade agreements, will be specifically identified as such in the
public notice and/or the Solicitation documents.

40.3. Information of any applicable trade or procurement agreements and/or legislation can be obtained by
contacting HRCE Procurement Department.

40.4. Suppliers agree to comply with all applicable laws, regulations and standards, including all labour, occupational
health & safety, and worker compensation requirements of the Province.

40.5. HRCE may consider and evaluate any RFX submission from other jurisdictions on the same basis that the
purchasing authorities in those jurisdictions would treat a similar RFX submission from a supplier located in this
Province. HRCE will be the sole judge of whether these conditions will be used and the extent to which they will
be applied.
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41.

40.6.

40.7.

Suppliers registered to do business in any Atlantic Province can bid on RFX issued by any other Atlantic Province
without having to satisfy any local registration or residency requirements.

Under Canadian law (and international agreements), your RFX submission must be arrived at separately and
independently, without conspiracy, collusion or fraud; see:
http://www.competitionbureau.gc.ca/internet/index.cfm?itemid=1243&Ig=e for further information.

Other General Conditions

41.1.

41.2.

41.3.

41.4.

41.5.

41.6.

41.7.

41.8.

41.9.

41.10.

41.11.

41.12.

No RFX submissions shall be accepted from any person or corporation who, or which, has a claim or has
instituted a legal proceeding against HRCE or against whom HRCE has a claim or has instituted a legal
proceeding with respect to a previous contract, without prior approval of HRCE.

The Supplier shall perform the obligations of this Contract in a good and workmanlike manner in compliance
with all applicable legislation in effect in Nova Scotia, and in accordance with industry standards and practice.
The Supplier shall be solely responsible for all means, methods, techniques and procedures necessary for
performing the work required under this Contract.

All Suppliers must comply with the Nova Scotia Corporations Registration Act (CRA) or the Partnerships and
Business Names Registration Act (PBNRA) as one of the conditions of doing business with the Province of Nova
Scotia. In this regard, Suppliers are advised that verification of registration and good standing may be carried
out prior to the final award of a contract to a successful Supplier. Suppliers residing outside Nova Scotia (which
are not otherwise carrying on business in Nova Scotia) are expected to be registered in an equivalent manner in
their respective jurisdictions.

Unless otherwise specified, all materials installed by the Supplier as part of this Contract shall be new and shall
comply with the specifications and any applicable building codes. The Supplier is, at all times, responsible for
correcting any defective work or materials at the Supplier's cost, and payment by HRCE to the Supplier does not
relieve the Supplier of that responsibility.

Where applicable, the end user must be provided with complete operation manuals, warranty registration
forms, user licenses/ authentications and/or other associated documentation normally provided by the
manufacturer, reseller, installer and/or consultant.

The Supplier shall, at all times, keep HRCE premises free from accumulations of waste and rubbish. Disposal of
all waste and rubbish shall be at approved waste disposal sites.

If the Supplier files for bankruptcy, becomes insolvent or fails to perform the Supplier's obligations under this
Contract in a timely and workmanlike manner, HRCE may, by written notice, immediately terminate the
employment of the Supplier and the Supplier shall be entitled only to the value of work performed and
materials supplied up to the date of the termination.

The Supplier shall not permit smoking by any of its employees or sub-contractors on HRCE property and will act
in accordance to the HRCE policy BP101.3 Tobacco-Free Schools and Workplaces.

The Supplier warrants its work and materials for a minimum of twelve (12) months after the date of substantial
completion.

The Supplier, if performing work on HRCE property may be required to provide a safety program certified with
the Nova Scotia Construction Safety Association or with an approved alternate safety association and/or
program.

HRCE reserves the right to split an award amongst Suppliers as deemed in the best interests of HRCE.

END OF SECTION 00 73 10
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SECTION 01 11 00 - HRCE SUMMARY OF WORK

1. Project Location & General Scope

1.1.

1.2.

Bedford & Forsyth Education Centre,
426 Rocky Lake Dr, Bedford B4A 2T5

Scope: Refer to Section 00 00 15 for scope and schedule information.

2. Contract Documents

2.1.

Work will be performed under CCDC-2, 2008 contract.

3. General Conditions

3.1.

4.1.

4.2.

4.3.

4.4,

4.5.

4.6.

Halifax Regional Centre for Education and CCDC-2, 2008, form an integral part of this Project
Manual, a copy of which is bound herein.

Project Manual

Sections of the Project Manual are numbered in conformance with the Master List of Section
Titles and Numbers, CSC Document 004E, published jointly by Construction Specifications
Canada and The Construction Specifications Institute (USA). Sections are arranged in their
standard format.

Sections are written as units of the Work which have been assigned numbers in conformance
with the CSC/CSI system. They are arranged in sequence for this Manual. Gaps in the order
of numerical sequence do not indicate that a section has been inadvertently omitted from
this Manual, but, rather that a Section is not required for completion of the Work.

Wherever the project location building name occurs in the Contract Documents it shall be
taken to mean all work included in the Contract.

Wherever in the Contract Documents the words "approval", "approved", "direction",
"directed", "selection", "selected", "request", "requested", "report", and similar words are
used, such approvals, directions, selections, requests and reports shall be given by the HRCE
unless specifically stated otherwise.

Wherever in the Contract Documents the word "provide" is used in any form, it shall mean
that the Work concerned shall include both supply and installation of the products required
for completion of that part of the Work.

Wherever in this Project Manual it is specified that Work is to proceed or to meet approval,
direction, selection or request of jurisdictional authorities or others, such approval, direction,
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selection or request shall be in writing.

5. Errors & Omissions

5.1. If errors or omissions are observed in the Contract Documents, immediately notify the HRCE
Procurement in writing of all such errors or omissions. In the event no such notice is given,
the Contractor will be held responsible for the results of any such error or omission and the
cost of rectifying the same.

6. Division1
6.1. The provisions of all Sections of Division 1 shall apply to each Section of this Specification.

7. Wage Rates

7.1.

Pay all employees engaged on the Work a wage not less than the minimum wage per hour as
set out by the Province of Nova Scotia. For overtime work beyond 48 hours in any one week,
pay no employee at a rate of less than one and one-half times the minimum wage per hour
noted above. Provide for these wage rates in tendered contract amount.

8. Work Performed Under Separate Contracts

8.1.

8.2.
8.3.

Work not to be included in the Contract, as noted "NIC" on the Drawings, shall be governed
by Article 37, Separate Contracts, of General Conditions of Contract.

Furniture installation will be carried out by others.

Computer installation will be carried out by others.

9. Project Schedule

9.1.
9.2.

9.3.

9.4.

Refer to Section 00 00 15 Description of Work.

Existing services (mechanical & electrical) will need to be maintained through the
renovations.

During construction, all life safety systems as well as mechanical and electrical systems must
be in active, usable condition to permit the school to operate or alternate methods used to
ensure the safe operation of the school as directed by HRCE project representative.

As construction progresses revise the schedule to compensate for any delays or unforeseen
activities so as to maintain the contract completion date. Each schedule submission is to be
complete with a statement indicating the changes made, the reason they were changed and
confirmation that the project completion date will not change. The above schedule
information is to be submitted monthly or more often if necessary.
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10. Site Progress Records

10.1.

10.2.

Maintain at site a permanent written record of progress of Work. Make the record available

at all times with copies provided when requested. Include in record each day:

10.1.1.

10.1.2.

10.1.3.

Commencement and completion dates of the Work of each trade in each area of
Project.

Attendance of Contractor's and Subcontractor's Work forces at Project and a record
of the work they perform.

Visits to site by representatives of the Owner, Engineer, jurisdictional authorities,
Contractor, Subcontractors, and suppliers.

Maintain a progress chart in approved format. Show on chart proposed Work schedule and

progress of Work by Contractor and Subcontractor.

11. Examination

11.1.

11.2.

11.3.

Site:
11.1.1.

11.1.2.

Examine site, and ensure that site conditions have been examined, that all are fully
informed on all particulars which affect Work thereon and at the place of
construction, and in order that construction proceeds competently and
expeditiously.

Ensure by examination that all physical features, and working restrictions and
limitations which exist are known.

Previously Completed Work:

11.2.1.

11.2.2.

11.2.3.

11.2.4.

Verify dimensions of existing Work in place before construction of Work to be
incorporated with it.

Verify that previously executed Work and surfaces are satisfactory for construction,
and that performance of subsequent Work will not be adversely affected.
Commencement of Work will constitute acceptance of site conditions and previously
executed Work as satisfactory.

Report to Engineer defects in prior Work which will affect quality of subsequent
Work, or construction schedule.

Construction Measurements:

11.3.1.

11.3.2.

Before commencing installation of Work, verify that its layout is accurate in
accordance with intent of Drawings, and that locations, elevations, and clearances to
adjacent infrastructure are maintained.

If Work is installed in wrong location, rectify it before other Work concerned
proceeds.
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12. PROTECTION OF WORK, PROPERTY & PERSONS

12.1.

12.2.

12.3.

12.4.

12.5.

12.6.

12.7.

12.8.

12.9.

12.10.

Include in Work necessary methods, materials, and construction to ensure that no damage or
harm to Work, materials, property and persons results from the Work of this Contract.
Temporary facilities relating to protection are specified in Section 01 52 00.

Protect, and if damaged make good, adjacent private and public property.

Keep surfaces, on which finish materials will be applied, free from grease, oil, and other
contamination which would be detrimental in any way to the application of finish materials.
Protect finished surfaces of completed Work from damage by restriction of access or by use
of physical means suitable to the material and surface location. Establish with each
Subcontractor the suitability of such protection in each case.

Protect existing underground infrastructure, mechanical, electrical, telephone and similar
services from damage. If necessary, relocate active services to ensure that they function
continuously in safety and without risk of damage.

Cap off and remove unused utility services encountered during Work after approval is given
by the utilities concerned or jurisdictional authorities, whichever may apply. Relocation,
removal, protection and capping of existing utility services shall be performed only by the
applicable utility and of other services by licensed mechanics.

To prevent soiling or damage to finish flooring where pedestrian traffic occurs after the
flooring has been installed, install and maintain 6 mil. polyethylene membrane or reinforced
kraft paper temporary protection, secured in place and with joints sealed by reinforced
pressure sensitive tape.

Install plywood panels of minimum %” thickness over completed finish flooring materials, on
which further construction Work is performed by other trades or delivery of products is
made, or both. Seal joints between panels with reinforced pressure sensitive tape.

Prevent spread of dust beyond the construction zone by wetting, or by other approved
means, as it accumulates.

The outside work area shall be appropriately demarked and/or surrounded by rigid chain link

panels or fencing to prevent unauthorized entry to the work area. Any area of roof having work

completed is to be covered below with this fencing approximately 10’ from the edge of the

building. It is to be maintained at all times throughout the project. All waste disposal bins are to

be fenced in using the same type of fencing as indicated above during working hours. After

working hours, all waste disposal bins shall be located a minimum of 25 feet from any structure.

Any windows where the debris chute is located are to be covered. All entrances below the roof

area are to have covered scaffolding erected to ensure a safe travel path to a distance of ten

feet from edge of building. All workers shall contain their activity to the work site area. Access

to the school shall only be allowed as planned in coordination with HRCE Operations and the
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school administration.

12.11. The contractor is responsible for security of all project materials and access to the project site
and/or the school through the project site at all times until completion of work and acceptance
of the finished project by HRCE. Such additional security costs for security personnel or other
means of security as deemed necessary by the contractor will be the sole responsibility of the
contractor. The HRCE will provide security personnel up to and including the Substantial
Completion date as noted on the bid submission documents.

12.12. The contractor shall keep the work site free from accumulated debris caused by the
employees or work and shall remove all debris at the end of each work shift. Debris shall not be
deposited in HRCE controlled garbage and/or recycling containers.

12.13. All waste materials and debris created during demolition and/or construction shall be
disposed of in a dumpster provided by the contractor, to be removed at the end of the
construction project, using a methodology that is in compliance with the applicable HRM solid
waste by laws. Otherwise, the material must be removed and disposed of off site at the end of
each working day. The waste materials may not be stored on site unless they are held in an
approved project dumpster no closer than twenty five (25) feet from any structure.

12.14. All temporary structures such as portable washroom facilities, materials storage trailer, work
trailer, debris dumpster, vehicles, etc., shall be located a minimum of (25) twenty-five feet from
the school building.

12.15. Where applicable, a hot work permit will be required to be completed prior to
commencement of work and all conditions of the permit must be maintained until completion
of hot work. A copy of the hot work permit signed by the contractor representative shall be
provided to HRCE upon completion of each hot work session. Contractor must assign a
designated fire watch as noted on the permit document who shall remain on site for three
hours after completion of each hot work session.

12.16. A school washroom will be designated for use where appropriate. However, protection of the
surfaces as indicated above must be maintained. It should also be noted that access to the
building during summer months will be limited for security reasons. Contractor is responsible to
provide temporary portable washroom facilities for general use of contractor staff.

12.17. Access to Interior of School - All interior access is to be scheduled with the PM. This will allow
for notice to the school admin., custodial and possible scheduling of a security guard for after
hour access.

12.18. Adhesives / Torch Work - All adhesive use and torch work must be completed after school
hours.
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13. Cleaning

13.1.

Ensure that during and after construction the public streets and existing asphalt parking lot
are cleaned as required.

14. Salvage

15.

14.1.

Unless otherwise specified, salvaged material resulting from construction, and surplus
materials and construction debris shall become property of Contractor, who must dispose of
it away from Site.

Site Limitations

15.1.

15.2.

15.3.

15.4.

15.5.

Since the existing building will be occupied during the Work (in accordance with the Phasing
Schedule) the Architect will designate the precise areas on the site which may be utilized for
work and storage, and where personnel will be permitted to be present. Refer also to
Drawings. Allow for hoarding to secure construction areas from occupied portions of the
Building and Site.

All access to the construction site is to be coordinated with the Project Manager for HRCE
and communicated at the pre-construction meeting.

Any Work carried out in the building is to be carried out during hours approved by the School
Administration.

Any disruption to services within the building must occur during hours approved by School
Administration.

Any Work which may have an adverse affect on the occupancy functions, must have prior
approval of the School Administration and may require scheduling during off-hours.

16. Security Regulations

17.

16.1.

Perform Work in conformance to the security regulations of the building as directed by the
Project Manager for HRCE.

Project Identification

17.1.

No project sign is required on this Project.
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18. Owner's Occupancy
18.1. The Owner reserves the right to occupy and use portions of the Project, whether partially or
entirely completed, or whether completed on schedule or not, provided such occupancy
does not interfere with the Contractor's continuing Work.
18.2. Partial occupancy or installation by the Owner of his equipment shall not imply acceptance of
the Project in whole, or in part, nor shall it imply acknowledgement that terms of the
Agreement are fulfilled.

END OF SECTION 01 11 00
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1. General

SECTION 01 11 25 - PRICES

1.1.  Prices included in the Contract shall be complete for the applicable Work, and shall include
for each price:

1.1.1.

1.1.2.

1.1.3.

1.1.4.
1.1.5.

1.1.6.

1.1.7.

Expenditures for wages and for salaries of workmen, engineers, superintendents,
draftsmen, foremen, timekeepers, accountants, expeditors, clerks, watchmen and
such other personnel as may be approved, employed directly under the Contractor
and while engaged on the applicable Work at the site and expenditures for travelling
and HRCE allowances of such employees when required by location of the applicable
Work or when covered by trade agreements and when approved; provided,
however, that nothing shall be included for wages or salary of the Contractor if an
individual, or of any member of the Contractor's firm if the Contractor is a firm or
the salary of any officer of the Corporation if the Contractor is a corporation, unless
otherwise agreed to in writing.

Expenditures for material used in or required in connection with the construction of
the applicable Work including material tests and required by the laws or ordinances
of any authority having jurisdiction and not included under Subparagraph .9.
Expenditures for preparation, inspection, delivery, installation and removal of
materials, equipment, tools and supplies.

Temporary facilities as required for the applicable Work.

Travelling expenses properly incurred by the Contractor in connection with the
inspection and supervision of the applicable Work or in connection with the
inspection of materials prepared or in course of preparation for the applicable Work
and in expediting their delivery.

Rentals of all equipment whether rented from the Contractor or others, in
accordance with approved rental agreements including any approved applicable
insurance premiums thereon and expenditures for transportation to and from the
site of such equipment, costs of loading and unloading, cost of installation,
dismantling and removal thereof and repairs or replacements during its use on the
applicable Work, exclusive of any repairs which may be necessary because of defects
in the equipment when brought to the Work or appearing within thirty (30) days
thereafter.

The cost of all expendable materials, supplies, light, power, heat, water and tools
(other than tools customarily provided by tradesmen) less the salvage value thereof
at the completion of the applicable Work.



HALIFAX REGIONAL SECTION 01 11 25

CENTRE FOR EDUCATION PRICES

Page 69 of 123

1.1.8.

1.1.9.

1.1.10.

1.1.11.
1.1.12.

1.1.13.
1.1.14.

1.1.15.

Assessments under the Workmen's Compensation Act, the Unemployment
Insurance Act, Canada Pension Act, statutes providing for government
hospitalization, vacations with pay or any similar statutes; or payments on account
of usual vacations made by the Contractor to his employees engaged on the
applicable Work at the site, to the extent to which such assessments or payments
for vacations with pay relate to the Work covered by the specified price; and all sales
taxes or other taxes where applicable.

The amounts of all Subcontracts related to the specified price.

Premiums on all insurance policies and bonds called for under this Contract as
related to the specified price.

Royalties for the use of any patented invention on the applicable Work.

Fees for licenses and permits in connection with the applicable Work. No Building
Permit is required for the project.

Duties and taxes imposed on the applicable Work.

Such other expenditures in connection with the applicable Work as may be
approved.

Provided always that except with the consent of the Owner, the above items of cost
shall be at rates comparable with those prevailing in the locality of the Work.

END OF SECTION 01 11 25
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SECTION 01 11 41 - PROJECT COORDINATION

1. Requirements Included

1.1.

Each Trade Contractor’s responsibilities include the coordination of Work within his own
Contract and with the Work of other Contracts.

2. Related Requirements

2.1.
2.2

Project Meetings:Section 01 31 19
Submittals: Section 01 33 00

3. Description

3.1

3.2.

3.3.

3.4.

3.5.

3.6.

3.7.

Coordinate Work on which subsequent Work depends to facilitate mutual progress, and to
prevent conflict between parts of the work.

Ensure that each Section makes known for the information of the Construction Manager and
other Sections, the environmental and surface conditions required for the execution of its
Work, and the sequence of others Work required installation of its Work.

Ensure that each Section, commencing Work, and that each Section is assisted in the
execution of its preparatory Work by Sections depending upon its preparation.

Deliver materials supplied by one Section to be installed by another well before the
installation begins.

Sections giving installation information in error, or too late to incorporate in the Work, shall
be responsible for having Work done which was thereby additionally made necessary.
Coordinate warranty conditions of interconnected Work to ensure that full coverage is
obtained.

Remove work installed in error which is unsatisfactory for subsequent Work.

4. Cutting And Patching

4.1.

4.2.
4.3.
4.4.
4.5.

4.6.

Include under Work of this Section all cutting and patching of asphalt required by the Work.
Finish new surfaces flush with existing surfaces.

Cut and patch as required making work fit.

Make cuts with clean, true, smooth edges.

Patching of existing or new asphalt shall be performed only by workmen with expertise in
that particular trade and who normally perform that Trade.

Replace, and otherwise make good, damaged or defective Work. If required by the
Construction Manager.
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4.7.

4.8.
4.9.

4.10.

4.11.

4.12.

4.13.

4.14.

Do not endanger Work or property by cutting, digging, or similar activities. No Section shall
cut or alter the Work of another Section unless approved by the Section which has installed
it.

Cut and drill with true smooth edges and to minimum suitable tolerances.

If required, before cutting, drilling, or sleeving structural load bearing elements, obtain

approval of location and methods.

Cutting, drilling and sleeving of Work shall be done only by the Section which has installed it.

The Section requiring drilling and sleeving shall inform the Section performing the Work of

the location and other requirements for drilling and sleeving. The Contractor shall directly

supervise performance of cutting and patching.

Cutting and Patching for Holes Required by Mechanical & Electrical Work:

4.11.1. Include under Work of Mechanical Divisions cutting or provision of holes up to 8” in
diameter and related patching.

4.11.2. Include under Work of this Section holes and other openings required by the work of
Mechanical Divisions which are larger than 8” in diameter or least dimension, and
chases, bulkheads, furring and required patching. This Section shall be responsible
for determination of Work required for holes in excess of 8" diameter or least
dimension.

4.11.3. Include under the Work of Electrical Divisions all cutting or provision of holes and
related patching for the Work of that Division.

Include under Work of this Section all other cutting and patching required by the Work

except as described in Clause .11 above.

Patching or replacement of damaged Work shall be done by the Subcontractor under whose

Work it was originally executed, and at the expense of the Subcontractor who caused the

damage.

Make patches invisible in final assembly.

5. Quality Assurance

5.1.

5.2.

5.3.

Requirements of Regulatory Agencies:

5.1.1. Make known and coordinate the requirements of jurisdictional authorities, as made
explicit by the Contract Documents, and by representatives of such authorities

Source Quality Control:

5.2.1. Ensure that Work meets specified requirements

5.2.2. Schedule, supervise and administer inspection and testing as specified in Section 01
45 00.

Job Records:

5.3.1. Maintain job records and ensure that such records are maintained by
subcontractors.
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Submittals
5.4. Prepare a Project schedule in accordance with Section 01 33 00, and ensure that all

5.5.

5.6.

subcontractors and suppliers are aware of the details of this schedule, and progressively of
their general compliance with the schedule.

Become aware of the required submittals specified in each Section, and expedite submission
of such submittals so as not to hinder the Project Schedule.

Review submittals and make comments as specified in Section 01 33 00.

6. Job Conditions

6.1.

6.2.

Ensure that Work proceeds under conditions meeting specified environment and job safety
requirements

Ensure that protection of adjacent property and the Work is adequately provided and
maintained to meet specified requirements.

7. Product Delivery, Storage And Handling
7.1. Site has limited spaces for storage, only delivery of materials agreed upon by the Construction

7.2.
7.3.

7.4.

7.5.

Manager will be allowed. Comply with Construction Manager’s allocations. Any requirement
for modifications to the building in order to allow delivery and storage of the materials to
complete this work is the responsibility of the contractor.
Schedule delivery of products & removal of material with Construction Manager.
Make available areas for storage of products and construction equipment to meet specified
requirements, and to ensure a minimum of interference with progress of the Work and
relocations.
Trade Contractor to provide flag persons, traffic signals, barricades and Flares/lights/lanterns
as required to perform the Work and to protect the public.
Material and Waste - Deliveries and Removals - Must be coordinated to be completed 30
minutes after school dismissal where applicable.

END OF SECTION 01 11 41
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SECTION 01 31 19 — PROJECT MEETINGS

1. Pre-Award Meeting

1.1.

A Pre-award meeting will be held at which time the following will be addressed:
1.1.1. Owner and HRCE’s functions.

1.1.2. The Consultant and the Consultant’s functions.

1.1.3. The General Contractor and the General Contractor’s functions.
1.1.4. Documentation requirements from the General Contractor.

1.1.5. Obligee for Performance and Payment Bonds from Sub-contractors.
1.1.6. Progress Claims.

1.1.7. CO’s & CCO’s.

1.1.8. Construction Schedule.

1.1.9. Project Start-up.

1.1.10. Job Meetings.

1.1.11. Superintendent — General Contractor’s Representative.

1.1.12. Design / Administration authority.

1.1.13. Owner’s Representative.

1.1.14. Special Consultants.

1.1.15. Quality of Workmanship.

1.1.16. Accountability.

1.1.17. Harmonized Sales Tax.

1.1.18. Contract Close-out Documentation.

2. Preconstruction Meeting

2.1.

2.2.

2.3.

2.4.

2.5.

3.1.

Within fifteen (15) days after award of Contract, arrange a meeting between the, Consultant,
Subcontractors, Project Superintendents, Inspection and Testing Company Representatives,
and representatives of others whose coordination is required during construction.

Discuss at the meeting the means by which full cooperation and coordination of the
participants during construction can be achieved.

Document the responsibilities and necessary activities of the participants during construction
as discussed, and distribute to each participant.

Establish procedures for maintenance and completion of Project record drawings specified in
Section 01 77 00.

Review and establish methods of maintaining life safety and egress for the school occupants.
Communicate these methods thoroughly with the School Principal.

Progress Meeting

Invite representatives of HRCE, to attend twice monthly site meetings called by the
Contractor during the progress of the Work.
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3.2. Inform HRCE of each meeting and of proposed agenda a minimum of five (5) days before
meeting.

3.3. Submit proposed schedule of site meetings to Engineer and Owner.

3.4. Record, prepare and distribute minutes of each meeting to HRCE and to each other
participant within 72 hours of meeting.

3.5. Ensure that all representatives who attend meetings have the authority to conduct business
on behalf of firms they represent.

3.6. Details of Progress Meetings to be discussed at the project start-up meeting.

4. Suggested Agendum (Preconstruction Meeting)

4.1.

4.2.
4.3.
4.4,

4.5.

4.6.
4.7.
4.8.

4.9.

4.10.
4.11.
4.12.
4.13.

Distribution and discussion of:

4.1.1. List of major subcontractors and suppliers.
4.1.2. Projected Construction Schedules.
Critical work sequencing.

Major equipment deliveries and priorities.
Project Coordination:

4.4.1. Designation of responsible personnel.
Procedures and Processing of:

4.5.1. Field decisions

4.5.2. Proposal requests

4.5.3. Submittals

4.5.4. Change orders

4.5.5. Applications for Payment.

Adequacy of distribution of Contract Documents.
Procedures for maintaining Record Documents.
Use of premises:

4.8.1. Office, work and storage areas.

4.8.2. Owner’s requirements.

Construction facilities, controls and construction aids.

Safety/Tool Box Meetings.
Security procedures.
Housekeeping procedures.
Egress/life safety procedures

5. Suggested Agendum (Progress Meetings)

5.1.
5.2.
5.3.
5.4.
5.5.
5.6.

Review and approval of minutes of previous meeting.

Safety meeting minutes.

Review of work progress since previous meeting.
Field observations, problems, conflicts.

Problems which impede Construction Schedule.
Review of off-site fabrication, delivery Schedules.
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5.7. Corrective measures and procedures to regain projected schedules.

5.8. Revisions to Construction Schedules.

5.9. Maintenance of quality standards.

5.10. Pending changes and substitutions and effect on Construction Schedule.
5.11. Other Business.

6. Attend, with representatives of HRCE weekly meetings with the School Administration to review
construction activities and concerns of Building Occupants.

7. Quarterly meetings with Contractor and the HRCE / User during Warranty Period including major
sub-trade contractors.

8. Dates for meetings will be set at time of completion.

END OF SECTION 01 31 19
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SECTION 01 33 00 — SUBMITTAL PROCEDURES

1. General Requirements

1.1.

1.2.

Make submittals specified in this Section to Consultant unless otherwise specified, with
additional submissions made, in manner he directs, to other parties involved with
construction of the Project as their interests are concerned. These parties are, but shall not
be restricted to, consultants, jurisdictional authorities, and Subcontractors whose Work must
be coordinated with Work related to Submittals.

Ensure that submissions are made to allow sufficient time for review without the
construction schedule being delayed.

2. Document Submissions Required

2.1.

2.2,

2.3.

3.1.

3.2.
3.3.
3.4.

At Commencement of Contract:

2.1.1. Performance and Payment Bonds.

2.1.2. Public Liability and Property Damage Insurance Certificates.

2.1.3. List of Subcontractors by firm name.

2.1.4. Construction Schedule and other required schedules and estimates.
2.1.5. Site Specific Safety Plan/Safety Policy.

2.1.6. Workers’ Compensation Board status.

During Construction:

2.2.1. Weekly progress reports.

2.2.2. Job meeting reports and minutes.

2.2.3. Updated construction schedules.

2.2.4. Shop drawings as required.

2.2.5. Inspection and test reports.

2.2.6. Daily communication of Hot Work Permits as needed.

Submissions at completion of Work are specified in Section 01 77 00, Contract Closeout.

Administrative

Submit to Consultant submittals listed for review. Submit promptly and in orderly sequence
to not cause delay in Work. Failure to submit in ample time is not considered sufficient
reason for extension of Contract Time no claim for extension by reason of such default will be
allowed.

Do not proceed with Work affected by submittal until review is complete.

Present shop drawings, product data, samples and in Imperial units.

Review submittals prior to submission to Consultant. This review represents that necessary
requirements have been determined and verified, or will be, and that each submittal has
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3.5.

3.6.
3.7.

3.8.

3.9.

4.1.

4.2,

5.1.

5.2.

5.3.

5.4.

5.5.

5.6.

been checked and coordinated with requirements of Work and Contract Documents.
Submittals not stamped, signed, dated and identified as to specific project will be returned
without being examined and considered rejected.

Notify Consultant in writing at time of submission, identifying deviations from requirements
of Contract Documents stating reasons for deviations.

Verify field measurements and affirm that affected adjacent work is coordinated.
Contractor’s responsibility for errors and omissions in submission is not relieved by
Consultant’s review of submittals.

Contractor’s responsibility for deviations in submission from requirements of Contract
Documents is not relieved by Consultant’s review.

Keep one review copy of each submission on site.

Construction Schedules

Submit proposed construction schedule at beginning of Project, as specified in Project
Documents.
As construction progresses, submit up-dated construction schedules as specified in Project
documents.

Shop Drawings And Product Data

The term “shop drawings” means drawings, diagrams, illustrations, schedules, performance
charts, brochures and other data which are to be provided by Contractor to illustrate details
of a portion of Work.

Submit drawings stamped and signed by professional consultant registered or licensed in
Province of Nova Scotia of Canada.

Indicate materials, methods of construction and attachment or anchorage, erection
diagrams, connections, explanatory notes and other information necessary for completion of
Work. Where articles or equipment attach or connect to other articles or equipment,
indicate that such items have been coordinated, regardless of Section under which adjacent
items will be supplied and installed. Indicate cross references to design drawings and
specifications.

Allow seven (7) days for Consultant’s review of each submission. Do not proceed with work
involving relevant products until completion of shop drawing review.

Adjustments made on shop drawings by Consultant are not intended to change Contract
Price. If adjustments affect value of work, state such in writing to Consultant prior to
proceeding with work.

Make changes in shop drawings as Consultant may require, consistent with Contract
Documents. When resubmitting, notify Consultant in writing of revisions other than those
requested.
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Accompany submission with transmittal letter, in duplicate, containing:

5.7.

5.8.
5.9.

5.10.

5.11.

5.6.1.
5.6.2.
5.6.3.
5.6.4.
5.6.5.

Date

Project title and number

Contractor’s name and address

Identification and quantity of each shop drawing, product data and sample.
Other pertinent data.

Submission to include:

5.7.1.
5.7.2.
5.7.3.

5.7.4.

5.7.5.

Date and revision dates.

Project title and number.

Name and address of:

5.7.3.1. Subcontractor.

5.7.3.2. Supplier.

5.7.3.3. Manufacturer.

Contractor’s stamp, signed by Contractor’s authorized representative certifying

approval of submissions, verification of field measurements and compliance with

Contract Documents.

Details of appropriate portions of Work as applicable:

5.7.5.1. Fabrication.

5.7.5.2. Layout, showing dimensions, including identified field dimensions, and
clearances.

5.7.5.3. Setting or erection details.

5.7.5.4. Capacities.

5.7.5.5. Performance characteristics.

5.7.5.6. Standards.

5.7.5.7. Relationship to adjacent work.

After Consultant’s review, distribute copies.

Submit for review one electronic copy in PDF file format of shop drawings for each
requirement requested in specification Sections and as Consultant may reasonably request.
Submit electronic copies of product data sheets for brochures for requirements requested in
specification Sections and as requested by Consultant where shop drawings will not be
prepared due to standardized manufacture of product.

Submit electronic copies of test reports for requirements requested in specification Sections
and as requested by Consultant.

5.11.1.

5.11.2.

Report signed by authorized official of testing laboratory that material,  product
or system identical to material, product or system to be provided has been
tested in accord with specified requirements.

Testing must have been within three (3) years of date of contract award for
project.
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5.12. Documentation of testing and verification actions taken by manufacturer’s representative to

5.13.
5.14.

5.15.

confirm compliance with manufacturer’s standards or instructions.

Delete information not applicable to project.

Supplement standard information to provide details applicable to project.

5.14.1. If upon review by Consultant, no errors or omissions are discovered or if only minor
corrections are made, copies will be returned and fabrication and installation of
work may proceed. If shop drawings are rejected, noted copy will be returned and
resubmission of corrected shop drawings, through same procedure indicated above,
must be performed before fabrication and installation of work may proceed.

5.14.2.

Without restricting generality of foregoing, Contractor is responsible for dimensions

to be confirmed and correlated at job site, for information that pertains solely to
fabrication processes or to techniques of construction and installation and for
coordination of work of sub-trades.

Shop Drawings are specified for submission under the following:

Section 03 20 00
Section 05 12 23
Section 05 31 00
Section 05 50 00
Section 06 1011
Section 06 40 00
Section 07 41 43
Section 07 46 13
Section 07 55 00
Section 07 84 00
Section 08 11 14
Section 08 11 16
Section 08 14 10
Section 08 50 50
Section 08 62 11
Section 08 71 10
Section 09 22 16
Section 09 3013
Section 1011 13
Section 10 11 23
Section 10 14 53
Section 10 28 10
Section 10 50 00
Section 114011
Section 12 21 13
Section 12 21 16

Concrete Reinforcement
Structural Steel

Steel Deck

Metal Fabrications

Rough Carpentry

Architectural Woodwork
Aluminum Composite Panels
Preformed Metal Siding
Modified Bitumen Roofing System & Flashing
Fire Stopping and Smoke Seals
Steel Doors & Frames
Aluminum Doors & Frames
Wood Doors

Aluminum Windows

Vinyl Windows

Door Hardware

Non-Load Bearing Wall Framing
Ceramic Tile

Communication Boards
Tackboards

Traffic Signs

Toilet & Bath Accessories
Miscellaneous Specialties

Food Services Catalogued & Custom Equipment
Horizontal Blinds

Roller Shades
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Section 14 42 13 Wheelchair Platform Lift

All pre-manufactured Mechanical & Electrical items as noted in Mechanical & Electrical Divisions.

6. SAMPLES

6.1. Submit for review samples in duplicate as requested in respective specification Sections, as
requested by the Consultant. Label samples with origin and intended use.

6.2. Deliver samples prepaid to Consultant’s business address.

6.3. Notify Consultant in writing, at time of submission of deviations in samples from
requirements of Contract Documents.

6.4. Adjustments made on samples by Consultant are not intended to change.

6.5. Make changes in samples which Consultant may require, consistent with Contract
Documents.

6.6. Reviewed and accepted samples will become standard of workmanship and material against
which installed work will be verified.

6.7. Samples are specified for submission under the following Sections:

7.1.

7.2.

7.3.

7.4.

Section 07 41 43 Aluminum Composite Panels

Section 07 46 13 Preformed Metal Siding

Section 08 14 10 Wood Doors

Section 08 50 50 Aluminum Windows

Section 09 30 13 Ceramic Tile

Section 09 51 13 Acoustical Ceiling Units

Section 09 65 19 Resilient Tile Flooring

Section 12 21 13 Horizontal Blinds

Section 12 21 16 Roller Shades

Refer to Mechanical & Electrical Divisions for sample requirements in those Trades.

Record Drawings

Record, as the Work progresses, changes and deviations in the location of Work concealed by
the finished Work, and such other approved changes that occur during progress of Work, to
ensure that an accurate record is provided for future maintenance and alterations.

White prints will be provided by the HRCE for use in preparing record drawings. Record
changes in the Work on these prints in red ink.

Dimension location of concealed Work in reference to building walls, and elevation in
reference to floor elevation. Indicate at which point dimension is taken to conceal Work.
Dimension all terminations and offsets of runs of concealed work.

Record work constructed differently than shown on Contract Documents, changes in the
work caused by site conditions, by Owner, Consultant, Contractor and Subcontractor
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7.5.

7.6.

7.7.

originated changes, and by site instructions, supplementary instructions, field orders, change
orders, addenda, correspondence and directions of jurisdictional authorities.

Record location of mechanical and electrical services, piping, valves, conduits, pull boxes,
junction boxes and similar work not clearly in view, and position of which is required for
maintenance, alteration work and future additions. Do not conceal critical work until its
location has been recorded.

Identify record drawings as a "Project Record Copy". Maintain in good condition, do not use
for construction purposes and make available to Consultant at all times.

Submit record drawings at completion of Work. Final acceptance of the Work will be
predicated on receipt and approval of record drawings.

8. Extra Stock

8.1.

8.2.
8.3.

Supply extra stock at completion of Project as specified in other Sections of the Project
Manual.

Deliver extra stock as directed by the Architect to location he designates.

Extra stock is specified to be supplied in the following Sections:

Section 09 30 13 Ceramic Tile

Section 09 51 13 Acoustical Ceiling Units

Section 09 65 19 Resilient Tile Flooring

Section 09 91 23 Painting

Refer to Mechanical & Electrical Divisions for Extra Stock requirements in those Trades.

9. Maintenance Manual & Operating Instructions

9.1.
9.2.

9.3.
9.4.

Submit three (3) copies of Maintenance Manual with application for completion certificate.
Include in Maintenance Manual one (1) copy of each final approved shop drawing issued for
Project on which have been recorded changes made during fabrication and installation
caused by unforeseen conditions.

Submit extended guarantees together in one (1) report binder.

The Manuals shall:

9.4.1. Consist of a hard-cover, black, vinyl-covered, loose-leaf, letter-size binder.

9.4.2. Have a title sheet, or sheets preceding data on which shall be recorded Project
name, Project number, date, list of contents, and Contractor's and Subcontractors'
names.

9.4.3. Be organized into applicable Sections of Work with each Section separated by hard
paper dividers with plastic covered tabs marked by Section.
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9.4.4.
9.4.5.

electrical equipment.

9.4.6.
9.4.7.
9.4.8.
9.4.9.

more detailed information is not included above.
9.4.10. Contain finished hardware schedule.
9.4.11. Contain charts, diagrams and reports specified in Mechanical & Electrical Divisions.

10. Extended Warranties

10.1. Submit the extended warranties listed in this Article and as specified in each applicable
Section of this Project Manual.
Extended warranties shall commence on termination of the standard one-year warranty
granted in this Contract.
Submit each extended warranty on a standard Form of Warranty, a sample of which is
included in this Section.
Secure each extended Warranty by a Maintenance Bond in an amount indicated.
Submit extended warranties for:

10.2.

10.3.

10.4.
10.5.

Section 06 40 00

Architectural Woodwork — extended 4 years

Contain only typed or printed information and notes, and neatly drafted drawings.
Contain maintenance and operating instructions on all building, and mechanical and

Contain maintenance instructions as specified in various Sections.
Contain brochures and parts lists on all equipment.
Contain sources of supply for all proprietary products used in the Work.

Contain lists of supply sources for maintenance of all equipment in Project of which

Section 07 41 43 Aluminum Composite Panels — extended 10 years (panel finish)

Section 07 55 00

« 2 year CRCA materials and workmanship against leaks and blow off

Modified Bitumen Roofing System & Flashing:

« 10 year material warranty the membrane will perform as a roofing material
o 1 year CRCA warranty against defects of materials and workmanship for the sheet metal

work.
Section 07 92 10
Section 08 11 16
Section 08 14 10
Section 08 50 50
Section 08 62 11
Section 08 71 10
Section 09 30 13
Section 09 51 13
Section 09 65 19
Section 1011 13
Section 1011 23
Section 12 21 13

Joint Sealants — extended 5 years

Aluminum Doors & Frames — extended 4 years
Wood Doors — extended 4 years

Aluminum Windows — extended 4 years

Vinyl Windows — extended 5 years

Door Hardware — various, refer to that Section
Ceramic Tile — extended 4 years

Acoustical Ceiling Units — extended 4 years
Resilient Tile Flooring — extended 4 years
Communication Boards — extended 24 years
Tackboards — extended 9 years

Horizontal Blinds — extended 5 years
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Section 12 21 16 Rollers Shades — extended 5 years

Section 14 42 13 Platform Lift — extended 5 years

Refer to Mechanical & Electrical Divisions for extended Warranty requirements in those
trades.

11. Inspection Laboratory Reports
11.1. Submit copies of inspection and test reports obtained by the Contractor and Subcontractors
for their Work or for Jurisdictional Authorities, if requested by Consultant.
11.2. Submit reports in accordance with requirements specified in Section 01 41 00.

12. Documentation On Suppliers & Manufacturers
12.1. Provide information under headings identifying the following: Associated Technical Section,
Manufacturer, Supplier, Contact Name, and Phone Numbers.

SAMPLE FORM OF WARRANTY FOLLOWS THIS PAGE
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Sample Form for Warranty

Date

Client

Project

Warranty

(title of work)

We hereby undertake to warrant all materials supplied and installed under our Contracts and include the
providing of necessary materials and labour to cover the result of faulty materials or workmanship.
Upon written notification from Client or the Architect that the above work is defective any repair or
replacement work required shall be to the Architect's satisfaction at no cost to the Client. This Warranty
shall not apply to defects caused by the work of others, maltreatment of materials, negligence or Acts of
God. This Warranty shall remain in effect for the total period from the acceptance of the Work to
(....date....), irrespective of the date of completion or the beneficial use by the Owner.

Signature

Authorized Signing Officer

Name of Firm

Address

END OF SECTION 01 33 00
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SECTION 01 35 13 — APPENDIX A - SPECIAL PROJECT PROCEDURES

1. Introduction

1.1.

1.2.

1.3.

1.4.

School construction, renovation and maintenance projects are scheduled every year as a
normal and necessary course of business by operations departments in each Nova Scotia
Centre for Education. Building modifications, repairs and additions/demolitions to buildings
may impact the school environment without appropriate controls. With increased controls
based primarily on the CSA standards implementation, proper scheduling and clear
communication on adequate controls can be put into place to eliminate/minimize the impact
to all occupants.

Projects of this nature may generate varying levels of dusts, noises and odors. It is possible,
unknown/unforeseeable environmental contaminants, such as spills, mould, fumes, lead or
asbestos exposure maybe identified.

To successfully complete work within the school environment, it is necessary to plan and
implement appropriate containment and control strategies. This document is developed to
provide a minimum standard for contaminant controls for various types of projects in
schools. These standards are in addition to and should complement all legislated protocols
for working with regulated materials such as asbestos, lead paints, PCB's etc.

Executing a successful project will depend primarily on clear, concise communication. This
may involve a number of parties (Project Manager, Operations staff, School Administration
and Health & Safety staff and Joint Occupational Health & Safety Committee).

2. Communication Plan

2.1.

2.2.

The most critical element of any project management plan is effective communication
between all stakeholders. Communication between the Operations project
manager/supervisor, the contractor and school administrators before the start of a project is
very important. This meeting is meant to explain the scope, schedule and risk assessment for
the project. The meeting will also help establish clear expectations when managing planned
and unplanned exposure risks associated with contaminant controls.
The communication plan shall include:
2.2.1. A description of potential contaminants, which may include but is not limited to:
2.2.1.1. Particulates (dirt, concrete/silica, steel, fiberglass, wood dust, ash, cellulose,
etc.)
2.2.1.2. Moisture: external water infiltration, internal system leaks (domestic
water, sanitary, storm, sprinkler)
2.2.1.3. Noise from equipment/tool operation,
2.2.1.4. Fumes/odors from equipment exhaust, boiler exhaust, septic waste,
chemical/adhesives, etc.
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2.3.

2.2.2.

2.2.3.

2.2.1.5. Hazardous materials including, asbestos, PCB, mercury, lead, fuel oil,
fungi/mould, etc.

2.2.1.6. Excessive heat/cold

A description of the control measure which may include but not be limited to:

2.2.2.1. Isolation within an enclosure (water, noise, hazardous materials)

2.2.2.2. Ventilation and filtration

2.2.2.3. Dehumidifiers/blowers (moisture)

2.2.2.4. Personal protective equipment

2.2.2.5. Schedule outside or inside school hours

2.2.2.6. Sound dampeners

2.2.2.7. Monitoring

2.2.2.8. Security

Other Hazards created by the work, including but not limited to fire safety and the

need to alter fire safety plans.

For small routine work orders the communication plan may only involve one tradesperson
and the school principal or designate. This communication is equally as important for
management of contaminant controls.

3. Contaminant Control Management
Regardless of the contaminant or control measure used, the following procedures shall apply
for every project:

3.1.

3.1.1.

3.1.2.

3.1.3.

3.1.4.

3.1.5.

3.1.6.

Every project, including all routine work requests, shall be assessed, as per this
document, by appropriate personnel for potential contaminant risk.

Clear lines of communication must be established between project personnel, site
supervisor or project manager and the school administration.

Control strategies as per this document, shall be, communicated to workers as well
as the site JOHSC and implemented prior to starting the work.

Where isolation is used as a control, all entry points must be clearly posted to
describe the purpose of the enclosure and limitations of access.

During the execution of the project, the control measures must be regularly
inspected and maintained before the start of each work shift, and throughout the
shift as required.

A process for stop work and remediation orders must be established to ensure the
project manager; site supervisor and school administrator have a means to cease
project operations when a contaminant control breach may impact the school
environment. Breached control measures must be reported immediately to HRCE
project manager upon discovery. He/she will be responsible to communicate to the
school principal or designate. Work shall be stopped immediately until the control
measures are re-established.
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3.1.7. Access to the controlled work site is only permitted by authorized personnel. The
project supervisor or designate shall determine appropriate personal protective
equipment (PPE) and necessary worker orientation.

4. Particulate Control

4.1.

4.2.

4.3.

4.4,

4.5.

Exposure to minimal levels of dust is a normal condition in most outdoor and indoor
environments and is typically controlled inside a building through building ventilation,
filtration and routine housekeeping measures. However, as noted, construction projects
generally create elevated dust levels in work areas, whether inside or outside of a building.
Operational Services Managers must ensure maintenance staff and contracted service
providers implement dust control measures appropriate for the type and scope of work being
performed. This will include assessing the type and amount of dust being created as well as
the location of the work being conducted.

4.2.1. Interior Construction Projects:

4.2.2. Construction projects may be described as projects that may include Paving &
Sidewalk Upgrades, wall creation/demolition, etc.

As a minimum for these types of construction projects, all interior entry points into a

construction zone must be effectively sealed. The barrier must prevent contaminants from

the work area to be distributed to other areas of the school. Appropriate signage must be
posted to indicate only authorized persons are permitted access.

Entrance design could range from a two flap plastic tarp door to a fully constructed sealed

entry door with negative hepa-filtered ventilation on the construction side of the barrier.

Exterior Construction Projects:

4.5.1. Exterior work shall be performed so as not to affect the safety of building occupants.
It will also provide controls to avoid impact to adjacent properties. Depending up on
the results identified in the risk assessment, at a minimum consideration must be
given to prevent dust from entering into the school environment. This may be
controlled through isolation, dampening application, closing building AHU and
window/door openings.

5. Noise Control

5.1.

Hearing plays an essential role in communication, speech and language development and
learning within a school environment. During construction the contractor is responsible for
ensuring acceptable noise levels will be adhered to for the HRCE staff and students within the
building. Noise related to a project may prove to be very distracting for staff and students. To
minimize distractions and interruptions in student learning the following are important to
consider:

5.1.1. Contractors are responsible to ensure appropriate noise control measures are taken
5.1.2. "No work" periods may need to be incorporated into construction schedules
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5.1.3. Work causing a noise disruption may need to take place during unoccupied times
and/or during pre-determined acceptable times of the day (i.e. before and after
class times)

5.1.4. It may be necessary for the School Administrator to make a request to the HRCE
Project Manager or the Contractor to exclude undertaking certain noisy activities
during particular periods and/or activities.

6. Moisture Control

6.1. Moisture levels are to be controlled during construction and maintenance activities. Moisture
levels above normal may impact the air in the room and/or building and may also penetrate
building materials giving the potential to lead to mould growth.

6.2. Certain activities (i.e. tape and mud of drywall, painting, pressure washing, concrete cutting
with water or other water based dust-suppression) introduce high amounts of moisture into
the room environment and ventilation and or drying is required to control local moisture.

6.3. An enclosure properly set-up to contain other contaminants will similarly contain/control
high levels of airborne moisture. A wet-vac should be available on-site for activities which
have a risk of water spillage of more than 5 gallons at any instance.

6.4. Standing and or stagnate water must be avoided on construction sites, for a number of
reasons, including, but not limited to; insects breed in these bodies of water, the water may
give off odours, it is a nuisance to walk through, and it may be an ice hazard in cold weather.

6.5. It is important that all water leaks and flooding are reported immediately to the HRCE's
project manager and building supervisor. Where works to existing "plumbing" is to occur the
water lines (potable, heating, fire suppression) must be isolated and drained (de-
energized/de-pressurized) following Lock Out - Tag Out procedure. Adequate supplies such as
buckets and absorbents should be present when drains are not available to drain a line.

6.6. When an interruption to the water supply, potable or service, is to occur then the "owner's
representative" and building supervisor should be notified 24 hours in advance. Bottled
water provision may be required.

6.7. Materials used in the construction and or maintenance activities are to be stored in dry
areas. The introduction of materials to the activities with moisture levels above the
acceptable (XXX%)CNBC states for wood, on dry weight basis, a max of 19%, | can't find info
on drywall but assume it is much lower range is prohibited as these materials are highly
susceptible to colonization by mould spores.

7. Fumes
7.1. Fumes may be produced on a project site for a variety of reasons such as use of motorized
equipment, off gassing of sealants, adhesives and finish products, cutting/torching processes,
exposure of sanitary systems, process ignition gases such as propane and acetylene,
proximity of project temporary washrooms, radon, etc.
7.2. The impact of fumes on occupants may range from discomfort to health risk, to life safety
risk.
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7.3.

7.4.

The project manager or supervisor must ensure that all potential fume sources are identified
and remedial or control measures included in the scope of work by the contractor.
Monitoring equipment may be required to determine for example radon exposure or safety
of confined space access.

8. Activity Assessment

8.1.

8.2

8.3.

8.4.

9.1.

9.2.

Activities that may produce contaminants which require control may be considered as low,
medium and high impact.

Low impact activities include routine maintenance and repairs that may create localized dust
or odors or brief periods of noise which are not considered harmful to occupants but may be
a nuisance which requires minimal control. These may include activities such as opening
ceiling tiles or gyproc walls, replacing a plumbing fixture, paint touch ups, drilling through a
wall, etc.

Medium impact activities include larger repair jobs or longer duration projects that will
create more wide spread levels of contaminant which must be controlled to prevent
exposure to building occupants. Boiler cleaning, ceiling replacement, long periods of hammer
drilling, etc.

High impact activities include large demolition and construction projects, or jobs with
exposure to contaminants that are a risk to health or life safety such as asbestos
remediation, mould abatement, lead paint clean up, etc.

Hazard Assessment

A hazardous assessment is required to be completed for each job to ensure hazards are
identified and corresponding controls are implemented. Depending upon the circumstances
at the site it may be necessary to upgrade and/or add other precautions.

Determine the most appropriate hazard classification and apply the corresponding protocols.
The attached hazard assessment identifies the minimum controls that must be in place
during the corresponding activities. Depending on the specific circumstances at a site further
controls may be required. When the hazards are deemed to be in the C or F category the
form including specific controls must be submitted to the HRCE for review, prior to
commencing work. The contractor may still be required to complete their own hazard
assessment of the job/work.

10. Contaminant Controls Procedure for initiating work for all Contaminant Controls:
10.1. Contaminant Control |

10.1.1. The tradesperson or project manager for the HRCE will discuss the details, including
the scope and any impacts of the job/project with the principal.
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10.2.

10.3.

10.1.2.

10.1.3.

10.1.4.

10.1.5.

10.1.6.

10.1.7.

10.1.8.

10.1.9.

Ensure fire exiting requirements and life safety systems are addressed or adequate
mitigating plans are implemented for the building, construction staff and building
occupants.

Presence of lead paint or ACM's (Asbestos Containing Materials) must be
determined prior to the start of any job. Specific protocols or Codes of Practice may
apply.

Consideration will be given for work that is anticipated to generate significant noise,
odours or VOC's (Volatile Organic Compounds) and this will be scheduled outside of
school hours or during times when the noise will not disrupt occupant activities. This
will require coordination with the Principal.

The work area shall be isolated where possible. This may be achieved at varying
levels, by closing doors and opening outside windows for ventilation or by installing
appropriate hoarding and negative pressure units to ensure contaminants are not
circulated throughout the school causing further health and safety concerns.

Dust shall be minimized during the activity. When drilling, sanding or cutting is
taking place, wetting the area may be necessary to reduce dust.

Good housekeeping practices shall be maintained at all times on the work site. Bag
and remove dust and debris from the building as soon as possible.

Possible environmental impacts shall be managed and minimized. If work uncovers
environmental contaminants or suspected contaminants such as oil spills (current or
historic) or potentially friable asbestos materials (check the school asbestos audit)
that may be disturbed, this information shall be brought to the attention of the
HRCE's employee responsible for the project so that appropriate actions can be
taken.

When the activity is completed the work area shall be inspected and cleaned. Dust
and debris shall be removed from the area and all efforts will be made to return
items to their pre-maintenance activity location.

10.1.10. The Principal shall be notified that the work is completed.

Contaminant Control Il - All Contaminant Control | measures shall apply, as well as;

10.2.1. Cover furniture, bookshelves and teaching materials with plastic sheets.

10.2.2. Water misting while performing dust generating activities may be required.

10.2.3. Seal un-used doors. Seal wall penetrations, electrical outlets, or any other source of
air leaks in the construction area.

10.2.4. Seal exhaust air vents in construction area and open the windows. If possible shut
down air handling system in the area for duration of project.

10.2.5. A walk out mat at exterior of exit door to trap dust may be required.

Contaminant Control lll - All Contaminant Control | and Il measures shall apply, as well as;

10.3.1. Install an impermeable dust barrier from the true ceiling to the floor consisting of

two layers of 6 mil fire retardant polyethylene or solid wall and sealed door. The wall
shall remain in place until the job is finished and the clean-up is completed.
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10.4.

10.3.2.
10.3.3.
10.3.4.
10.3.5.

10.3.6.
10.3.7.
10.3.8.
10.3.9.

Seal all wall penetrations

Seal off all return and supply air handling ducts and close all windows.

Turn off the air handling system in the area of construction.

Maintain negative air pressure in the construction area using HEPA filter equipped
exhaust ventilation. The pressure differential between the project area of
contamination and the building's occupied areas shall be demonstrable by a means
approved by the HRCE employee responsible for the project.

Ensure that the air is exhausted directly outside and away from intake vents.
Vacuum all horizontal surfaces including drop cloths with a hepa vacuum.

Remove drop clothes

Vacuum again all horizontal surfaces with HEPA Vacuum.

10.3.10. Restore ventilation.
10.3.11. Remove enclosure and equipment.

Control IV: (External Work)

10.4.1.
10.4.2.

10.4.3.

10.4.4.

10.4.5.

Fire Protection
10.5. Type V: General Fire Protection

10.6.

10.5.1.

10.5.2.
10.5.3.

10.5.4.

External work may impact building interior or occupants.

To reduce the impact to building interior or occupants, it may be necessary to
contain the work area from impacting building interior. This may include closing or
opening windows, tarping ceilings to capture debris or water, temporary relocation
of occupants or ventilation controls.

The job supervisor shall consider weather conditions and forecast to reduce the
effect of any weather impacts to the building materials or building occupants.

It may be necessary to use protective tarps and ground cover sheets below
equipment and work areas to contain building debris such as paint chips, materials,
dust or oil from equipment.

When the job is completed and the tarps have been lifted, inspect the ground
around the job for debris and clean as necessary.

Ensure fire exiting requirements and life safety systems are addressed or adequate
mitigating plans are implemented for the building, construction staff and building
occupants. Staff must be aware of temporary modifications to fire safety plans.
MSDSs for all materials to be used must be reviewed and available on site.
Construction materials stored outside must be a minimum distance of ten feet from
the building and be in a secured area.

Flammable or Combustible liquids must be stored as per Fire Code requirements. All
flammable and combustible liquids or materials must be kept in a secure area at all
times.

Control VI: Fire Protection (minor hot work) - All Contaminant Control V shall apply as well as;

10.6.1.

Notify the Principal that a risk of fire has increased and the area in which the hot
work will occur.
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10.6.2. Refer and implement the HRCE's hot work permit process. At a minimum the
following should be considered;
10.6.2.1. Sweep the work area and remove all unnecessary materials in the vicinity;
particularly all combustible and flammable materials and liquids shall be
removed from the area (35 feet).

10.6.2.2. Have an appropriate size fire extinguisher available.

10.6.2.3. Inspect the work location for areas (such as a hole in the wall) where hot
material or sparks could fall and smolder and close them off so that any
hot debris can only fall within your field of view.

10.6.2.4. If it is possible that the flame will go past the object being welded or
soldered and excessively heat a flammable or combustible material then
either protect that material with a non-flammable material or wet the
material and keep it wetted during the use of heat or grinding.

10.6.2.5. Remain in the area while the joint and/or heated materials cool to room
temperature (ambient) while checking for the smell or appearance of
smoke in the area.

10.6.2.6. Stay in the area for at least Y2 hour and then re-inspect for any smell or
appearance of smoke.

10.6.2.7. Ask another staff person to inspect the area for the smell or appearance of
smoke. Record who you asked to do the final inspection.

10.6.3. Type VII: Fire Protection (hot work w fire watch) - All Contaminant Control V and VI
shall apply as well as;

10.6.4. Notify the Principal that a risk of fire has increased and the area in which the hot
work will occur. If any life safety system components (sprinkler, detectors, fire
alarms) are not function, hot work should not proceed until these systems are
functioning unless fire watch procedures for life systems are followed. See
Activation of Fire Watch for Life Safety Systems checklist. Appendix...XX

10.6.5. Refer and implement the HRCE's hot work permit process. At a minimum the
following should be considered;

10.6.5.1. Cover all floor openings with fire stop material. Seal duct work openings
with metal covers or blankets and close all doors.

10.6.5.2. Ensure that there are no potentially explosive atmospheres in the area.

10.6.5.3. Hot work on vessels, pressure tanks or boilers, use only contractors who

are qualified by nationally or internationally recognized boiler and
pressure vessel code.

10.6.5.4. Notify the local fire department of the type of work and the work

schedule.

10.6.5.5. Before hot work is started, designate one employee responsible to

complete the fire watch: while work is in progress, during lunch breaks
and other breaks and for one hour after all flames are extinguished for the
day and monitor the area for an additional two hours. After three hours
after the last flame has been extinguished, have a second employee do a
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final survey of the area for smells or evidence of smoldering or fire and
record the inspection.
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APPENDIX
Fire Watch Activation Checklist

Documentation (identify locations to be checked on an hourly basis, provide contact information
for relevant HRCE staff and outside agencies} HRCE provided template to be used for
documentation.

Procedure reviewed with Custodian or individual responsible for fire watch. Any high risk areas
shall be identified to be highlighted on the documentation page and checked during the rounds.
Staff working in the building have been notified of the Fire Watch and that they are responsible to
monitor areas for signs of fire or smoke and have been reminded of required actions to take
according to the school fire safety plan.

Staff responsible for fire watch have been trained in how to use a fire extinguisher. (PASS)

Staff responsible for the fire watch have a means of communication (cell phone or walkie-talkies)
Staff responsible for the fire watch are aware of the procedure for initiating fire alarm and what
systems are functioning. i.e. systems (sprinklers, alarm panel or if school has monitoring company
or if calling 911 is required)

The School Insurance Program (SIP) Emergency Information Line has been notified 1-902-448-2840
All relevant information has been documented in the school's fire books. Including date, time and
reason for fire watch.

Fire Watch De-Activation Checklist

1.
2.
3.

Document the date, time and actions taken to remedy the deficiency requiring the fire watch.
School Insurance Program (SIP) has been notified

Copy of the Fire Watch documentation is kept in the fire book and the original is sent to the HRCE
Project Representative.

END OF SECTION 01 3513
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SECTION 01 35 29 - OCCUPATIONAL HEALTH & SAFETY REQUIREMENTS

1. References
1.1. CSA S269.1-1975 Falsework for Construction Purposes.

2. CONSTRUCTION SAFETY MEASURES
2.1. Observe construction safety measures of:
2.1.1. National Building Code 2010, Part 8
2.1.2. National Fire Code of Canada
2.1.3. Provincial Government, including but not limited to the:
2.1.3.1. Occupational Health & Safety Act revised Statutes of Nova Scotia 1996,
Chapter 7 and regulations.
2.1.3.2. Workers’ Compensation Act
2.1.3.3. Fire Protection Act
2.1.3.4. Dangerous Goods Transportation Act
2.2. In case of conflict or discrepancy the more stringent requirement shall apply.
2.3. Ensure that employees working on this specific project have met training requirements as
legislated by the Nova Scotia Occupational Health & Safety Act and its regulations.
2.4. Where reference is made to jurisdictional authorities, it shall mean all authorities who have
within their constituted powers the right to enforce the laws of the place of the building.

3. Equipment & Tools
3.1. Each user of equipment or tools shall be responsible to examine for sufficiency before use.
Make equipment and tools safe if necessary.

4. WHMIS
4.1. Comply with requirements of Workplace Hazardous Materials Information System (WHMIS)
regarding use, handling, storage, and disposal of hazardous materials; and regarding labelling
and provision of material safety data sheets.
4.2. Have a copy of WHMIS data sheets available at the workplace on delivery of materials.
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5. Hazardous Material

5.1.

5.2.

Should material resembling hazardous materials other than those identified with the
Contract Documents, including but not limited to spray or trowel applied asbestos, be
encountered in course of work; stop work immediately. Do not proceed until written
instructions have been received from Consultant.

Where work entails use, storage, or disposal of toxic or hazardous materials, chemicals and
or explosives, or otherwise creates a hazard to life, safety, health, or the environment; work
shall be in accordance with the Jurisdictional Authority.

6. Site Cleaning

6.1.

6.2.

Except where special permission is obtained, maintain clear access on public sidewalks and
roads.

Maintain walks and roads clear of construction materials and debris, including excavated
material. Clean walks and roads as frequently as required to ensure that they are cleared of
materials, debris and excavated material.

7. Fire Safety Requirements

7.1.

7.2.
7.3.

7.4.

Enforce fire protection methods, good housekeeping and adherence to local and
Underwriter’s fire regulations including, but not limited to, Fire Protection Act and the
Provincial Building Code Act. Provide UL approved fire extinguishers, and other fire- fighting
services and equipment, except where more explicit requirements are specified as the
responsibility of individual Sections.

Smoking is not permitted on school property.

Advise Fire Chief in the area of Work of any work that would impede fire apparatus response,
including but not limited to violation of minimum overhead clearance prescribed by the fire
chief, erecting of barricades and digging of trenches and in areas where work is being done.
Ensure nothing subverts the integrity of fire protection provided for the building structure.

8. Reporting Fires

8.1.

8.2

Know the location of the nearest fire alarm box and telephone, including the emergency

phone number.

Report immediately all fire incidents to the fire department as follows:

8.2.1. Activate nearest fire alarm box, or

8.2.2. Telephone local fire department

8.2.3. Where fire alarm box is exterior to building, the person activating the fire alarm box
shall remain at the box to direct Fire Department to scene of the fire.

8.2.4. When reporting a fire by telephone, give location of fire, name or number of
building and be prepared to verify the location.
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9. Safety Document Submission
9.1. Ensure Safety Document Submission applies to Work of this specific project and site.
9.2. Submit two (2) copies of Project Safety Document at the Pre-Construction Meeting. Do not
commence Work nor deliver material on-site prior to submission.
9.3. Include in Safety Document submission specific information detailing the methods and
procedures to be implemented ensuring adherence to the acts, regulations, codes and
policies specified in this section and to:

9.3.1.

9.3.2.

9.3.3.

9.3.4.

Ensure the Health & Safety of persons at or near the Work; including, but not limited
to, the Public.

Ensure the measures and procedures of the regulatory agencies specified are carried
out.

Ensure every employee, self-employed person and employer performing Work
under this contract complies with the regulatory agencies specified.

Where changes to the methods and procedures in the execution of work change
submitted safety methods and procedures, modify submitted Safety Documentation
and submit modifications, in writing to the Consultant and Owner prior to
implementation.

10. Safety Document Organization
10.1. Organize information in the form of an instructional manual as follows:

10.1.1.
10.1.2.

10.1.3.
10.1.4.

10.1.5.

Place in binders of commercial quality, accommodating 82" x 11" paper size.

Cover: Identify binder with typed or printed title ‘Project Safety Document’ and list
the title of project.

Provide tabbed fly leaf for each separate heading, with typed heading on tab.

Where drawings are within the safety document, provide with reinforced punched
binder tab. Bind in with text; fold in larger drawings to size of text pages.

Arrange content under Safety Document headings specified herein.
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11. Safety Document Headings

11.1.

11.2.

11.3.

11.4.

11.5.

Employee Safety Training
11.1.1. Place, under this heading, a statement indicating employees working on this specific
project have met specified training requirements, if required.
Company Safety Policy
11.2.1. Place, under this heading, information pertaining to the company’s policy and
commitment to Occupational Health & Safety, including the responsibilities of
management, supervisors and workers.
Company Safety Rules in General Terms
11.3.1. Place, under this heading, information of a general, global nature, applying to every
work environment where the company has staff and pertaining to rules directing
compliance to policy. For example state company safety rules with respect to use of
hard hats, safety glasses, safety foot ware, CSA approval on such items, and use of
alcohol or non-prescription drugs.
Hazard Assessment
11.4.1. Place, under this heading, information identifying possible hazards specific to this
project and identify safe methods and procedures for the execution of work to
ensure safety in the work place.
11.4.2. Arrange contents of this heading by technical section number of the project manual.
Emergency Action Plan
11.5.1. Place, under this heading, information detailing action to be taken in the event of
various emergencies.
11.5.2. Arrange content under the following sub-headings:
11.5.2.1. First Aid
11.5.2.1.1. Include information concerning establishment of a First Aid
Station, related supplies, staff awareness of location and staff
training in First Aid Care of Casualties.

11.5.2.2. Contact of Emergency Support Groups:
11.5.2.2.1. Include relative information including phone location for
emergency use, the emergency telephone numbers and
their location for the various organizations which must be
contacted in case of an emergency, and staff training in
procedures.
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Cessation of Work:
11.5.2.2.2. Include relative information how work cessation during
emergencies is handled and communicated to persons
present on site.
11.6. Joint Occupational Health & Safety Committee/Representative:
11.6.1. Place under this heading information detailing membership and terms of reference.

OCCUPATIONAL HEALTH & SAFETY SUMMARY FOLLOWS THIS PAGE
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Occupational Health & Safety Summary (to be submitted with each monthly Progress estimate)

The following information summarizes Occupational Health & Safety activities on the project conducted
by the Contractor during the month and includes activities of Subcontractors. Activities include all
matters prescribed by the Occupational Health & Safety Act and Regulations and the submitted
Occupational Health & Safety Document for the Project.

Indicate the applicable # number below: List new Contractors on Site below:
# __ new contractors on site,

#__ orientations

# _ toolbox talks

#  safety meetings

#  Joint Occupational Health

and Safety Committee meetings

#__ hazard assessments

#_ formal written inspections

#__ warnings issued to employees or subcontractors
#  other, explain

The Contractor certifies that the above noted activity list is accurate and that during the month:

Check

D All activities on the Project were found to be in compliance with the Occupational Health & Safety
Act and Regulations

D Some activities on the Project were not found to be in compliance with the Occupational Health
& Safety Act and Regulations but were adequately corrected in an appropriate time frame.

Explain
Prepared by Certified by
(Contractor Project Manager) (Contractor Senior Management)

END OF SECTION 01 35 29
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SECTION 01 37 00 - SCHEDULE OF VALUES

1. Related Documents
1.1. General Conditions of Contract.

2. General
2.1. Submit to the Architect, and Owner, Schedule of Values, within twenty (20) days after
signing Agreement.
2.2. Use Schedule of Values as basis for Contractor's Progress Claim.

3. Form Of Submittal
3.1. Formincluded at end of this Section.
3.2. The form included below is a suggested guide but might not be appropriate for all
projects. Contractors may submit their own template to the Owner for
review/approval.

4. Preparing Schedule Of Values
4.1. Itemize separate line item cost for work required.
4.2. Round off figures to nearest ten (10) dollars.
4.3. The sum of all values listed in the schedule shall equal the total contract sum.

5. Review And Submittal
5.1. After review by Architect and Owner, revise and resubmit Schedule as directed.
5.2. The form shall be completed and supported by such evidence as to its correctness as
the Architect may reasonably direct.

Schedule of Values
#4071-Paving & Sidewalk Upgrades — Bedford & Forsyth Education
Project Name Centre

Contract Number

Architect

Contractor

Date
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Item Description Item Amount

1. General Requirements
1.1. Mobilization & Initial Expenses
1.2. Site Overhead & Fee
1.3. Bonds
1.4. Certificates
1.5. Testing
1.6. Construction Facilities & Temporary Controls
1.7. Other (Specify)

Total (Items 1.1 to 1.7)

2. Excavation, Backfill, Sitework

Total (Item 2.)

3. Concrete

Total (Item 3.)
4. Masonry

Total (Item 4.)
5. Metals

Total (Item 5.)

6. Wood & Plastics
6.1. Rough Carpentry
6.2. Finish Carpentry
6.3. Architectural Woodwork

Total (Items 6.1 to 6.3)

7. Thermal & Moisture Protection
7.1. Insulation
7.2. Air Vapour Barrier
7.3. Aluminum Composite Panels
7.4. Preformed Metal Siding
7.5. Fire Stopping
7.6. Roofing

Total (Item 7.1 to 7.6)
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8. Doors And Windows
8.1. Metal Doors & Frames
8.2. Wood Doors
8.3. Hardware
8.4. Windows

Total (Items 8.1 to 8.4)

9. Finishes
9.1. Acoustic Ceiling Systems
9.2. Gypsum Board and Support Systems
9.3. Hard Tile
9.4. Resilient Tile
9.5. Painting

Total (Items 9.1 to 9.5)

10. Specialties

10.1. Tackboards, Communication Boards
10.2. Toilet & Bath Accessories

10.3. Manufactured Specialties

10.4. Food Service Equipment

Total (Items 10.1 to 10.4)

11. Mechanical

11.1. As per Sections Total (Item 11.)
12. Electrical
12.1. As per Sections Total (Item 12.)

TOTAL (ltems 1 - 12)

END OF SECTION 01 37 00



HALIFAX REGIONAL SECTION 01 41 00
CENTRE FOR EDUCATION REGULATORY AGENCIES

Page 104 of 123

SECTION 01 41 00 - REGULATORY AGENCIES

1. Jurisdictional Authorities

1.1.

Where reference is made to jurisdictional authorities, it shall mean all authorities who
have within their constituted powers the right to enforce the laws of the place of
building.

2. Definitions

2.1.

The "Constructor" named in the Construction Safety Act, Chapter 52, Revised Statutes
of Nova Scotia, as amended by 1972, Chapter 25; and Construction Safety Regulations,
pursuant to Chapter 52 R.S.N.S., including any amendments, shall mean the
"Contractor" for the Work performed under this Specification.

3. Fire Prevention, Safety & Protection

3.1.

General Construction Safety Measures:
3.1.1. Observe safety measures of the
3.1.1.1. National Building Code 2010, Part 8.
3.1.1.2. National Fire Code of Canada.
3.1.1.3. Provincial Government, including but not limited to the Occupational
Health & Safety Act Revised Statutes of Nova Scotia 1996, Chapter
320, and the Construction Safety & Industrial Safety Regulations made
pursuant to the Occupational Health and Safety Act, 1996.
3.1.1.4. Workers'/Workmen's Compensation Board.

3.1.2. In case of conflict or discrepancy the more stringent requirement shall apply.

3.2

3.3.

3.4.

3.1.3. Maintain clear emergency exit paths for personnel.

Except where special permission is obtained, maintain clear access on public sidewalks

and roads.

Maintain walks and roads clear of construction materials and debris, including

excavated materials. Clean walks and roads as frequently as required to ensure that

they are cleared of materials, debris and excavated materials.

WHMIS:

3.4.1. Comply with requirements of Workplace Hazardous Materials Information
System (WHMIS) regarding use, handling, storage, and disposal of hazardous
materials; and regarding labelling and provision of material safety data sheets
acceptable to Labour Canada and Health & Welfare Canada.
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3.4.2. Have a copy of WHMIS data sheets available at the workplace on delivery of
materials.

Blockage of Roadways
3.5. Aduvise Fire Chief of any work that would impede fire apparatus response. This includes

violation of minimum overhead clearance, as prescribed by fire chief, erecting of
barricades and the digging of trenches.

4. Smoking Precautions
4.1. Observe, at all times, smoking regulations.

5. Rubbish And Waste Materials
5.1. Rubbish and waste materials are to be kept to a minimum.
5.2. The burning of rubbish is prohibited.

6. Flammable And Combustible Liquids

6.1. The handling, storage and use of flammable and combustible liquids are to be governed
by the current National Fire Code of Canada.

6.2. Flammable and combustible liquids such as gasoline, kerosene and naphtha will be kept
for ready use in quantities not exceeding 45 litres provided they are stored in approved
safety cans bearing the Underwriter’s Laboratory of Canada or Factory Mutual seal of
approval. Storage of quantities of flammable and combustible liquids exceeding 45
litres for work purposes, requires the permission of the Fire Chief.

6.3. Transfer of flammable and combustible liquids is prohibited within buildings or jetties.

6.4. Transfer of flammable and combustible liquids will not be carried out in the vicinity of
open flames or any type of heat-producing devices.

6.5. Flammable liquids having a flash point below 38°C such as naphtha or gasoline will not
be used as solvents or cleaning agents.

6.6. Flammable and combustible waste liquids, for disposal, will be stored in approved
containers located in a safe ventilated area. Quantities are to be kept to a minimum
and the Fire Department is to be notified when disposal is required.

7. Hazardous Substances
7.1. Work entailing the use of toxic or hazardous materials, chemicals and/or explosives,
otherwise creates a hazard to life, safety or health, will be in accordance with the
National Fire Code of Canada.
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10.

7.2.

Where flammable liquids, such as lacquers or urethanes are to be used, proper
ventilation will be assured and all sources of ignition are to be eliminated. The Fire
Chief is to be informed prior to and at the cessation of such work.

Questions and/or Clarification

8.1.

Direct any questions or clarification on Fire Safety in addition to above requirements to
Fire Chief.

Fire Inspection

9.1.
9.2.
9.3.
9.4.

Site inspections by Fire Chief will be coordinated through HRCE Project Manager.
Allow Fire Chief unrestricted access to the work site.

Co-operate with the Fire Chief during routine fire safety inspection of the Work site.
Immediately remedy all unsafe fire situations observed by the Fire Chief.

Reference Standards

10.1.

10.2.

10.3.

10.4.

10.5.

10.6.

Where edition date is not specified, consider that references to manufacturer's and,
published codes, standards and specifications are made to the latest edition, (revision)
approved by the issuing organization, current at the date of this Specification.
Reference standards and specifications are quoted in this Specification to establish
minimum standards. Work which in quality exceeds these minimum standards shall be
considered to conform.

Should the Contract Documents conflict with specified reference standards or
specifications the General Conditions of the Contract shall govern.

Where reference is made to manufacturer's directions, instructions or specifications
they shall include full information on storing, handling, preparing, mixing, installing,
erecting, applying, or other matters concerning the materials pertinent to their use and
their relationship to materials with which they are incorporated.

Have a copy of each code, standard and specification, and manufacturer's directions,
instructions and specifications, to which reference is made in this Specification, always
available at construction site.

Standards, specifications, associations, and regulatory bodies are generally referred to
throughout the specifications by their abbreviated designations:
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AA The Aluminum Association
AlSI American Iron and Steel Institute
ANSI American National Standards Institute
ARI Air Conditioning & Refrigeration Institute
ASTM American Society for Testing & Materials
CCA Canadian Construction Association
CGSB Canadian General Standards Board
CSA Canadian Standards Association
NSDTIR Department of Transportation & Infrastructure Renewal, Province of
Nova Scotia
IAO Insurers Advisory Organization
NBC National Building Code
NFPA National Fire Protection Association
CANS Construction Association of Nova Scotia
ULC Underwriters Laboratories of Canada
WHMIS Workplace Hazardous Materials Information System

END OF SECTION 01 41 00
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SECTION 01 45 00 - QUALITY CONTROL

1. Section Includes

1.1.
1.2.
1.3.
1.4.
1.5.
1.6.

1.7.

1.8.

Inspection and testing, administrative and enforcement requirements

Tests and mix designs.

Mock-ups.

Mill tests.

Equipment and system adjust and balance.

Verification by affidavits and certificates that specified products meet requirements of
reference standards: In applicable Sections of the Specification.

Testing, balancing and adjusting of equipment: In applicable Mechanical and Electrical
Sections of the Specification.

Cutting & Patching: Section 01 11 41.

2. Related Sections

2.1.

2.2,

2.3.

Section 01 33 00 Submittal Procedures: Submission of samples to confirm product
quality.

Section 01 61 00 Material & Equipment: Material and workmanship quality — reference
standards.

Section 01 77 00 Contract Closeout.

3. REVIEW OF WORK

3.1.

3.2.

3.3.

The Owner shall have access to the Work. If part of the Work is in preparation at
locations other than the Place of the Work, access shall be given to such work
whenever it is in progress.

Give timely notice to the Owner’s Representative, requesting review of the Work as
indicated in the Contract Documents.

If the Contractor covers or permits to be covered Work that has been designated for
review by the Owner before such is made, uncover such Work, have the review
satisfactorily completed and make good such Work at no extra cost to Owner.

4. Inspection, Special Tests, Approvals

4.1.

Engage the services of appropriate inspection testing agencies ensuring the Work
meets codes, acts and regulations, and lows in force at the place of Work. Include such
costs in the Contract Price.
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4.2,

4.3.

4.4.

Give timely notice requesting inspection to those required to provide inspections,
special tests, or approvals, where Work is designated, by the Owner’s instructions or
the law of the place of Work, for special tests.

If the Contractor covers or permits to be covered Work that has been designated for
special tests, inspections or approvals before such is made, uncover such Work, have
the inspections or tests satisfactorily completed and make good such Work at no extra
cost to the Owner.

The Owner may order any part of the Work to be examined if the Work is suspected to
be not in accordance with the Contract Documents. If, upon examination such Work is
found not in accordance with the Contract Documents, correct such Work and pay the
cost of examination and correction. If such Work is found in accordance with the
Contractor Documents, the Owner shall pay the cost of examination and replacement.

5. Independent Inspection Agencies

5.1.

5.2.

5.3.

5.4.

Independent Inspection/Testing Agencies may be engaged by the Owner for the
purpose of inspecting and/or testing portions of Work. Cost of such services will be
borne by the Owner.

Provide access to the Work, and equipment required for executing inspection and
testing by the appointed agencies.

Employment of inspection/testing agencies does not relax the Contractor’s
responsibility to perform Work, or carry out his own inspections and testing in
accordance with the Contract Documents.

If defects are revealed during inspection and/or testing, the appointed agency will
request additional inspection and/or testing to ascertain full degree of defect. Correct
defect and irregularities as advised by Owner at no cost to the Owner. Pay costs for
retesting and reinspection.

6. Access To Work

6.1.

6.2.

Allow inspection/testing agencies access to the Work, off site manufacturing and
fabrication plants.
Co-operate to provide reasonable facilities for such access.
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7. Procedures

7.1. Notify the appropriate agency and Owner in advance of the requirement for tests, in
order that attendance arrangements can be made.

7.2. Submit samples and/or materials required for testing, at specifically requested in
specifications. Submit with reasonable promptness and in an orderly sequence so as
not to cause delay in the Work.

7.3. Provide labour and facilities to obtain and handle samples and materials on site.

10.

Provide sufficient space to store and cure test samples.

Rejected Work

8.1.

8.2

8.3.

Remove defective Work, whether the result of poor workmanship, use of defective
products or damage and whether incorporated in the Work or not, which has been
rejected, including (but not limited to) defective Work rejected by the Owner as failing
to conform to the Contract Documents. Replace or re-execute in accordance with the
Contract Documents.

Make good other Contractor’'s work damaged by such removals or replacements
promptly.

If in the opinion of the Owner, it is not expedient to correct defective Work or Work not
performed in accordance with the Contract Documents, the Owner may deduct from
the Contract Price the difference in value between the Work performed and that called
for by the Contract Documents, the amount of which shall be determined by the
Owner.

Reports

9.1.
9.2.

Submit four (4) copies of inspection and test reports to the Owner.
Provide copies to Contractor’s Consultant and Subcontractor of Work being inspected
or tested.

Tests and Mix Designs

10.1.
10.2.

Furnish test results and mix designs as may be requested.

The cost of tests and mix designs beyond those called for in the Contract Documents or
beyond those required by law of the Place of Work shall be appraised by the Owner and
may be authorized as recoverable.
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11. Mock-Up
11.1. Prepare mock-up for Work for each finish in the Work and other work specifically

requested in the specifications. Include for Work of all Sections required to provide
mock-ups.

11.2. Construct in all locations as specified in specific Section.

11.3. Prepare mock-up for Owner’s review with reasonable promptness and in an orderly
sequence, so as not to cause any delay in the Work.

11.4. Failure to prepare mock-up in ample time is not considered sufficient reason for an
extension of Contract Time and no claim for extension by reason of such default will be
allowed.

11.5. If requested the Owner will assist in preparing a schedule fixing the dates for
preparation.

11.6. Mock-ups may remain as part of the Work, unless specified otherwise in the Contract
Documents.

12. Mill Tests
12.1. Submit mill test certificates as may be requested.

13. Equipment And Systems

13.1.

13.2.

Submit adjustment and balancing reports for mechanical, electrical and building
equipment systems.
Refer to Contract Documents for definitive requirements.

END OF SECTION 01 45 00
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SECTION 01 52 00 — CONSTRUCTION & TEMPORARY FACILITIES

1. General

1.1.

Include in the Work construction and temporary facilities required as construction aids or by
jurisdictional authorities or as otherwise specified. Install to meet needs of construction as
Work progresses. Maintain construction and temporary facilities during use, relocate them
as required by the Work, remove them at completion of need and make good adjacent Work
and property affected by their installation.

1.2. Include in the Work construction and temporary facilities to provide for construction safety
such as: fences, barricades, bracing, supports, storage, sanitation and first aid facilities, fire
protection, stand pipes, electrical supply, construction equipment with its supports and
guards, stairs, ramps, platforms, runways, ladders, scaffolds, guardrails, temporary flooring,
rubbish chutes, and walkway, morality and guard lights, and as otherwise required of the
Constructor by the Construction Safety Act, of the Province of Nova Scotia, as well as all
other applicable regulations or jurisdictional authorities.

1.3. Construct temporary Work of new materials unless use of second-hand materials is
approved.

1.4. Ensure that structural, mechanical, and electrical characteristics of temporary facilities are
suitable and adequate for use intended. Be responsible that no harm is caused to persons
and property by failure of temporary facilities because of placing, location, stability,
protection, structural sufficiency, removal, or any other cause.

1.5. Locate temporary facilities as directed and coordinated with School Administration and
HRCE.

1.6. Relocate construction and temporary facilities as required by the Progress of the Work, and
remove at completion of Work.

1.7. Do not permit construction personnel to use new washroom and toilet facilities.

1.8. Interior work zones to be complete with temporary negative air ventilation units to be
functioning at all times to control dust migration to occupied areas.

1.9. Refer also to HRCE Policies & Guidelines contained in Appendix A of Section 01 35 13.

2. Services
2.1. Temporary Electric Power:

2.1.1. The Contractor will provide a source of electric power for all construction purposes.

2.1.2. Coordinate with the Building Operator locations of power sources and arrange to
connect under his direction.

2.1.3. Install electric service distribution conductors and necessary components.
Determine anticipated demand which will be placed on service during normal peak
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periods and obtain approval on this basis before making installation. Supply power
of characteristics required by the Work. Install a power centre for miscellaneous
tools and equipment for each major building floor area with distribution box, a
minimum of four 20 amp grounded outlets, and circuit breaker protection for each
outlet. Make connections available to any part of the Work within distance of a
100'-0" extension.

2.2. Temporary Lighting:

2.2.1. Install lighting for

2.2.1.1. emergency evacuation, safety and security throughout the Project at
intensity levels required by jurisdictional authorities.

2.2.1.2. performance of Work throughout Work areas as required, evenly
distributed, and at intensities to ensure that proper installations and
applications are achieved.

2.2.1.3. performance of finishing Work in areas as required, evenly distributed and
of an intensity of at least 15 foot candles.

2.2.2. Permanent fluorescent lighting may be used during construction, provided that
fixtures, lamps and lenses are completely cleaned. Incandescent sources may be
used during construction to the extent of 20% of the total. Electrical Division
Contractor to provide 20% spare lamps to the Owner for replacement purposes.

2.3. Temporary Sanitary Facilities:

2.3.1. Provide sanitary facilities for persons on the Work site.  Facilities in areas of the
building are only to be used under extraordinary circumstances and with prior
approval.

2.4. Maintain fire protection as required by jurisdictional authorities. The Contractor is
responsible for de-activating and re-activating Fire Alarm zones as required by the Work of
the Contract and to maintain protection in the existing building.

3. Construction Aids
3.1. Hoists & Cranes:
3.1.1. Select, operate and maintain hoisting equipment and cranes as may be required.
Operate such equipment only by qualified hoist or crane operators. Make hoist
available for Work of each Section.
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3.2. Building Enclosure:

3.2.1. Include in Work temporary enclosure for building as required to protect it, in its
entirety or in its parts, against the elements, to maintain environmental conditions
required for Work. Design enclosures to withstand wind pressures required for the
building by jurisdictional authorities.  Erect enclosures to allow complete
accessibility for installation of materials during the time enclosures remain in place.

3.3.  Scaffolding:

3.3.1. Each user of scaffolding shall be responsible for its examination and testing for
sufficiency before using it. He shall make it secure if necessary, or shall notify the
Contractor in writing that he will not commence work until it is made secure;
otherwise he will be held responsible for accidents due to its insufficiency.

4. Barriers
4.1. Install barricades for traffic control, and to prevent damaging traffic over exterior and interior
finished areas, as well as safety barricades and otherwise, as may be required.
4.2. Construct hoardings and walkways as required by HRCE or jurisdictional authorities.

5. Protection

5.1. Protect roofs and podiums by substantial temporary construction to ensure that no damage
occurs. Provide protection by materials of sufficient thickness to prevent all damage to
structure and finish, and to waterproofing qualities of membranes, whenever each of these
individual components are exposed. Damage shall include harm resulting from all
construction work, such as falling objects, wheel and foot traffic, failure to remove debris,
operation of machinery and equipment, and scaffolding and hoisting operations. Positively
secure protection to prevent displacement from any cause.

5.2. Box with wood or otherwise protect from damage, by continuing construction, finished sills,
jambs, corners, and the like.

END OF SECTION 01 52 00
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SECTION 01 61 00 - MATERIAL & EQUIPMENT

1. General

1.1. Products refer to materials, manufactured components and assemblies, fixtures and
equipment incorporated in the Work.

1.2. Use only products of Canadian manufacture unless such products are not manufactured in
Canada, are specified otherwise, or are not competitive.

1.3. Products for use in the Project and on which the Tender was based shall be in production at
that time, with a precise model and shop drawings available for viewing.

1.4. Where equivalent products are specified, or where alternatives are proposed under
"substitution of products", these products claimed by the Contractor as equivalent shall be
comparable in construction, type, function, quality, performance, and, where applicable, in
appearance, as approved. Where specified equivalents are used in the tendered bulk sum
price for the Work, they shall be subject to final approval.

1.5. Incorporate products in the Work in strict accordance with manufacturers' directions unless
specified otherwise.

1.6. Products delivered to the Project site for incorporation in the Work shall be considered the
property of the Owner. Maintain protection and security of products stored on the site after
payment has been made for them.

1.7. Do not install permanently incorporated labels, trademarks and nameplates, in visible

locations unless required for operating instructions or by jurisdictional authorities.

2. Specified Products

2.1.

2.2,
2.3.

Products specified by manufacturer's name, brand name or catalogue reference shall be the
basis of the bid and shall be supplied for the Work without exception in any detail, subject to
allowable substitutions as specified.

Where several proprietary products are specified, any one of the several will be acceptable.
For products specified by reference standards, the onus shall be on the supplier to establish
that such products meet reference standard requirements. The Architect may require
affidavits from the supplier, as specified in Section 01 33 00, or inspection and testing at the
expense of the supplier, or both, to prove compliance. Products exceeding minimum
requirements established by reference standards will be accepted for the Work if such
products are compatible with and harmless to Work with which they are incorporated.
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3.

3.1.

3.2.

3.3.

3.4.

4.1.

4.2,

4.3.

4.4.

4.5.
4.6.

Substitution Of Products During Progress Of Work

Products substituted for those specified or approved, or both, shall be permitted only if the
listed product cannot be delivered to maintain construction schedule and if the delay is
caused by conditions beyond the Contractor's control.

Obtain approval for substitutions. Application for approval of substitutions shall be made
only by Contractor. Process proposals for substituted Work in accordance with procedures
established for changes in the Work.

Submit, with request for substitution, documentary evidence that substituted products are
equal to, or superior to, approved products, and a comparison of price and delivery factors
for both specified or approved products, and proposed substitute.

Ensure that substituted products can be both physically and dimensionally incorporated in
the Work with no loss of intended function, performance, space or construction time, and
that spare parts and service are readily available. The Contractor shall be responsible for
additional installation costs, including architectural and engineering fees, required by
incorporation of substituted products, and for adaptations made otherwise necessary to
ensure that above requirements are satisfied.

Product Handling

Manufacture, pack, ship, deliver and store products so that no damage occurs to structural
qualities and finish appearance, nor in any other way detrimental to their function or
appearance, or both.

Ensure that products, while transported, stored or installed, are not exposed to an
environment which would increase their moisture content beyond the maximum specified.
Schedule early delivery of products to enable Work to be executed without delay. Before
delivery, arrange for receiving at site.

Deliver package products, and store until use, in original unopened wrapping or containers,
with manufacturer's seals and labels intact.

Label packaged products to describe contents, quantity and other information as specified.
Product handling requirements may be repeated and additional requirements specified, in
other Sections.
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5. Storage & Protection

5.1.

5.2.

5.3.

5.4.

5.5.

Coordinate material delivery to ensure that areas within or on building are available to
receive them.

Store manufactured products in accordance with manufacturer's instructions, when such
instructions are attached to products or submitted by him.

Store finished products and woodwork under cover at all times.

Store and handle flammable liquids and other hazardous materials in approved safety
containers and as otherwise prescribed by safety authorities. Store no flammable liquids or
other hazardous materials in bulk within the Project.

Storage and special protection requirements may be repeated, and additional requirements
specified, in other Sections.

6. Defective Products & Work

6.1.

6.2.
6.3.

Products and Work found defective; not in accordance with the Specifications; or defaced or
injured through negligence of the Contractor, his employees or subcontractors, or by fire,
weather or any other cause will be rejected for incorporation in the Work.

Remove rejected products and Work from the premises immediately.

Replace rejected products and Work with no delay after rejection. Provide replacement
products and execute replacement Work precisely as required by the Specification for the
defective Work replaced. Previous inspection and payment shall not relieve the Contractor
from the obligation of providing sound and satisfactory Work in compliance with this Project
Manual.

7. Workers, Suppliers & Subcontractors

7.1.

7.2.

Assign Work only to workers, suppliers, and Subcontractors who have complete knowledge,
not only of the conditions of this Project Manual, but of jurisdictional requirements, and
reference standards and specifications.

Give preference to use of local workers, suppliers, and Subcontractors wherever possible.

8. Workmanship

8.1.

Unless otherwise specified in a more detailed manner, workmanship shall be of the highest
guality recognized by trade executing the Work in accordance with standard practices, by the
best methods recommended by the manufacturer of the Product, and as approved by the
Architect.

END OF SECTION 01 61 00
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SECTION 01 77 00 — CONTRACT CLOSEOUT

1. Section Includes

1.1.
1.2.
1.3.

Final cleaning.

Spare parts and maintenance materials.
Take over procedures.

2. Related Sections

2.1.

Individual Specifications Sections: Specific requirements for operation and maintenance data.

3. Final Cleaning

3.1.
3.2.

3.3.

3.4.

3.5.

3.6.

3.7.

3.8.

3.9.

3.10.

3.11.
3.12.

3.13.
3.14.

Refer to the General Conditions of Contract.

Before final inspection, replace glass and mirrors broken, damaged and etched during
construction, or which are otherwise defective.

In addition to requirements for cleaning-up specified in General Conditions of the Contract,
include in Work final cleaning by skilled cleaning specialists on completion of construction.
Remove temporary protections and make good defects before commencement of final
cleaning.

Remove waste products and debris other than that caused by the Owner, other contractors
or their employees, and leave the Work clean and suitable for occupancy by Owner.

Remove surplus products, tools, construction machinery and equipment. Remove waste
products and debris other than that caused by the Owner or other Contractors.

Clean and polish glass, mirrors, hardware, wall tile, stainless steel, chrome, porcelain enamel,
baked enamel, plastic laminate, mechanical and electrical fixtures. Replace broken, scratched
or disfigured glass.

Remove stains, spots, marks and dirt from decorative work, electrical and mechanical
fixtures, furniture fitments, walls, and floors and ceilings.

Vacuum clean and dust building interiors, behind grilles, louvres and screens as affected by
Work.

Wax, seal, shampoo, buff or prepare floor finishes, as recommended by the manufacturer.
Use products compatible with products used by building maintenance staff.

Broom clean and wash all horizontal and vertical surfaces as affected by Work.

Clean up and make good exterior grades, lawns, planting and surfaces after removal of
temporary access and facilities.

Removing of visible labels left on materials, components, and equipment.

Maintain cleaning until Owner has taken possession of building or portions thereof.
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4. Spare Parts And Maintenance Materials
4.1. Spare parts and maintenance materials provided shall be new, not damaged or defective,
and of the same quality and manufacture as Products provided in the Work. If requested,
furnish evidence as to type, source and quality of Products provided.
4.2. Defective Products will be rejected, regardless of previous inspections. Replace products at
own expense.
4.3. Store spare parts and maintenance materials in a manner to prevent damage, or
deterioration.
4.4. Provide spare parts, special tools, maintenance and extra materials in quantities specified in
individual specification Sections.
4.5. Provide items of same manufacture and quality as items in the Work.

5. Demonstration Of Systems & Equipment

5.1.

5.2.
5.3.
5.4.
5.5.

Give a complete demonstration of all systems and equipment in the presence of the
Consultant at the following times:

When each is 100% completed at the request of the Contractor.

At time of inspection to validate final completion.

At final completion for the benefit of the maintenance staff for the Project.

Responsible personnel representing the Subcontractor responsible for the Work being
demonstrated shall be present at each demonstration.

6. Submittals

6.1.

6.2.

Submit with application for substantial performance certificate.

6.1.1. Certificate of substantial completion inspection report from electrical utility or
inspection.

6.1.2. Certificate of verification of fire alarm system.

6.1.3. Certificate from the Fire Marshal’s Office and I.A.O. of final inspection of sprinkler
system.

6.1.4. Air balance reports.

6.1.5. Other reports required or specified.

6.1.6. Maintenance Manuals and Operating Instructions.

Submit with application for release of final payment:

6.2.1. Final project record drawings.

6.2.2. Extra stock.

6.2.3. Performance bonds which shall remain in effect for one (1) year after take-over
date.

6.2.4. Completed Liability Insurance Policy extended for one (1) year from take-over date.
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6.2.5. Written guarantee covering all workmanship and materials used in the Work.
6.2.6. Maintenance bonds as specified.
6.2.7. Extended Warranties as specified
6.2.8. Certificate from Workers’ Compensation Board.
6.2.9. Certificate from Health Services Tax Division.

7. Final Inspection Procedures

Schedule, make arrangements for and administer final inspections and close out in the
following stages.

Contractor’s Inspection:

7.1.

7.2.

7.3.

7.4.

7.2.1.

7.2.2.

Determination that Project meets requirements for substantial performance and
inspection is the responsibility of the Contractor.

The Contractor and all Subcontractors shall conduct an inspection of the work,
identify deficiencies and defects; repair as required. Notify the Consultant in writing
of satisfactory completion of the contractor’s Inspection and that corrections have
been made. Request a Consultant’s Substantial Performance Inspection.

Consultant’s Inspection: Consultants and the Contractor will perform an inspection of the
Work to identify obvious defects or deficiencies. The contractor shall correct Work
accordingly.

Substantial Performance Inspection:

7.4.1.

7.4.2.

7.4.3.

When the items noted above are complete, request a substantial performance

inspection of the Work by the Consultant, and the Contractor. If Work is deemed

incomplete by the Consultant, complete the outstanding items and request a re-

inspection.

Substantial performance inspections shall be scheduled to begin within eight

working days of the Contractor’s request.

Present at the substantial performance inspection will be:

7.4.3.1. The Consultant and his Sub-consultants that he requires and notifies.

7.4.3.2. The Owner’s representatives, upon notification by the Consultant.

7.4.3.3. The Contractor and such Subcontractors that he considers are required.

7.4.3.4. The Contractor will compile a substantial performance deficiency list at this
inspection and issue it to the Consultant and Owner.

7.4.3.5. The Contractor shall correct substantial performance deficiencies before a
date agreed upon by the Contractor and Consultant.

7.4.3.6. Upon the Consultant’s approval of substantial performance, the Contractor
shall submit an application for a substantial performance certificate.

7.4.3.7. When the Contractor has satisfied himself that these corrections have been
completed in a satisfactory manner by his inspection he shall schedule a
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final Contractor’s inspection by the Consultant, and the Owner’s
representatives if required, within five working days of the Contractor’s
request.

7.4.3.8. Upon the Consultant’s approval of completion, the Contractor shall submit
an application for a completion certificate.

8. Substantial Performance

8.1.

8.2

8.3.

The Consultant will issue a Certificate of Substantial Performance when satisfied outstanding
deficiencies noted during inspections prior to the substantial completion inspection have
been corrected, the Work is substantially complete and is so certified by the Owner.

A list of remaining deficiencies to be rectified before final acceptance will be attached to the
Certificate of Substantial Performance.

Make submissions specified in Subparagraph 1.06 of this Section.

9. Certificate For Release Of Amount Due At Substantial performance

9.1.

9.2.
9.3.

The Consultant will issue to the Owner a certificate for release of money in an amount equal
to the amount due the Contractor under the Agreement providing he is satisfied the Work
has been substantially completed.

The certificate shall indicate the date of substantial performance.

Payment shall be due upon date of substantial performance.

10. Completion Certificate

10.1.

10.2.

The Consultant will issue a Certificate of Completion (DSS Document DC670-92) when he is
satisfied that outstanding deficiencies noted during inspections have been corrected and the
Work is completed and is so certified by the Owner.

The date of the completion certificate will commence the required sixty (60) day period
before release of final payment.

11. Certificate For Release Of Final Payment

11.1.

11.2.

11.3.

The Consultant will issue to the Owner a certificate for release of final payment sixty (60)
days after date of completion certificate providing he is satisfied the Work has been
completed.

The certificate will be in an amount equal to the remaining money due the Contractor under
the Contract, and shall indicate the date of final completion.

Payment shall be due upon date of final completion.
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12. Warranties

12.1.

12.2.

Establishment of Warranties:

12.1.1.

Warranties shall commence on date of substantial performance certificate.

Warranty Period:

12.2.1.
12.2.2.

12.2.3.

12.2.4.

The Owner will advise the Consultant of defects observed during warranty periods.
The Consultant will notify the Contractor of defects observed during warranty period
and request him to remedy the defects in accordance with the Contractor
documents.

Thirty (30) days before expiration of warranties the Owner’s representatives, the
Consultant and the Contractor will inspect the Work as arranged by the Contractor
noting defects of products and workmanship.

The Contractor shall immediately remedy such noted defects.

END OF SECTION 01 77 00
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CONTRACTOR'’S CHECKLIST

Enclose the following documents with your bid:

] Bid Security as required in section 21.1 (Information for Tenderers) - in the amount of 10% of the
Contract Price (before HST).

] Contract Security for bids over $100,000 as required in section 22.6.1.1 (Information for Tenderers) —
required upon award.

] Certificate of Insurance indicating a minimum of $5,000,000 Commercial General Liability Insurance per
occurrence and Commercial Auto Liability Insurance covering all owned, non-owned and hired vehicles
for a minimum combined single limit of $2,000,000 per occurrence and Builder’s Risk Insurance in the
amount of the contract price. Please comply with the insurance requirements as indicated in the sample
insurance form (attached)

] Tentative Work Schedule (Timelines) — Subsequently, within five (5) business days of tender award the
successful tenderer shall provide a schedule clearly indicating timelines for completion of all aspects of the
project.

| Workers’ Compensation Board Letter of Good Standing

O Certificates of good standing with CRCA (Canadian Roofing Contractors Association) and RCANS

(Roofing Contractors Association of Nova Scotia). — N/A

] Certificate of Recognition from one of the seven safety audit companies that jointly sign with the WCB:
- East Coast Mobile Medical Inc.
- HSE Integrated
- Nova Scotia Construction Safety Association
- Nova Scotia Trucking Safety Association
- Occupational Health & Educational Services (2002) Inc.
- Safety Services Nova Scotia
- Stantec Inc.
This list can be found on WCB’s website: www.wcb.ns.ca.

| Completed HRCE Safety Plan

| Applicable Warranty Information


http://www.wcb.ns.ca/

CSIO CERTIFICATE OF LIABILITY INSURANCE

This certificate is issued as a matter of information only and confers no rights upon the certificate holder and imposes no liability on the insurer.
This certificate does not amend, extend or alter the coverage afforded by the policies below.

CERTIFICATE HOLDER - NAME AND MAILING ADDRESS INSURED’S FULL NAME AND MAILING ADDRESS
Contractors Name and Address

Halifax Regional Centre for Education

33 Spectacle Lake Drive

POSTAL POSTAL
Dartmouth, NS |P9sTAL B3B 1X7 POST:
n DESCRIPTION OF OPERATIONS/LOCATIONS/AUTOMOBILES/SPECIAL ITEMS TO WHICH THIS CERTIFICATE APPLIES (but only with respect (o the operations of the Named Insured)
Insured project details and address: (List specific Project details)
Policy Includes: Contractual Liability, Primary and Non-Contributory, Waiver of Subrogation, Broad Form Property Damage

I8 coveraces
This is to certify that the policies of insurance listed below have been issued to the insured named above for the policy period indicated notwithstanding any requirements, terms
or conditions of any contract or other document with respect to which this certificate may be issued or may pertain. The insurance afforded by the policies described herein is

subject to all terms, exclusions and conditions of such policies.
LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS

EFFECTIVE |  EXPIRY ~ LIMITS OF LIABILITY
INSURANCE COMPANY (Canadian dollars unless indicated otherwise)
TYPE OF INSURANCE ANDFOLIGY RUMGER DATE DATE T
B YYYY/MM/DD| YYYY/MM/DD COVERAGE DED. INSURANCE
COMMERCIAL GENERAL LIABILITY
COMMERCIAL GENERAL LIABILITY BODILY INJURY AND PROPERTY DAMAGE $5.000,000
XX Insuance 2017111120 2018/11/20 LIABILITY - GENERAL AGGREGATE
CLAIMSMADE QR[] OCCURRENCE
[Jcams i 0 Y S— - EACH OCCURRENCE $5,000,000
{1 PRODUCTS AND / OR COMPLETED OPERATIONS PRODUGTS AND COMPLETED GPERATIONG
. . QDUCTS AND C LETE F 3
[7] EMPLOYER'S LIABILITY (Wrap - Up Liability) AGGREGATE $5,000,000
[7] CrOSS LIABILITY [} PERSONAL INJURY LIABILITY
OR )
PERSONAL AND ADVERTISING INJURY $1,000,000
LIABILITY
MEDICAL PAYMENTS $25,000
[7] TENANTS LEGAL LIABILITY TENANTS LEGAL LIABILITY $1,000,000
[7) POLLUTION LIABILITY EXTENSION POLLUTION LIABILITY EXTENSION $2,000,000
[V} NON-OWNED AUTOMOBILES XX Insurance NON OWNED AUTOMOBILE
] HIRED AUTOMOBILES 155 irdar 2017/11120 2018/11/20 82,000,000
AUTOMOBILE LIABILITY < . AN -
Ytlinsiirics BODILY INJURY AND PROPERTY §5 6551606
(7] DESCRIBED AUTOMOBILES DAMAGE COMBINED
[ ALL OWNED AUTOMOBEES 12aBinds 2017111120 201811120 \goniiy INJURY (PER PERSON)
[} LEASED AUTOMOBILES BODILY INJURY (PER ACCIDENT)
“ ALL AUTOMOBILES LEASED IN EXCESS OF
30 DAYS WHERE THE INSURED IS REQUIRED
TO PROVIDE INSURANCE PROPERTY DAMAGE
EXCESS LIABILITY EACH OCCURRENCE
[] UMBRELLAFORM ACCREGATE
]
OTHER LIABILITY (SPECIFY) XX Insurance
7 Builders Risk - All Risk 123 Binder 2017/11/20 2018/11/20 Limit - (Project Limit)
g Extra Expense $1,000,000
XX Insurance
[Z] Professional Liability 123 Binder 2017/11120 2018/11/20 Limit of Liability - Per Claim $5.000,000

CANCELLATION -
Should any of the above described policies be cancelled before the expiration date thereof, the issuing company will endeavor to mail __30 _ days written notice to the certificate
holder named above, but failure to mail such notice shall impose no obligation or liability of any kind upon the company, its agents or representatives.

ADDITIONAL INSURED NAME AND MAILING ADDRESS
n BROKERAGE/AGENCY FULL NAME AND MAILING ADDRESS . (but only with respect to the operations of the Named Insured)

Halifax Regional Centre for Education
33 Spectacle Lake Drive
f POSTAL
| COBE
BROKER CLIENT ID: Dartmouth, NS 233 B3B 1X7
n CERTIFICATE AUTHORIZATION
ISSUER ' CONTACT NUMBER(S)
TYPE NO. TYPE NO.
AUTHORIZED REPRESENTATIVE TYPE NO. TYPE NO.
SIGNATURE OF DATE  2017/11/20 EMAIL ADDRESS

AUTHORIZED REPRESENTATIVE
CSIO CO910ECL - CERTIFICATE OF LIABILITY INSURANCE - 2010/09

€ 2010, Centre for Study of Insurance Operations. All rights reserved.



HALIFAX REGIONAL CENTRE FOR EDUCATION

Project Safety Plan Outline

During the planning of each project, environmental and occupational health
and safety issues will be assessed like any other key project component.

Prior to beginning a new project, tendering contractors shall examine the
work area to identify potentially hazardous site specific situations.

Once identified, these hazards should be prioritized on this Hazard
Assessments/Project Safety Plan Outline and corrective actions noted to
eliminate or control each hazard. The dates of when and names of the
persons who are responsible for completing the action should also be
assigned.

Copies of the completed Safety Plan Outline shall be submitted as part of
the tender document submittal, sent to the HRCE Operations Services
Regional Manager, made available on the job site and communicated to
the workers.

Project Name:

Project Location:

Project Start date:

Project End date:

Company Name:

Completed by:

(Contractor’s project manager)

Date:

Copy to:
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PLANNING:

Does the Contractor’s Occupational Health and Safety Program deal with the
work activities associated with this project? [JYes ] No

Describe tasks to be undertaken:

HAZARDS ASSESSMENT:

Identify the hazards that could present themselves on this project (e.g. live
electrical wires, over water, confined space, etc) and describe what steps will be
taken to prevent an incident (e.g. cover up, de-energize, safe work practices,
netting, etc). Prioritize from #1 as needing immediate action.

# Hazard Required Action Completed by Date

10
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ENVIRONMENTAL ASSESSMENT:

Identify the environmental issues that could present themselves on this project
(e.g. oil spills, asbestos, etc.) and describe the action that will betaken to
eliminate or reduce the risk of occurrence (e.g. mop kits, air sampling, etc.)

# Hazard Required Action Completed by Date

EMERGENCY RESPONSE:

In the event of an incident, pre-plan the response and write up the procedures.
Minimally, the following list should be completed and posted on site:

Contact Phone # Contact Phone #

Fire 911 Poison Control 428-8161
Ambulance 911 Dangerous Goods 1-800-565-1633
Doctor 911 Waste Disposal

Police 911 Insurance

HRCE Office 493-5110 Min/Dept of Labour 1-800-952-2687
Min./Dept.of Transport. Min/Dept of Environment 1-800-565-1633

= |dentify and arrange source of first aid, ambulance and rescue.

Accidents will be reported to:

Accidents will be investigated by:

Back-up call to:

HRCE # emergencyl/after hours: day 493-5110 after 4:00 pm 442-2476
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SAFETY MEETINGS:

On this project, given the nature of the work and the anticipated size of the work
force, the following frequency will apply:

Site meetings

Site Audits

Follow up with HRCE Manager:

SITE IMPLEMENTATION:

» Health and Safety Rep & Safety Committee:
Establish liaison between HRCE, contractor, site administration
First Aid, PPE, other safety items as required.

= Documentation:
Applicable MSDS
Safety program
Applicable work procedures
Permits
First Aid Certification

TRAINING:
The following training/testing will be mandatory on site:

1)

2)

3)

HRCE Safety Plan 2020 Page 4



TENTATIVE SCHEDULE OF WORK:

1) Date Project Will Commence:
2) Number of Weeks to Complete Project: weeks
NOTE:

Within one week of tender award the successful bidder shall provide a schedule clearly
indicating timelines for completion of all aspects of the project.

HRCE Safety Plan 2020 Page 5
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1. INTENT
1. This contract is to be governed by the Standard Specification for Municipal Services (latest edition
at time of tender close) published by the Joint Committee on Contract Documents. Where a
portion of the Document is modified or deleted by these Supplementary General Conditions, the
unaltered portions of the Document shall remain in effect.
2. These Supplementary Specifications modify the specification sections to which they refer.

3. These Supplementary Specifications take precedence over the Specification to which they refer.

2. SECTION 00 21 00 — INFORMATION TO TENDERERS

Delete in its entirety, replace with that found in the contract documents.

3. SECTION 004143 - FORM OF TENDER

Delete in its entirety, replace with that found in the contract documents.

4. SECTION 005343 - FORM OF AGREEMENT

Delete in its entirety, replace with that found in the contract documents.

5. SECTION007245-GENERAL CONDITIONS OF THE STIPULATED PRICE CONTRACT
1. PART 1 - GENERAL PROVISIONS

GC 1.1 CONTRACT DOCUMENTS

Page 8, Clause 1.1.8, delete the words “sufficient copies” and replace with “up to 5 copies”.

Page 8, Add new Clause 1.1.11 as follows:
The Contractor shall review the Contract Documents and shall promptly report to the
Engineer any error, inconsistency or omission he may discover. If he does discover any error,
inconsistency or omission in the Contract Documents, he shall not proceed with the work

affected until he has received correct or missing information from the Engineer.”

2. PART 2 - ADMINISTRATION OF THE CONTRACT

GC 2.2 ROLE OF THE CONSULTANT

Delete Clause 2.2.2 and replace with the following:
“12  If the Owner and Consultant agree, the Consultant will provide at the site one or
more Project Representatives to assist the Consultant in carrying out his duties.
Project Representatives are required to see that the provisions of the Contract are
faithful adhered to, especially in regards to quality of workmanship and materials.
Project Representatives will have the authority to reject work which in their opinion
does not conform to the Contract Documents.”
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Clause 2.2.6, add the following sentence at end of paragraph:

“The Owner and the Contractor shall waive any claims against the Consultant arising out of
the making of such interpretations and findings.”

3. PART 3 - EXECUTION OF THE WORK

GC 3.1 CONTROL OF THE WORK
Clause 3.1.2, after “techniques,” add “schedules,”
GC 3.5 CONSTRUCTION SCHEDULE

Clause 3.5.1.1, delete “prior to the first application for payment” and replace with “not later than two
(2) weeks after receipt of the Letter of Acceptance”.

Add new Clause 3.5.1.4 as follows:

“3.5.1.4Two (2) weeks prior to start-up and commissioning, provide a detailed plan, including a
schedule of all start-up and commissioning related activities as specified in the Contract
Documents.”

GC 3.7 SUBCONTRACTORS AND SUPPLIERS

Clause 3.7.6, delete “through the Consultant,”.

GC 3.10 SHOP DRAWINGS

Add clause 3.10.13:

“3.10.13 The Contractor shall prepare and submit to the Consultant for review, a schedule of
the dates for provision, review and return of Shop Drawings. This submission shall be prior
to the project Start-Up meeting. The Consultant will review and return shop drawings in
accordance to the schedule agreed to.”

GC 3.13 CLEANUP

At the end of Clause 3.13.2, add new sentence as follows:

“The Consultant will inspect the Place of Work for acceptance before issuing the Certificate of
Substantial Performance of the Work.”

At the end of Clause 3.13.3, add new sentence as follows:

“The Consultant will inspect the Place of Work for acceptance before evaluating the application for
Final Payment.”
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4. PART 5 - PAYMENT

GC 5.4 SUBSTANTIAL PERFORMANCE OF THE WORK

Add clause 5.4.4:

“A warranty holdback in the amount of two and one half percent (2.5%) of the Total Tender Price will
be retained by the Owner until the expiration of the twelve (12) month warranty period.”

Page 16, After Clause 5.4.1 add the following:

“5.4.1.1 Fifteen days before the Contractor submits his application for Substantial Performance of the
Work, all Operations and Maintenance Manual materials shall be submitted in accordance
with the Contract Documents. The Certificate of Substantial Performance will not be issued
until this requirement is met.”

GC 5.5 PAYMENT OF HOLDBACK UPON SUBSTANTIAL PERFORMANCE OF THE WORK

Replace subsection 5.5.1 with the following:

“Holdback monies shall not be released until the Contractor has submitted the following documents,
each in a form satisfactory to the Consultant dated after the expiration of sixty days from the date of
Substantial Performance of the Work as specified in the Certificate of Substantial Performance issued
by the Consultant:

1. Statutory Declarations verifying that all liabilities incurred by the Contractor and his Sub-
Contractors in carrying out the Work have been paid and there are no outstanding liens,
garnishes, attachments or claims relating to the work except for amounts properly retained as
a holdback or as an identified amount in dispute.

2. A certificate of clearance from the Workers’ Compensation Board of Nova Scotia certifying
the Contractor’s compliance with the requirements, if any, of the Workers Compensation Act
of Nova Scotia, including any payment due thereunder.

3. All warranties required under the provision of this contract, whether originating from the
Contractor or Sub-Contractors or suppliers.

4. A copy of the Tenderer’s current and valid Letter of Good Standing issued jointly by the
Nova Scotia Construction Safety Association and the Province of Nova Scotia Department of
Labour.”

Replace subsection 5.5.5 with the following:

“5.5.5 The Owner shall make payment to the Contractor on account no later than 30 days after the date
of a certificate for payment issued by the Consultant.”

Add the following:
“5.5.6 Contractor to submit a Statutory Declaration with each application for progress payment

verifying that there are no outstanding liens, garnishes, attachments or claims relating to the
work except for amounts properly retained as holdback or as an identified amount in dispute.”
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GC 5.7 FINAL PAYMENT

After Clause 5.7.1, add the following:

“5.7.1.1 Contractor’s application for final payment will only be considered when the following have
been performed:

| Work has been completed and inspected for compliance with the Contract
Documents, and the Consultant has agreed that all the requirements of the Contract
have been fulfilled by the Contractor.

2 Defects have been corrected and deficiencies have been completed.

3 Equipment and systems have been tested, adjusted and balanced and are fully
operational, and written reports as outlined in the Contract Documents have been
provided to the Consultant.

A4 Certificates required by utility companies, manufacturer’s and inspectors have been
submitted.

5 Spare parts, maintenance materials, record drawings, warranties and bonds have been
provided.

5.7.1.2 If, in the opinion of the Consultant, the above requirements are not complete, then the
Consultant will not accept the application, and request resubmission.

Clause 5.7.4, in line 2, change “5 calendar days” to “20 calendar days”.
After Clause 5.7.4, add the following:

“5.7.5 Awarranty holdback in the amount of two and one half percent (2.5%) of the Contract Price
will be retained by the Owner until the expiry of the twelve (12) month warranty period.”

5. PART 6 — CHANGES IN THE WORK

GC 6.2 CHANGE ORDER

After Sub-Clause 6.2.2, add the following:

“6.2.3 The Consultant shall determine the amount, if any, to be added to the Contract Price in
respect of any extra or additional work done, or deducted for work omitted by Consultant’s
order.

6.2.4  The price for extra, additional or amended work shall be based on the Contractor’s proposed
adjusted price. The Contractor shall be entitled to include sub-contractor’s approved invoice
plus 10 percent (10%) of the amount of this invoice, which shall be considered as covering all
the Contractor’s expenses and profit. A Sub-Contractor who enters into an agreement with
the Contractor to furnish labour and equipment and/or to perform work, which normally
would be performed by the Contractor, shall not be considered as an approved Sub-Contractor
for the purpose of evaluation of variations, and the Contractor shall not be entitled to ten
percent (10%) of the Contractor’s invoice.
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6.2.5 No compensation for extra work or material shall be allowed unless such work or material is
ordered in writing by the Consultant.

6.2.6  Whenever any extra work or claim for extra work is in progress, the Contractor shall, each
working day, report to the Consultant in writing and in full detail, the amount and cost of the
labour and materials used in carrying out such work on the preceding working day and no
claim for compensation for such work or materials shall be considered or allowed unless such
report shall have been made. The Consultant shall not allow any compensation for the cost of
repairs to equipment or in respect of construction equipment of any kind idle on the Site
except as directed by the Consultant in writing or for damage to anything used in performing
any such extra work or making any such alteration.

6.2.7  The price applicable to any work omitted from the Contract, which shall be deducted from the
Contract Price, shall be mutually agreed upon by the Contractor and the Consultant in which
case the price shall be comparable to prices quoted on work of similar nature.”

GC 6.3 CHANGE DIRECTIVE

Clause 6.3.7, add the following sentence at end of paragraph:

“If the Consultant determination is not accepted by either party, then the matter shall be settled in
accordance with the requirements of PART 8 DISPUTE RESOLUTION.”

GC 6.5 DELAYS

After Clause 6.5.5, add the following new Clauses:
“6.5.6 Time shall be construed as being the essence of the Contract.

6.5.7 Should the Contractor fail to obtain Substantial Performance of the Work by the date
indicated in Article A-1, Clause 1.3 in the AGREEMENT BETWEEN OWNER AND
CONTRACTOR, the period of time from this agreed date to the actual Date on the Certificate
of Substantial Performance of the Work as determined by the Consultant, shall be termed the
Period of Delay.

6.5.8 Inthe event of there being a Period of Delay, the Contractor shall be liable for and shall pay to
the Owner the cost of continuance of supervision during the Period of Delay, and all
additional fees, disbursements and costs incurred by the Owner by reason of there being such
Period of Delay for each and every day that the work or works remain unfinished after the
time so specified. The Owner may deduct the amount of such delay charges from each
progress payment following the event until the project reaches Substantial Performance as
certified by the Consultant.”

GC 6.6 CLAIMS FOR A CHANGE IN CONTRACT PRICE

Delete Clause 6.6.5 in its entirety and add the following:

“6.6.5 The Consultant’s findings, with respect to a claim made by either party, will be given by
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Notice in Writing to both parties within reasonable time after receipt of the claim information
noted in Sub-Clause 6.6.3.”

Add the following new Clause 6.6.6:

“6.6.6 The Owner may make claims arising out of the costs incurred for additional services provided
by the Consultant resulting from the Contractor’s failure to reasonably perform the Work in
accordance with the terms and conditions of the Contract, including the Contractor’s issuance
of unnecessary Requests for Information (RFI°s). The Consultant will notify the Owner and
Contractor where it has been determined that additional services will be required or have been
provided in order not to cause a delay. The Owner shall make claims based on the
Consultant’s invoices.”

6. PART 9 - PROTECTION OF PERSONS AND PROPERTY

GC 9.1 PROTECTION OF WORK AND PROPERTY

Delete subsections 9.1.1, 9.1.2, 9.1.3, 9.1.4 and replace with the following:

“9.1.1 Utilities of various types as well as structures immediately adjacent to the line of the work
have been shown on the drawings. The locations of these utilities, buildings and structures are
shown using the best information available but no guarantee is given that the locations are
absolutely accurate or that utilities or structures other than those shown are not present.

9.1.2 The Contractor shall carefully examine the location of the work and make special enquiry of
the companies or individuals owning, controlling or operating any services and structures, and
determine to his own satisfaction the location and details of such services and structures. The
Contractor shall not make any claims against the Owner or Engineer for damages or additions
to the work caused or occasioned by his relying upon such information.

9.1.3 The Contractor shall, at his own cost and expense, sustain in their place and protection from
injury any and all services, structures or property in the vicinity of his work, whether over or
underground, or which appears within the excavation, and he shall assume all costs and
expenses for damages which may be occasioned by injury to any of them, He shall at all times
have sufficient quantity of timber and plank, chains, etc. on the site and shall use the same as
required for sheathing or sheet piling and bracing he sides, roofs and ends of excavations and
for sustaining or supporting any and all structures that are endangered.

9.1.4 If damage of any structure, utility or improvement occurs, even though special precautions
have been employed, the Contractor shall be entirely responsible for such damage and all such
damage shall be satisfactorily rectified at the Contractor’s expense.

9.1.5 Should the location or position of any service, utility or other underground structure be such
as, in the opinion of the Engineer, to require its removal, realignment or change, or if the
locations be such that they intersect a pipe line structure, the work of removal, realignment or
change only shall be without cost to the Contractor, but such structure shall be stripped or
uncovered, and supported or sustained, by the Contractor, at his own cost and expense, before
such removal or before and after such realignment or change, as constituting part of the
Contract. The Contractor shall not become entitled to claim any damage or extra
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compensation from or on account of the presence of such structure or on account of any delay
due to removal or rearrangement of the same, but the Contractor shall be entitled to such an
extension of the time for completion of the Contract as the Engineer shall decide is equivalent
to the time that the work has been delayed by any delay in the removal, realignment or change
of any such obstructions.”

7. PART 12 - INDEMNIFICATION, WAIVER OF CLAIMS AND WARRANTY

GC12.1 INDEMNIFICATION

Clause 12.1.2.2 delete “but in no event shall the sum be greater than $20,000,000.”

GC123 WARRANTY

Page 30, Clause 12.3.4, add the following to end of paragraph:

“All work of repair or replacement carried out during the Warranty Period shall be maintained for a
period of one (1) year from the date of the Consultant’s acceptance of the work of repair or
replacement notwithstanding that the Warranty Period expires before the expiration of the said year.
This clause shall not apply to normal operation maintenance, which shall be carried out by the
Owner.”

6. SECTION 01 10 00 GENERAL REQUIREMENTS

Subsection 2 — Summary of Work

Delete item 2.1 and replace with the following:
“The project takes place at Bedford & Forsyth Education Centre, Bedford, Nova Scotia. The work
generally includes, but is by no means limited to, the following:
e Removal and disposal of existing road base (asphalt and gravels);
Supply, placement and installation of new road gravels and asphalt;
Grading and drainage improvements;
Pavement paint markings;
Relocation and/or removal of miscellaneous site equipment and/or features;
Curb installation;
Sidewalk removal and construction;
Traffic control (if required);
Coordination with Owner, Consultant and third parties;
Restoration of all disturbed surfaces to pre-construction conditions;
Independent third party testing;
Sedimentation and erosion control measures;

Supply all labour, materials and equipment to complete work as specified and shown on the contract
documents.

All work is to be completed in accordance with the codes and standards listed in the specification.
Where there is a conflict between two or more codes, standards, specifications or guidelines, the more
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stringent shall apply.”

Subsection 3 — Scheduling and Coordination

Delete 3.3.

Add the following:
“5 The contractor shall hand deliver a notification approved by the Owner to nearby residents at
least seven (7) days prior to the start of construction.

6 The owner’s premium cost of overtime inspection beyond forty-five (45) hours per week and
on Saturdays, Sundays and Statutory Holidays shall be deducted from payments due to the
contractor. The premium cost of overtime inspections shall be $110 per hour plus expenses
and applicable taxes.

T Work shall not commence before 7:00 am and shall not extend beyond 7:00 pm without prior
approval of the Owner.”

Subsection 4 — Setting out the Work

Delete item 4.2 and replace with the following:
“Give Consultant minimum two (2) business days’ notice of date when control points are required.”

Subsection 5 — Existing Site Conditions

Add the following:
“3 Locations of existing buried utilities as indicated on the drawings are approximate only.
Contractor is responsible to confirm actual location of utilities prior to construction.

4 The contractor shall carry out excavations and other investigations to determine the exact
location and condition of existing utilities and shall ensure that any adjustments required to
the new work are identified to the Engineer prior to construction.”

Subsection 9 — Quality Control

Add the following:

“8 The quality of workmanship and materials shall be in accordance with the contract and the
work shall present a neat and attractive appearance when finished. Should the work and/or
materials prove to be defective in any respect the Contractor shall remove and make good all
defective work and/or materials, and shall bear the expense of making good defective work
and/or materials.”

Subsection 10 — Temporary Site Facilities

Delete in its entirety, replace with that found in the contract documents.
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Subsection 11 — Delivery of Materials and Use of the Site

Replace 11.1 with the following:
“1 Confine equipment, products and operations to within the boundaries of roads, specified
property or right-of-way of the Owner, or site limits indicated by the Owner.”

Add the following:
“3 The Owner will require regular and routine access to various areas of the site. The Contractor

shall relocate their personnel, equipment and/or materials to accommodate the Owner’s
access.

4 Field locate storage areas, site trailers, equipment storage with Owner prior to the start of
construction.”

7. SECTION 01 22 00 MEASUREMENT AND PAYMENT

Delete in its entirety, replace with that found in the contract documents.

END OF SECTION
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Part 1 General
1.1 RELATED SECTIONS
1.2 ADMINISTRATIVE
Submit to Engineer one (1) electronic (PDF) copy of submittals listed for review. Submit
promptly and in orderly sequence to not cause delay in Work. Failure to submit in ample time
(as determined by the Engineer) is not considered sufficient reason for extension of Contract
Time and no claim for extension by reason of such default will be allowed.
Do not proceed with Work affected by submittal until review is complete.
Present shop drawings, product data, samples and mock-ups in SI Metric units.
Where items or information is not produced in SI Metric units converted values are
acceptable. Review submittals prior to submission to Engineer. This review represents that
necessary requirements have been determined and verified, or will be, and that each submittal
has been checked and co-ordinated with requirements of Work and Contract Documents.
Submittals not stamped, signed, dated and identified as to specific project will be returned
without being examined and considered rejected.
Notify Engineer, in writing at time of submission, identifying deviations from requirements of
Contract Documents stating reasons for deviations.
Verify field measurements and affected adjacent work are co-ordinated.
Contractor's responsibility for errors and omissions in submission is not relieved by Engineer's
review of submittals.
Contractor's responsibility for deviations in submission from requirements of Contract
Documents is not relieved by Engineer review.
Keep one reviewed copy of each submission on-site.
1.3 SHOP DRAWINGS AND PRODUCT DATA

Refer to CCDC 2 GC 3.11.

Without limiting that called for in other sections of the contract documents, at a minimum
submit for review:

Pre-cast structures.

Concrete.

Asphalt.

Granular Materials.

That normally required by best practices or as requested by the Engineer.
Third-party testing results.

o wiN R
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3 The term "shop drawings" means drawings, diagrams, illustrations, schedules, performance

.10

charts, brochures and other data which are to be provided by Contractor to illustrate details of
a portion of Work.

Submit shop drawings bearing stamp and signature of qualified professional engineer
registered or licensed in Nova Scotia where required.

Indicate materials, methods of construction and attachment or anchorage, erection diagrams,
connections, explanatory notes and other information necessary for completion of Work.
Where articles or equipment attach or connect to other articles or equipment, indicate that
such items have been co-ordinated, regardless of Section under which adjacent items will be
supplied and installed. Indicate cross references to design drawings and specifications.

Allow 5 business days for Engineer's review of each submission.

Adjustments made on shop drawings by Engineer are not intended to change Contract Price.
If adjustments affect value of Work, state such in writing to Engineer prior to proceeding with
Work.

Make changes in shop drawings as Engineer may require. When resubmitting, notify Engineer
in writing of revisions other than those requested.

Accompany submissions with transmittal letter containing:

Date.

Project title and number.

Contractor's name and address.

Identification and quantity of each shop drawing, product data and sample.
Other pertinent data.

U w NP

Submissions include:

a1 Date and revision dates.
Project title and number.
3 Name and address of:
a1 Subcontractor.
2 Supplier.
3 Manufacturer.

4 Contractor's stamp, signed by Contractor's authorized representative certifying
approval of submissions, verification of field measurements and compliance with
Contract Documents.

5 Details of appropriate portions of Work as applicable:
A Fabrication.
2 Layout, showing dimensions, including identified field dimensions, and
clearances.

3 Setting or erection details.
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A1

12

13

14

15

.16

A7

18

19

Capacities.

Performance characteristics.
Standards.

Operating weight.

Wiring diagrams.

Single line and schematic diagrams.
.10 Relationship to adjacent work.

© o N o U

After Engineer’s review, distribute copies.

Submit one (1) electronic copy of shop drawings for each requirement requested in
specification Sections and as Engineer may reasonably request.

Submit one (1) electronic of test reports for requirements requested in specification Sections
and as requested by Engineer.

a1 Report signed by authorized official of testing laboratory that material, product or
system identical to material, product or system to be provided has been tested in
accord with specified requirements.

2 Testing must have been within three years of date of contract award for project.

Submit one (1) electronic of certificates for requirements requested in specification Sections
and as requested by Engineer.

a1 Statements printed on manufacturer's letterhead and signed by responsible officials of
manufacturer of product, system or material attesting that product, system or material
meets specification requirements.

2 Certificates must be dated after award of project contract complete with project
name.

Submit three (3) paper copies and one electronic copy of manufacturer’s instructions for
requirements requested in specification Sections and as requested by Engineer.

1 Pre-printed material describing installation of product, system or material, including
special notices and Material Safety Data Sheets concerning impedances, hazards and
safety precautions.

Submit three (3) paper copies and one electronic of Manufacturer's Field Reports for
requirements requested in specification Sections and as requested by Engineer.

1 Documentation of the testing and verification actions taken by manufacturer's
representative to confirm compliance with manufacturer's standards or instructions.

Submit 3 paper copies and one electronic of Operation and Maintenance Data for
requirements requested in specification Sections and as requested by Engineer.

Delete information not applicable to project.

Supplement standard information to provide details applicable to project.
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.20 If upon review by Engineer, no errors or omissions are discovered or if only minor corrections

14

Part 2

2.1

Part 3

3.1

are made, copies will be returned and fabrication and installation of Work may proceed. If
shop drawings are rejected, noted copy will be returned and resubmission of corrected shop
drawings, through same procedure indicated above, must be performed before fabrication and
installation of Work may proceed.

CERTIFICATES AND TRANSCRIPTS
Immediately after award of Contract, submit Workers' Compensation Board status.

Submit transcription of insurance immediately after award of Contract.

Products

NOT USED
Not Used.

Execution

NOT USED
Not Used.

END OF SECTION
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Part 1 General

1.1 CONSTRUCTION SAFETY MEASURES

1 Safety is the Contractor's responsibility. The Contractor will be the "Constructor" as defined
in the Occupational Health and Safety Act.

2 Observe and enforce construction safety measures of National Building Code, latest edition,
Part 8, Provincial Government, Workplace Safety & Insurance Board, municipal statutes,
WHMIS and local authorities.

3 Before any work at the site is started, the Contractor shall have prepared a Health and Safety
Plan and Manual for project specific health and safety precautions and programs, safety of
property on site, and for protection of persons adjacent to site and environment to the extent
that they may be affected by conduct of Work. The plan shall be complete with respect to
procedures and actions that the Contractor needs to follow in order for the Contractor and all
others to comply with all applicable laws and regulations.

4 Contractor to comply with and enforce compliance by employees with safety requirements of
Contract Documents, applicable federal, provincial, territorial, and local statutes, regulations,
and ordinances, and with site-specific Health and Safety Plan and Manual and all other
specific Owner’s requirements.

.5 The Contractor shall designate a qualified and experienced safety representative at the site.
1.2 SUBMITTALS

1 Make submittals in accordance with Section 01 33 00 - Submittal Procedures.

2 Submit site-specific Health and Safety Plan and Manual to Owner: Within seven days after

date of Notice to Proceed and prior to commencement of Work. Health and Safety Plan and
Manual must include:

1 Results of site specific safety hazard assessment.
Results of safety and health risk or hazard analysis for site tasks and operation found
in work plan.

3 Submit copies of Contractor's authorized representative's work site health and safety

inspection reports to Owner and authority having jurisdiction, weekly.

A4 Submit copies of reports or directions issued by Provincial health and safety
inspectors.
5 Submit copies of incident and accident reports.

.6 Contractor to maintain up-to-date WHMIS MSDS - Material Safety Data Sheets on
site in an area accessible to working staff, the Engineer, and the Owner.
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T Owner’s Engineer will review Contractor's site-specific Health and Safety Plan and

13

14

15

1.6

1.7

Manual and provide comments to Contractor within ten business days of receipt.
Revise plan as appropriate and resubmit plan to Owner’s Engineer for acceptance.

.8 Owner’s Engineer review of Contractor's final Health and Safety plan should not be
construed as approval and does not reduce the Contractor's overall responsibility for
construction Health and Safety.

9 Medical Surveillance: where prescribed by legislation, regulation or safety program,
submit certification of medical surveillance for site personnel prior to commencement
of Work, and submit additional certifications for any new site personnel to Engineer.

10 On-site Contingency and Emergency Response Plan: address standard operating
procedures to be implemented during emergency situations.

FILING OF NOTICE
File Notice of Project with Provincial authorities prior to beginning of Work.

SAFETY ASSESSMENT AND MEETINGS
Perform site specific safety hazard assessment related to project.

Schedule and administer Health and Safety meeting with staff and Engineer prior to
commencement of Work.

Do Work in accordance with Regulatory Requirements.

UNFORSEEN HAZARDS

When unforeseen or peculiar safety-related factor, hazard, or condition occur during
performance of Work, follow procedures in place for Employee's Right to Refuse Work in
accordance with Acts and Regulations of Province having jurisdiction and advise Engineer
verbally and in writing.

CORRECTION OF NON-COMPLIANCE

Immediately address health and safety non-compliance issues identified by authority having
jurisdiction or by Engineer.

Provide Engineer with written report of action taken to correct non-compliance of health and
safety issues identified.

Engineer may stop Work if non-compliance of health and safety regulations is not corrected.

FIRE SAFETY REQUIREMENTS

Comply with requirements of FCC No. 301 Standard for Construction Operations, latest
edition, issued by Fire Commissioner of Canada (FC).

Section 01 35 30
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2 This standard may be viewed at Regional Engineer's office and copies may be obtained from:

A Fire Commissioner of Canada
Sir Charles Tupper Building
Riverside Drive
Ottawa, Canada, K1A 0M2

1.8 OVERLOADING

A Ensure no part of Work is subjected to a load which will endanger its safety or will cause
permanent deformation.

19 MATERIALS ON SITE

1 Comply with WHMIS requirements regarding all materials stored on site. Submit safety data
sheets to Contractor prior to shipping materials.

1.10 CONFINED SPACE ENTRY

A In a confined space in which there is likely to exist a hazardous gas, vapour, dust, fumes or
oxygen deficiency, the worker must first test and record atmosphere conditions in the
confined space, wear breathing apparatus and safety harness when entering and monitor
atmosphere at all times while working in the confined space.

2 At no time will an employee enter a confined space where a hazardous condition exists,
without first notifying the supervisor and following the adopted procedure.

3 The following procedures will apply to all confined spaces and/or areas where a potential
hazard could exist:

1 Do not enter confined space areas where the safety equipment supplied is not suitable
or available.

2 Comply with Regional Safety Specifications.

Part 2 Products

2.1 NOT USED
A Not Used.

Part 3 Execution

3.1 NOT USED
A Not Used.

END OF SECTION
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Part 1

11

1.2

13

14

15

General

FIRES

Fires and burning of rubbish on site is not permitted.
DISPOSAL OF WASTES

Do not bury rubbish and waste materials on site unless approved by Engineer.

Do not dispose of waste or volatile materials, such as mineral spirits, oil or paint thinner into
waterways, storm or sanitary sewers.

DRAINAGE

Provide temporary drainage and pumping as necessary to keep excavations and site free from
water.

Do not pump water containing suspended materials into waterways, sewer or drainage
systems.

Control disposal or runoff of water containing suspended materials or other harmful
substances with use of siltation fences, sedimentation ponds, diversion ditches, silt curtains,

sedimentation blankets, slope stabilization and the like, all in accordance with required
environmental regulations and permits.

SITE CLEARING AND PLANT PROTECTION

Protect trees and plants on site and on adjacent properties.

Minimize stripping of topsoil and vegetation.

Minimize disruption to active layer.

Restrict tree removal to areas indicated or designated by Engineer.

WORK ADJACENT TO WATERWAYS

Do not operate construction equipment in waterways.

Do not use waterway beds for borrow material.

Do not dump excavated fill, waste material or debris in to waterways.
Design and construct temporary crossings to minimize erosion to waterways.

Do not skid logs or construction materials across waterways.
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1.6 POLLUTION CONTROL

| Maintain temporary erosion and pollution control features installed under this contract.

2 Control emissions from equipment and plant to local authorities’ emission requirements.

3 Prevent sandblasting and other extraneous materials from contaminating air beyond

application area, by providing temporary enclosures.
4 Cover or wet down dry materials and rubbish to prevent blowing dust and debris. Provide

dust control for temporary roads.

END OF SECTION
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Part 1 General
1.1 SUBMITTALS

1 Submit an electronic copy of the Contractor’s Quality Assurance (QA) manual and the

Contractor’s Quality Control (QC) plan within one week of award of the contract for review.

2 Submit QA and QC plans of subcontractor trades with the Contractor’s QA and QC document
submittal.

3 Include, at a minimum, the following items as part of the QA manual:

Company name and address.

Type of service Company provides.
Corporate Policy and Objectives.
Glossary of Terms.

Organization Charts.

QA responsibilities.

Examination and Inspection Program.
Correction of non-conformities.
Calibration of inspection equipment.

© o N U WN R

.10 Records retention.

A1 Sample forms.

A2 Training documents, as applicable.
1.2 INSPECTION

A Refer to CCDC 2, GC 2.3.

2 Allow Engineer access to Work. If part of Work is in preparation at locations other than Place
of Work, allow access to such Work whenever it is in progress.

3 Give timely notice requesting inspection if Work is designated for special tests, inspections or
approvals by Engineer’s instructions, or law of Place of Work.

4 If Contractor covers or permits to be covered Work that has been designated for special tests,
inspections or approvals before such is made, uncover such Work, have inspections or tests
satisfactorily completed and make good such Work.

5 Engineer will order part of Work to be examined if Work is suspected to be not in accordance
with Contract Documents. If, upon examination such work is found not in accordance with
Contract Documents, correct such Work and pay cost of examination and correction. If such
Work is found in accordance with Contract Documents, Owner shall pay cost of examination
and replacement.
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1.3

14

15

INDEPENDENT INSPECTION AGENCIES

Independent Inspection/Testing Agencies may be engaged by Contractor for purpose of
inspecting and/or testing portions of Work. Cost of such services will be borne by Contractor.

All costs associated with Quality Control shall be considered instrumental to the work and
shall be included in the prices bid.

Provide equipment required for executing inspection and testing by appointed agencies.

Provide for the following test requirements, at a minimum:

Section 31 05 10 — Corrected Maximum Dry Density.
Section 31 23 01 — Excavation for Structures.

Section 31 23 02 — Backfill and Compaction for Structures.
Section 31 23 03 — Compaction Control and Testing.
Section 03 30 00 — Cast-in-Place Concrete.

Employment of inspection/testing agencies does not relax responsibility to perform Work in
accordance with Contract Documents.

U x w NP

If defects are revealed during inspection and/or testing, appointed agency will request
additional inspection and/or testing to ascertain full degree of defect. Correct defect and
irregularities as advised by Engineer. Pay costs for retesting and re-inspection.

ACCESS TO WORK
Allow inspection/testing agencies access to Work, off-site manufacturing and fabrication
plants.

Co-operate to provide reasonable facilities for such access.

PROCEDURES

Notify appropriate agency and Engineer in advance of requirement for tests, in order that
attendance arrangements can be made.

Provide appropriate access and equipment for the Consultant and Inspection Agencies to
inspect work.

Submit samples and/or materials required for testing, as specifically requested in
specifications. Submit with reasonable promptness and in orderly sequence to not cause
delays in Work.

Provide labour and facilities to obtain and handle samples and materials on site. Provide
sufficient space to store and cure test samples.

Section 01 45 00

July 2020
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1.6 REJECTED WORK

A Refer to CCDC, GC 2.4.

2 Remove defective Work, whether result of poor workmanship, use of defective products or
damage and whether incorporated in Work or not, which has been rejected by Engineer as
failing to conform to Contract Documents. Replace or re-execute in accordance with Contract

Documents.
3 Make good other Contractor's work damaged by such removals or replacements promptly.
4 If, in the opinion of the Consultant, it is not expedient to correct defective Work or Work not

performed in accordance with the Contract Documents, Owner may deduct from the Contract
Price the difference in values between Work performed and that called for by Contract
Documents, amount of which shall be determined by the Consultant.

1.7 REPORTS

1 Establish format for inspection and test reports in consultation with the Engineer.

2 Promptly submit one (1) copy of inspection and test reports to Engineer.

3 Provide copies to subcontractor, manufacturer, or fabricator of work being inspected or tested.
1.8 TESTS AND MIX DESIGNS

1 Furnish test results and mix designs as requested.

2 Cost of tests and mix designs beyond those called for in Contract Documents or beyond those

required by law of Place of Work will be appraised by Engineer and may be authorized as
recoverable.

1.9 MILL TESTS
a1 Submit mill test certificates as required of specification Sections or as requested by Engineer.
Part 2 Products
2.1 NOT USED
1 Not Used.
Part 3 Execution
3.1 NOT USED

A Not Used.
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END OF SECTION
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Part 1 General
1.1 SECTION INCLUDES
1 Temporary utilities.
1.2 RELATED SECTIONS
1 Section 01 52 00 — Construction Facilities.
1.3 INSTALLATION AND REMOVAL
1 Provide temporary utilities in order to execute work expeditiously.
2 Remove from site all such work after use.
1.4 DEWATERING
a1 Provide temporary drainage and pumping facilities to keep excavations and site free from

standing water.

15 WATER SUPPLY
1 Provide continuous supply of potable water for construction use.
2 Arrange for connection with appropriate utility company and pay all costs for installation,

maintenance and removal.

3 Pay for utility charges at prevailing rates.
1.6 TEMPORARY POWER AND LIGHT
a1 Provide and pay for temporary power during construction for temporary lighting and

operating of power tools.

2 Arrange for connection with appropriate utility company. Pay all costs for installation,
maintenance and removal.

3 Provide and maintain temporary lighting throughout project.

1.7 TEMPORARY COMMUNICATION FACILITIES

1 Provide and pay for temporary telephone, fax and data lines necessary for own use.

18 FIRE PROTECTION

1 Provide and maintain temporary fire protection equipment during performance of Work
required by insurance companies having jurisdiction and governing codes, regulations and
bylaws.
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TEMPORARY UTILITIES

Section 01 50 00
Page 2 of 2
July 2020

Part 2 Products

2.1 NOT USED
A Not Used.

Part 3 Execution

3.1 NOT USED
A Not Used.

END OF SECTION
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Part 1

11

1.2

1.3

14

15

1.6

General

SECTION INCLUDES

Construction aids.
Office and sheds.
Parking.

Project identification.

RELATED SECTIONS
Section 01 51 00 - Temporary Utilities.

REFERENCES
Canadian Construction Documents Committee (CCDC)

A CCDC 2 -, Stipulated Price Contract.

Canadian General Standards Board (CGSB)

A CGSB 1-GP-189M-84, Primer, Alkyd, Wood, Exterior.
2 CGSB 1.59-97, Alkyd Exterior Gloss Enamel.

Canadian Standards Association (CSA International)

A CAN3-A23.1-/A23.2-, Concrete Materials and Methods for Concrete
Construction/Method of Test for Concrete.

2 CSA-0121-, Douglas Fir Plywood.

3 CAN/CSA-Z321, Signs and Symbols for the Occupational Environment.

All references to latest edition.

INSTALLATION AND REMOVAL

Provide construction facilities in order to execute work expeditiously.

Remove from site all such work after use.

SCAFFOLDING

Provide and maintain scaffolding, ramps, ladders, swing staging, platforms, temporary stairs

and any other equipment required to safely access and complete the work.

HOISTING

Provide, operate and maintain hoists and cranes required for moving of workers, materials and

equipment. Make financial arrangements with Subcontractors for use thereof.
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2 Hoists and cranes shall be operated by qualified operator.
1.7 SITE STORAGE/LOADING
1 Confine work and operations of employees by Contract Documents. Do not unreasonably
encumber premises with products.
2 Do not load or permit to load any part of Work with a weight or force that will endanger the
Work.
1.8 CONSTRUCTION PARKING
a1 Parking will be permitted on-site provided it does not disrupt performance of Work or
Municipal operations.
2 Provide and maintain adequate access to project site.
3 Build and maintain temporary roads where indicated and provide snow removal during period
of Work.
4 If authorized to use existing roads for access to project site, maintain such roads for duration
of Contract and make good damage resulting from Contractors' use of roads.
19 SECURITY
a1 Provide site security measures as required to protect the facility, and as agreed by the Owner.
2 The existing production wellfield and storage tank area needs to remain a secure facility at all
times throughout construction. Provide necessary security to ensure the safety of the existing
infrastructure.
1.10 EQUIPMENT, TOOL AND MATERIALS STORAGE
1 Provide and maintain, in a clean and orderly condition, lockable weatherproof sheds for
storage of tools, equipment and materials.
2 Locate materials not required to be stored in weatherproof sheds on-site in a manner to cause
least interference with work activities.
111 SANITARY FACILITIES
1 Provide dedicated sanitary facilities for work force in accordance with governing regulations
and ordinances.
2 Post notices and take such precautions as required by local health authorities. Keep area and

premises in sanitary condition.
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1.12 CONSTRUCTION SIGNAGE

| Review any proposed signage with the Owner in advance or erecting any signage.

2 No other signs or advertisements, other than warning signs, are permitted on-site.

3 Signs and notices for safety and instruction shall be in both official languages Graphic

symbols shall conform to CAN3-Z2321.
4 Maintain approved signs and notices in good condition for duration of project, and dispose of

off-site on completion of project or earlier if directed by Engineer.

Part 2 Products

2.1 NOT USED
A Not Used.

Part 3 Execution

3.1 NOT USED
A Not Used.

END OF SECTION



HALIFAX

FILENAME: C:\PROJECTWISE\WORKING DIRECTORY\PROJECTS 2020\50TLR\DMS35868\1-203072-02—-SITE-CON—EXIST.DWG PLOTTED BY: RONDEAU, TAMMY

PLOT DATE: 2020—-07-07 @ 11:40:16 AM PLOT SCALE: 1:25.4 PLOT STYLE: DILLON—STANDARD.CTB

/7 N\ LEGEND:
/ \,
4 N\ m CATCHBASIN
/ - ASPHALT WALKWAY N\,
7 __—— TREES/SHRUBS \_ N ° MANHOLE
// TREES —\ '\\ — SIGN
// s A 58, \\ Q UTILITY POLE
// CONCRETE STAIRS \\ pos FIRE HYDRANT
, \ o FLAGPOLE
/ N,
/. \\ ~N TREELINE
/ .
/ 53 48 \\ —_——— PROPERTY LINE (APPROX.)
Y, . .
. \\ X 64.14 EXISTING GRADE
7 GAZEBO N
// 53.4 — X 5374 N
. X 53.44 A\
/ 3.32— \ .
53.02__ — — X53.21 N
/./ 53.10 5312 ST X53.45 \.
: AN
/ X 53.40 \ N
/ \ \ N
53.32 53.05% 53. X 53.19
4 TOP OF 53.07 \ N,
/ GRASS SLOPE 53.20 X 53.09 X 53.07 \ \
Py X 52.92 X 53.18 N\
: : \
/ 532 X 53.00 52.96 \ AN
7/ X 53.12 \_ X 5305  \ N
CONCRETE \
// STAIRS 53.24 GRAVEL AREA N \,\
// X 53.08 \_x 52.98 X 52.86 X 52.92 \\ \.\
ya - 53.25 ASPHALT X 52.91 g
e PARKING LOT X 52.82 X 52.93  / 7
7 X p3.08 \ 52.76 o 7
7 CONCRETE '\ °*%9 5748 ' X 53.01 X 52.93 / P
7 LANDING L BROKEN K28 N
d 53.87  GRAS328 CONCRETE/ASPHALT X 52.68 p 7
7 X 53.07 SIDEWALIS o9 5260 . x5283 %
/ 75452 y //
y X 52.91 X 52.70 - .
. N X 52.82
/ | X 52.85 /52.83 //
7 X 52.99 N / ya
/ X 52.68 N / /
g N .
7 5011 - X52.72 X 9274 /
/ [ 52.27 N Ve
/ 5.22 X 52.97 CURBED 52.08 v ,
, GRASSED X 52.05 7
/ ASPHALT AREA % 52.00 //
SIDEWALK X 52.80 X 5216 51,79 .
TREES—\ X||51.60 //
FIRE HYDRANT % 52.00 ASPHALT — | //
X 52.35 CURB ya
X 52.54 R
X 51.38 X488 //
w5195  MANHOLE (TYP.)—\ . s
BEDFORD AND FORSYTH X 51.46 ® 50.90 .
- EDUCATIONAL CENTRES N\ \TREES
- 426 ROCKY LAKE DRIVE X 50.70 \
: PID 40111767 N\ : X 52.07 SERVICE IMP—~ 50,36 N30 N _\
HALIFAX REGIONAL MUNICIPALITY \
X 51.60 )
\\
\_ '\
) \
GRASS . . .
_\ X 51.89 S, \
* ASPHALT
\
CURB
CONCRETE
STAIRS ASPHALT
CURB
/" ASPHALT )
SIDEWALK \\ 47.97*/-80
50.45 PROPAN
SR NG TANK
1..34
50.94 /513 ASPHALT
© / CURB
ASPHALT ,
BASKETBALL NET _\ 7
/
50.27 X 49.95 015 R4
= 50. / ROCK (TYP.)
e 7/
CATCHBASIN Ay o // PLANTER BOX
(TYP.) \l 49.99 / ya
- 50.22 7 p
g / C
-0
50.10 W 49.81 B 7
B / A
50.10 /
‘ ‘ / d
GARBAGE BINS &=\ @ g /
4988 ./
200! 7 CONCRETE
/ &«
. &
\_ / CURB QQS
SPORTS FIELD ./ *3,
_\ / \CK\Y
/
. &
/ / &
/
/—TREES /°
/
/
/
DESIGN REVIEWED BY
. f RTW KRM BEDFORD AND FORSYTH EDUCATION CENTRE 2020 PAVING PROJECTNO:
Conditions of Use 426 ROCKY LAKE DRIVE, BEDFORD, NS 20-3072
. . . . . . DRAWN CHECKED BY
Verify elevations and/or dimensions on drawing prior to use.
Report any discrepancies to Dillon Consulting Limited. Halifax TLR STK SHEETNO,

DATE

Regional Centre for Education 2020
DI LLON 2 | ISSUED FOR TENDER 08/07/20 STK — - EXlSTI NG COND|T|ONS 1

CONSULITING 1 | ISSUED FOR REVIEW 25/06/20 STK 1:300

No. ISSUED FOR DATE BY

Do not scale dimensions from drawing.

Do not modify drawing, re-use it, or use it for purposes other
than those intended at the time of its preparation without prior
written permission from Dillon Consulting Limited.




LEGEND:

HALIFAX

E\WORKING DIRECTORY\PROJECTS 2020\50TLR\DMS35868\2—203072—-02—-SITE-CON—PROPOSED.DWG PLOTTED BY: RONDEAU, TAMMY

PROJECTWIS

X

PLOT DATE: 2020-07-07 @ 12:30:39 PM_PLOT SCALE: 1:25.4 PLOT STYLE: DILLON—STANDARD.CTB

FILENAME: C

_ REMOVE ASPHALT WALKWAY (INCLUDING BASE n CATCHBASIN
_— TREES/SHRUBS — GRAVELS) AND REPLACE WITH 100mm { \ ° MANHOLE
’ CONCRETE SIDEWALK (SEE DETAIL, SHEET 3).
CONTRACTOR TO REMOVE MINIMUM OF 1m N - . - SIGN
13.22 ~ OF EXISTING SHRUBBERY OFF OF WALKWAY. U e ) \ o UTILITY POLE
‘ 7 REINSTATE WITH 150mm TOPSOIL AND SOD — TREES —
. =F* ] PHASE C N A FLAG POLE
Y N — CONCRETE STAIRS g | —~—~—~  TREELINE
g _— REMOVE ASPHALT WALKWAY (INCLUDING —'—— PROPERTY LINE (APPROX.)
: "\ BASE GRAVELS) AND REPLACE WITH. ./ W[ESTE FINISHED GRADE
= s 100mm CONCRETE SIDEWALK. WIDTH TO BLEND TO EXISTING GRADE N :
— REMOVE BROKEN CONCRETE/ASPHALT ’
) = (INCLUDING BASE GRAVELS) AND @ PROPOSED CONCRETE
= g REPLACE WITH CONCRETE SIDEWALK . — = = = PHASE A
(\,\,/ E (SEE DETAIL, SHEET 3) (7) REMOVE AND DISPOSE OF ¢ APPROX. AREA ASPHALT = 2,538m?
EXISTING GRAVELS. REPLACE * APPROX. AREA CONCRETE =380m’
o ———— II " WITH GRAVEL AND ASPHALT. — == — PHASE B
531 : | (SEE DETAL, SHEET 3) ¢ APPROX. AREA ASPHALT = 472m?
| ‘ . \ | \‘—“ \ IEEEEEEY M
| SR APPROX. AREA CONCRETE = 54m?
\\\\\ “‘ \\ So
) ‘rr 150mm PHASE B \‘ N TN
= 2 CONCRETE 9 Y «
= - /X[B312] CURB /
= 53.00 ﬁ |
) = ASPHALT 1 |
y = PARKING LOT\ /
i ¢ E PHASE A %%
¢ B / O : A
. { A\ 3 B 3
v QA 52.60] Xf— B J
N J = < o
) = INSTALL PEDESTRIAN X [52.90 \ ‘|\_
) g RAMP C/W TWSI. 250 X[52.7013 BERTS
/ (SEE DETAIL, SHEET 4) I GRADE / g
) = =5 R=10.0 [V | REMOVE ASPHALT CURB (INCLUDING BASE
) g o “Iocg GRAVELS) REPLACE WITH 150mm
N S - DO NOT he CONCRETE CURB (SEE DETAIL, SHEET 3) AN
e DISTURB U e
\_TRELS - H FLAG POLE [51-60 : , ) — TREES .
N\ I | ) A
1 I | ———— REMOVE AND REPLACE ISLAND
L EN%EN%T(D%EJ?RB I 7 C/W 150mm CURB, NEW
= 150mm CONCRETE CURB —¥{ PO L » GRAVEL, TOPSOIL AND SOD
) = (SEE DETAIL, SHEET 3) ‘ R | 7
> E NEW CROSS WALK | MP o 1
s (SEE DETALL, \!
j‘ = BEDFORD AND FORSYTH AN / ‘»
! — EDUCATIONAL CENTRES , S -
’ 426 ROCKY LAKE DRIVE @ K (YR ) ;
— PID 40111767 \ ) / \
» — HALIFAX REGIONAL MUNICIPALITY ‘ \ < N N ; ,
~— \ ¢ MANHOLE \ ‘ REMOVE AND REPLACE EXISTING
— GRASS — e N TP \O [49.04] \ GRAVELS AND ASPHALT.
\ ACCESSIBILITY PARKING SIGN —/~ N VAN /" (SEE DETAL, SHEET 3) g
S \ < (SEE DETAIL, SHEET 4) : 7 .
— R= : \
~— ‘ REMOVE ASPHALT CURB
~—_ INSTALL PEDESTRIAN ; 7\ (INCLUDING BASE GRAVELS)
“‘,,,,,,,,""// \\ \‘<<;\’;’:': . RAMP C/W TWSI BI;END 10~ 1 . REPLACE WITH 150mm, CONCRETE
O — (SEE DETAIL, SHEET 4) JEXISTIN - CURB (SEE DETAIL, SHEET 3)
v | \’ | INSTALL' PEDESTRIAN . /
/[ RAMP!C/W TWSI
4 iivoire /| (SEE DETAIL, SHEET 4
~/ . e/ | R ) Y0 4 POINT TABLE
-/ S B DO NOT DISTURE S NORTHING | EASTING
PN AN g B R REMOVE ASPHALT No. [ ™ (m) )
NN \= ASPHALT | g o SIDEWALK (INCLUDING S
~ - N e BASE GRAVELS) AND —PLANTER BOX /// 1 14954426.27 | 449002.18
/ // BASKETBALL NET— \\ N\ - U REPLACE WITH)\ \\ ‘;} | AND SIGN ) y
P f: "~ CONCRETE SIDEWALK 4 2 | 4954429.26 | 449048.83
~ L SAWCUT EXISTING ASPHALT (SEE DETAIL, SHEET 3) “ 7
ﬁ AND INSTALL KEYWAY WITH ’ | REMOVE CONCRETE CURB 3 | 4954410.10 | 449050.06
e NEW ASPRACD \ 4 (INCLUDING BASE GRAVELS) 4 |4954408.55 | 449025.80
/ \\\ :}T\Tp‘fﬁEﬁ‘Nﬁ\ /F,,/ SN, ‘\ . REPLACE WITH 1 //Sﬂmm // . .
- “u U REMOVE ASPHALT CURB g CONCRETE' CURS 5 |4954384.76 | 449025.87
L g (INCLUDING BASE PR (SEE DETALL, "SHEET 3) 6 |4954374.54 | 449029.61
S o . GRAVELS) REPLACE WITH N R=15.0 : '
7 15&221 D%?;'ERESEESTU%? RS ////// ’ 7 | 4954329.07 | 449073.32
J /// \// CONTR ACTOR TO , \ \ ‘ ;,/ @ // / // (0 // /
CLEAN/REPAIR ANY DAMAGES C /// Vs 8 | 4954320.19 | 449064.82
TO EXISTING ASPHALT AS A f o oy Y
2.36], /4 2 10 | 4954370.80 | 449010.78
/ /
N - - \ O /i BLEND TO 11 | 4954368.28 | 449008.71
. ) L — ) R=10- \ /
N\—SPORTS FIELD Y REMR%\QELA%%NSVI?%T% ggrﬁ?n \ R \1\0‘321/‘ // EXISTING/ // 12 | 4954369.95| 449002.10
CONCRETE CURB | =1 SAWCUT EXISTING ASPHALT
P “ "J Lo WA BLEND TO / WITH NEW ASPHALT 14 | 4954387.73 | 448980.87
S : Y e EXISTNG (SEE DETAIL, SHEET 3)
! B / Y % 15 | 4954402.11 | 448980.16
- R v BEDFORD AND FORSYTH EDUCATION CENTRE 2020 PAVING
Conditions of Use / 426 ROCKY LAKE DRIVE, BEDFORD, NS 20-3072
DRAWN CHECKED BY

Verify elevations and/or dimensions on drawing prior to use.
Report any discrepancies to Dillon Consulting Limited.

Halifax TR STK SHEET NO.

DATE

Do not scale dimensions from drawing. R . .
egional Centre for Education 2020
Do not modify drawing, re-use it, or use it for purposes other g D I L LON oLy P R O P OS E D PAV' NG P LAN
than those intended at the time of its preparation without prior 2 ISSUED FOR TENDER 08/07/20 STK p—r
written permission from Dillon Consulting Limited. CONSULITING 1 | ISSUED FOR REVIEW 25/06/20 STK 1:300
No. ISSUED FOR DATE BY




HALIFAX

300 MIN. MILL
& OVERLAY

-38mm OF TYPE C—HF ASPHALT
—-50mm OF B-HF ASPHALT
-150mm OF TYPE 1 GRAVEL COMPACTED

CONTROL
JOINTS (TYP.)

/— EXPANSION JOINTS (TYP.)

NOTES

-—
.

CONCRETE STRENGTH SHALL BE 30MPA MIN. AT 28 DAYS WITH 6 +/— 1% PURPOSELY ENTRAINED AR
AND A SLUMP OF 80 +/- 20mm. THIRD PARTY CONCRETE TEST RESULTS TO BE PAID FOR BY
CONTRACTOR AND SUBMITTED TO CONSULTANT FOR APPROVAL PRIOR TO PAYMENT. TESTING TO BE TO
CCIL STANDARDS.

1:23:03 PM PLOT SCALE: 1:25.4 PLOT STYLE: DILLON—STANDARD.CTB

FILENAME: C:\PROJECTWISE;WORKING DIRECTORY\PROJECTS ZOZOBSOTLR\DMSSSBGS\Z'»—203072—02—SI'I'E—CON—DETAILS.DWG PLOTTED BY: RONDEAU, TAMMY

PLOT DATE: 2020-—07-07

TYPE C ASPHALT TO 100% STANDARD PROCTOR v v o o N
EXISTING ASPHALT ' ~150mm OF TYPE 2 GRAVEL COMPACTED Lo L | CRASSED AREA oLt 2. WORK AROUND TREES/SHRUBS SHALL BE IN ACCORDANCE WITH OWNER'S POLICY AND PROCEDURES.
TACK TO 100% STANDARD PROCTOR L 5 e . RN AN CONTRACTOR IS RESPONSIBLE FOR REPLACING/RECTIFYING ANY DAMAGED PLANTS AND/OR LANDSCAPED
/ COAT —THIRD PARTY TEST RESULTS REQUIRED AREAS TO OWNER'S SATISFACTION.
| 3. CONTRACTOR IS RESPONSIBLE FOR REPAIRING AND MAINTAINING REINSTATED AREAS IN ACCORDANCE
3 % 10M SMOOTH WITH STANDARD SPECIFICATIONS FOR MUNICIPAL SERVICES (NSRB), LATEST EDITION. UNLESS STATED
—— EXCAVATE AND STEEL BARS OTHERWISE DISTURBED AREAS TO BE REINSTATED WITH TOPSOIL AND SOD.
ST TOBE [ ASPHALT AND @ e e v (EVENLY SPACED) 4. ANY EXCESS MATERIALS SHALL BE DISPOSED OFF SITE AT AN APPROVED FACILITY AT CONTRACTOR'S
“ saweuT FELSOBITI GRAVELS = v EXPENSE.
L N Cecoceoce~e AS REQUIRED >
S o >%%§é@%@%ﬂ%( 5. CONTRACTOR TO BLEND NEW CURB AND SIDEWALK TO EXISTING GRADES AT CURB RAMPS AND
LU e e OGO A C IS I INTERSECTIONS WITH EXISTING SITE FEATURES.
ggggsgggnm\%wmmw 6. FINAL GRADES TO BE CONFIRMED IN FIELD WITH ENGINEER PRIOR TO ASPHALT PLACEMENT.
333‘££’.§”%’E§%.w \ 7. SPOT ELEVATIONS SHOWN INDICATE TOP OF FINISHED ASPHALT OR CONCRETE.
4 8. GRADUALLY SLOPE FINISHED ASPHALT AREA TO CATCHBASIN AND BLEND TO PROVIDE POSITIVE DRAINAGE.
ASPHALT REPLACEMENT DETAIL \ \ 9. RESTORE DISTURBED GRASS AREAS WITH 150mm TOPSOIL AND SOD. EXISTING GRADES TO BE
N.T.S. 1500 CONCRETE CURB NON-EXTRUDING ASPHALT MAINTAINED TO PROVIDE POSITIVE DRAINAGE.
IMPREGNATED FIBREBOARD
10. ALL TRAFFIC PAINT TO BE IN ACCORDANCE WITH CGSB 1—-GP—74M, ALKYD TRAFFIC PAINT, COLOUR:
SIDEWALK PLAN CGSB YELLOW. ALL LINE PAINTING TO GCSB AND TAC STANDARDS.
N.T.S. 11. ALL WORK TO BE DONE IN ACCORDANCE WITH THE STANDARD SPECIFICATIONS FOR MUNICIPAL SERVICES,
LATEST EDITION.
12. VEGETATIVE SOIL: TYPE 'B' TOPSOIL ACCORDING TO NOVA SCOTIA MUNICIPAL SERVICES SPECIFICATIONS.
BLEND TO EXISTING
GRADE FOR POSITIVE 13. GRANULAR MATERIAL: THIRD PART LABORATORY GRADATION AND STANDARD PROCTOR TEST RESULTS TO
DRAINAGE. BE PAID FOR BY CONTRACTOR AND SUBMITTED TO CONSULTANT FOR APPROVAL PRIOR TO PLACEMENT
OF ANY GRANULAR MATERIAL. THIRD PARTY COMPACTION TEST RESULTS TO BE PAID FOR BY
CONTRACTOR AND SUBMITTED TO CONSULTANT FOR APPROVAL PRIOR TO PAYMENT. GRAVEL TO BE
{Sormms TOP N COMPACTED TO 100% OF STANDARD PROCTOR DRY DENSITY. MINIMUM 1 TEST PER 400m?
SOIL AND SOD SAW CUT FINISH 14. ASPHALT: ASPHALT MIX DESIGN TO BE SUBMITTED TO CONSULTANT FOR SHOP DRAWING APPROVAL.
THIRD PARTY COMPACTION TEST RESULTS TO BE PAID FOR BY CONTRACTOR AND SUBMITTED TO
ASPHALT CONSULTANT FOR APPROVAL. ASPHALT TO BE COMPACTED TO 100% STANDARD LAB DENSITY. MINIMUM
_\ 3 # VI ER ool rve ram i s e bow X 1 TEST PER 400m’.
T A TN S SR S
3 P e sl L T e M gl Ll 15. ANY LARGE BOULDERS OR ROCKS (>100mm) ENCOUNTERED DURING THE REPAVING PROCESS SHALL BE
¥ REMOVED AND DISPOSED OF.
g - /B CONTROL JOINT 16. THE CONTRACTOR SHALL PREPARE A PROJECT SPECIFIC HEALTH AND SAFETY PLAN (INCLUDING
a0 \_J o COVID-19 REQUIREMENTS) AND SUBMIT FOR REVIEW PRIOR TO COMMENCING WORK.
o ° 17. CONTROL JOINTS SHALL BE SAW CUT 1/4 OF THE DEPTH OF THE FRESH CONCRETE, AND SPACED AS
Z T FINISH WITH EDGER 6R ABOVE. CURB JOINTS SHALL BE SPACED EVERY 4.5m.
- i FIBREBOARD ] 18. EXPANSION JOINTS FILLER SHALL BE NON—EXTRUDING ASPHALT IMPREGNATED FIBREBOARD. EXPANSION
PROPOSED TYPE 1 GRAVEL . | %3 JOINT BARS ARE TO BE GREASED ON ONE SIDE OF THE JOINT.
COMPACTED TO 100% I P S =
STANDARD PROCTOR. THIRD o %4 Lo [ remidrizdveelessesipeny 0. 0 b o 19. EXPANSION JOINTS TO BE SPACED EVERY 50m AND/OR WHERE THE PLACING OF CONCRETE MUST BE
PARTY COMPACTION TEST D R e | 3 LS STOPPED FOR A PERIOD IN EXCESS OF ONE HOUR.
RESULTS TO BE PAID FOR BY -
CONTRACTOR AND SUBMITTED 15 20. SIDEWALK SURFACE SHALL BE STRUCK—OFF WITH A STRIKE BOARD AND FLOATED. THE FINISHED
TO CONSULTANT FOR APPROVAL SURFACE SHALL BE LIGHTLY BRUSHED WITH A BROOM TRANSVERSELY TO PRODUCE A TEXTURED,
450
NON—SLIP SURFACE.
250 21. FIELD LOCATE EXACT LOCATION OF SIDEWALK AND OTHER INFRASTRUCTURE WITH OWNER PRIOR TO
/2 EXPANSION JOINT CONSTRUCTION.
U 1:10
TYPICAL CONCRETE CURB DETAIL
N.T.S.
VARIES
NON—-EXTRUDING ASPHALT MATCH TO EXISTING EXISTING GRADES VARIES.
NOTE %%%"‘TPXESQGX'TVEE ESE%%% 22/205 IMPREGNATED FIBREBOARD ( ) CONTRACTOR TO BLEND EXISTING
: : GRADE WITH FINISHED GRADE
MONITORING PERIOD FOR TO BE MAINTAINED TO PROVIDE CONCRETE CURB 100mm CONCRETE SIDEWALK AND SLOPE FOR POSITIVE DRAINAGE
WARRANTY PER NSRB. POSITIVE DRAINAGE. (SEE DETAIL, 2.0% + TO MATCH EXISTING UNLESS
THIS SHEET) , . ———— , OTHERWISE NOTED. (TYP.)
F——F F—— 4 F——F ¥ PAVEMENT STRUCTURE S T s s e e LT e e e e TOPSOIL AND SO0D
ho. 4.4'. . "~A' b = *?ziv/ ;iliz',\/‘ :<>'5/ *i/o;v'/‘ ;’Ao,j“‘ '*jojv‘ TNy '*"/oj/ N\ *’fz’v" *’/o;“‘ *’oj\vj *"fzj“"*’of“/iifz,\'/‘ '*il >~ *i/o;“
0 0 0 0C0:0020-0-0-0-0:0:0.050:0)
AT, ) ) 2 2 2 ) ) ) ) > o 2 ) C o .- o 2
v ‘ "41~1 / i
SR 150mm TYPE 1 GRAVELJ
Lotk COMPACTED TO 98%
— STANDARD PROCTOR 150 MIN
CHXIIHHKICAHK AR KK / e AS REQURED T0 WEET |
REFER TO CURB
GEICIITGRHIIKITTRNRS 5 R Promoed G
‘ SUB—GRADE TO BE PROOF—ROLLED AND ANY
DELETERIOUS/UNSUITABLE MATERIALS REMOVED AND REPLACED WITH
APPROVED FILL.
TYPICAL TOPSOIL AND SOD REINSTATEMENT DETAIL (A SIDEWALK CROSS-SECTION
N.T.S. N
DESIGN REVIEWED BY PROJECT NO.
Conditions of Use STK <RM BEDFORD AND FORSYTH EDUCATIONS CENTRE 2020 PROGRAM
/ 426 ROCKY LAKE DRIVE, BEDFORD, NOVA SCOTIA 20-3072
Verify elevations and/or dimensions on drawing prior to use. ) PRAIN CHECKEDBY
Report any discrepancies to Dillon Consulting Limited. TLR STK SHEETNO.
Do not scale dimensions from drawing. DATE
JULY 2020
Do not modify drawing, re-use it, or use it for purposes other DI LLON MISCELLANEOUS DETA”—S AND NOTES 3
than those intended at the time of its preparation without prior ISSUED FOR TENDER 08/07/20 STK Teonz
written permission from Dillon Consulting Limited. CONSULTING ISSUED FOR REVIEW 25/06/20 STK AS SHOWN
ISSUED FOR DATE BY




HALIFAX

ACCESSIBLE PARKING SIGN
SIGN TO COMPLY WITH CSA
B651-18, SECTION 9.4.4
SIGN TO BE INSTALLED

100mm WIDE ——]
YELLOW LINES
(TYp.)

2750

100mm WIDE
YELLOW LINES

(TYP.)

6100

N G
N

1200 3350

ACCESSIBLE PARKING STALL DETAILS

N.T.S.

3000

SITE SIGN(S)

WELD

POST TO BE A THREE
PIECE TELESPAR POST
SYSTEM WITH BOTTOM
BREAKAWAY SECTION.

5y

75

Te)
N~

13mm@ BOLT

I

[Te]
N

1500

/) V// ‘//

.4
4

VI

63 ID SCH. 40
GALVANIZED STEEL

| |. =+— concreTE

. | 400mm¢

3—No. 5 @ 200mm
EACH 300mm LONG

pal
Ty
< <
| o
A/
4

.
4
N §
:
.

8568 g655=——100mm TYPE I
COMPACTED TO
100% STANDARD
PROCTOR DENSITY

PARKING SPOT SIGN DETAIL

N.T.S.

2750

2750

1600t

6100
1350

— 1600x1350 TURNING SPACE

NATURAL CAST IRON ATTENTION

(TACTILE WALKING SURFACE INDICATOR)
PLATES TO CSA-B65. PLATES SHALL
BE PLACED WITH THE TOP OF THE

BASE PLATE (BOTTOM OF DOMES)

~

LEVEL WITH CONCRETE SURFACE.

600

PARKING STALL DETAILS

1000 MIN.

OO0OO0O0O00O0O0O0O0O0O0
OO0 0000000000
O0O0O0O0Q00O0O0O0O0OO0
OO0OO0O0OO0Q00O0OO0O0O0
O00O0O0O0O0O0OO0OO0O0OO0O0

@)
)
@)
O

FLARED SIDE (TYP.)

300

/

1:10-1:15

PEDEDTRIAN CURB RAMP/TACTILE WALKING SURFACE INDICATOR (TWSI)

N.T.S.

2.

PAINT
1.

TO CGSB 1-GP-74M, ALKYD TRAFFIC PAINT
COLOUR: TO CGSB 1-GP-12C, WHITE 513-301
2400

1200

&

VARIES

200 CROSSWALK

1:25

Conditions of Use

FILENAME: C:\PROJECTWISE\WORKING DIRECTORY\PROJECTS ZOZOBSOTLR\DM535868\4—203072—02—SITE—CON—DETAILS.DWG PLOTTED BY: RONDEAU, TAMMY

PLOT DATE: 2020—07-07 © 4:46:01 PM PLOT SCALE: 1:25.4 PLOT STYLE: DILLON—STANDARD.CTB

Verify elevations and/or dimensions on drawing prior to use.
Report any discrepancies to Dillon Consulting Limited.

Do not scale dimensions from drawing.

Do not modify drawing, re-use it, or use it for purposes other
than those intended at the time of its preparation without prior
written permission from Dillon Consulting Limited.

DILI.ON

CONSULTING

DESIGN REVIEWED BY

STK KRM

DRAWN CHECKED BY

TLR STK

BEDFORD AND FORSYTH EDUCATIONS CENTRE 2020 PROGRAM
426 ROCKY LAKE DRIVE, BEDFORD, NOVA SCOTIA

PROJECT NO.

20-3072

ISSUED FOR TENDER

STK

DATE

JULY 2020

ISSUED FOR REVIEW

STK

BY

SCALE

AS SHOWN

MISCELLANEOUS DETAILS

SHEET NO.

4




	Tender# 4071 Paving & Sidewalk Upgrades-Bedford and Forsyth Education Centres
	SECTION 00 00 15 - DESCRIPTION OF WORK & LIST OF DRAWINGS
	1. General
	1.1 The work of this contract includes the provision of all materials, labour and equipment necessary to complete the Paving & Sidewalk Upgrades at Bedford & Forsyth Education Centre, as noted on the drawings and specifications prepared by Dillon Cons...
	1.2 It is the HRCE’s intent to have all work completed, to point of Substantial Performance, prior to August 31st, 2020. It is expected that an early award of this contract will enable the Contractor to facilitate shop drawing review and ordering of m...
	1.3 The whole of the work shall agree in all particulars with the levels, measurements and details contained in the drawings accompanying this specification and with such other drawings or information as may from time to time be supplied by the HRCE, ...

	SECTION 00 05 00 - LIST OF CONSULTANTS
	SECTION 00 21 13 – INFORMATION FOR TENDERERS
	SECTION 00 41 13 - TENDER FORM
	**HRCE reserves the right to award the contract to one or more contractors who bid on this tender. HRCE reserves the right to accept bids on any or all of the phases of this work. **

	SECTION 00 41 73 - TENDER AMENDMENT FORM
	SECTION 00 52 00 - AGREEMENT BETWEEN OWNER AND CONTRACTOR
	SECTION 00 52 13 - DEFINITIONS
	SECTION 00 72 13 - GENERAL CONDITIONS
	SECTION 00 73 00 - SUPPLEMENTARY GENERAL CONDITIONS CCDC2 – 2008
	SECTION 00 73 10 - HRCE GENERAL TERMS & CONDITIONS
	SECTION 01 11 00 - HRCE SUMMARY OF WORK
	SECTION 01 11 25 - PRICES
	SECTION 01 11 41 - PROJECT COORDINATION
	SECTION 01 31 19 – PROJECT MEETINGS
	SECTION 01 33 00 – SUBMITTAL PROCEDURES
	SECTION 01 35 13 – APPENDIX A - SPECIAL PROJECT PROCEDURES
	SECTION 01 35 29 - OCCUPATIONAL HEALTH & SAFETY REQUIREMENTS
	SECTION 01 37 00 - SCHEDULE OF VALUES
	SECTION 01 41 00 - REGULATORY AGENCIES
	SECTION 01 45 00 - QUALITY CONTROL
	SECTION 01 52 00 – CONSTRUCTION & TEMPORARY FACILITIES
	SECTION 01 61 00 - MATERIAL & EQUIPMENT
	SECTION 01 77 00 – CONTRACT CLOSEOUT
	CONTRACTOR’S CHECKLIST

	HRCE Sample Certificate of Liability
	Safety Plan 2020
	Project Safety Plan Outline
	Date:
	PLANNING:
	HAZARDS ASSESSMENT:
	ENVIRONMENTAL ASSESSMENT:
	EMERGENCY RESPONSE:
	SAFETY MEETINGS:
	SITE IMPLEMENTATION:
	TRAINING:
	TENTATIVE SCHEDULE OF WORK:
	NOTE:



	BFEC 2020 Paving Program - Specifications, 7July2020
	BFEC 2020 Paving Program - IFT Drawings, 7July2020

