

RFT# 4235 - Addendum #1 Boiler Replacement & Control Upgrades Tantallon Sr. Elementary School

To:

All Bidders

Date:	May 22, 2024
From:	Nancy Rideout, Purchasing Manager Office: (902) 464-2000 ext. 2222 Email: nrideout@hrce.ca
	d documents shall be amended, and new drawings and clauses added, and shall become the contract documents as follows:
The closing date for this competition is extended till May 27, 2024 – 2pm (ATL)	
Questic	on #1 - Request for Alternates
Respor	nse:
Reference Section 23 52 01 – Condensing Boilers:	
	Add 2.11.2: Fulton EDR Add 2.11.3: PK Solis **
	se note that the PK Solis boiler is only available in 208v. Any impact to electrical cost should be d in contractors bid price. New Electrical Panel 1101 as part of this project will have 208v e.
Questic	on #2
Is the intent to provide BAS controls (new space temperature sensors and control valves) in each of the rooms shown with an "AI – T-RM" and "AO – V-RAD" on drawing M102? Currently we only have BAS controls in the gym and a representative room on floors one and two.	
Respor	nse:
Yes. Th	nat is the intent.
End of Addendum #1	
PLEASE SIGN BELOW AND RETURN WITH BID DOCUMENTS:	
Signatu	re Company Name